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TENDER DOCUMENTS 

 

 

 
NAMe of work:     Civil Work (Exterior/Interior Painting) for Permanent 

Campus Buildings of Indian Institute of Management, 

Rohtak at Sunaria Village, Rohtak. 
 

 

 

 

Tender Document Fee: Rs. 5,900/- (Rupees Five Thousand Nine Hundred only) 

 

 
Date of submission of Tender: 18.06.2024, upto 11.00 A.M. 

Date of opening of Eligibility Documents: 18.06.2024 at 11.30 AM 

 

 

Indian Institute of Management Rohtak 
at Sunaria Village, Rohtak(Haryana) 
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N.I.T. No. IIMR/Civil/FY 2024-2025/OTE/P-114- T 

Name of work Civil Work (Exterior/Interior Painting) for Permanent Campus 
buildings of Indian Institute  of Management, Rohtak at Sunaria 
Village, Rohtak. 

Processing/TenderFee  Rs.5900.00 (Rs. Five Thousand Nine Hundred Only) in favour of 
“Indian Institute of Management Rohtak”, by NEFT in to Acct. 
No.252201000421, Bank-ICICI Bank, IIM Rohtak Branch, IFSC-
ICIC0007244. Bidders registered under MSE having Valid MSE 
Certificate (under Manufacturing /Service category ) are exempted 
towards processing /tender fees on submitting documentary evidence 
and bid security declaration as per enclosed format on GCC Page No 
112. 

Estimated Cost Rs. 7,30,28,017.00 (Rs. Seven  Crore Thirty Lac Twenty Eight Thousand  
Seventeen Only) including GST. 

Earnest Money Rs. 14,60,560/- [2% (Two percent) of the estimated cost in favour 
of “Indian Institute of Management Rohtak”, payable at Rohtak or 
should be sunmitted online (IMPS/NEFT/RTGS) to in to Acct. 
No.252201000421, Bank-ICICI Bank, IIM Rohtak Branch, IFSC- 
ICIC0007244 in favour of “Indian Institute of Management Rohtak. 
Bidders registered under MSE having Valid MSE Certificate (under 
Manufacturing /Service category ) are exempted towards earmest 
Money on submitting documentary evidence and bid security 
declaration as per enclosed format on GCC Page No 112. 

Performance Guarantee 5% of awarded tendered value. 

Security Deposit 5% of Gross work Done tendered value 

Time Allowed 08 (Eight) Months 

Date of 

Publishing/Hosting of 

Tender 

  27.05.2024 (upto17;30 hrs IST) 

Last date for Submission of 
Eligibility Documents & 
Financial Bids 

 

18.06.2024 (upto11;00 hrs IST) 

Date of opening of 
Eligibility Documents 

18.06.2024  (at 11:30 hrs IST) 

Date of opening of 
Financial Bids 

18.06.2024 (at 14:00 hrs IST) 

Last date for receipt of 
queries 

11.06.2024 (up to 17:00 hrs IST) 

Period of  Bid validity  Minimum 90 days from closing Date. 
 

 
This NIT for Composite work amounting to Rs. 7,30,28,017.00 (Rs. Seven Crore Thirty Lac Twenty-Eight 
Thousand Seventeen Only) including GST. is hereby approved. 
 

  NIT Contain: GCC from Page 1 to 112, SCC from page 1 to 56, Part Civil Page 1-5 
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SECTION 1: INFORMATION & INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

The Director, Indian Institute of Management Rohtak invites on behalf of the Institute online 
item rate tenders from specialized firms/ contractors of repute in single stage two bid system 
for the following work: - 
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 Civil Work (Exterior/Interior 
Painting) for Permanent 
Campus buildings of Indian 
Institute  of Management, 
Rohtak at Sunaria Village, 
Rohtak. 

Rs. 
7,30,28,017.00 
 

Rs. 
14,60,560/- 

08
 (
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 m
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n
th
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18.06.2024
(upto11:00 
hrs IST) 

18.06.2024  
(at 11;30 hrs 
IST) 

18.06.2024 

(at 14:00 

hrs IST) 

 

A. The Bidder submitting the tender should read the schedule of quantities, additional 
conditions, additional specifications, particular specifications and other terms and 
conditions given in the NIT. The tenderer should also read the General Conditions of 
Contract forming Part A of the tender document. The working architectural and structural 
drawings will be made available on award of work, as per the requirement of the same as 
per approved programme of completion submitted by the contractor after award of the 
work. The contractor shall take into account that best practices in the profession shall be 
employed in the detailing and construction of the project, and rates quoted shall take that 
into account. The following conditions, which already form part of the tender conditions, 
are specially brought to his notice for compliance while filling the tender. They are 
requested to comply following instructions. 

 

B. Tenders with any condition including that of conditional rebates shall be rejected 
forthwith. Rates of such tenders shall neither be read out, not be entered in the tender 
opening register at the time of opening oftender. 
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C. Bidder must ensure to quote rate for each item. The column meant for rate in figure 
appears in white colour and once rate is entered, it turns green. While selecting any of the 
cell a warning appears that if any cell is left blank the same shall be treated as ‘0’ (Zero). 
Therefore, if any cell is left blank and no rate is quoted by the Bidder, rate of such item(s) 
shall be treated as ‘0’(Zero). 

 

D. GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess 
in respect of input for or output by this contract shall be payable by the contractor and 
Institute shall not entertain any claim whatsoever in this respect except as provided under 
Clause 38. The Institute shall deduct from the running bills and final bill, the TDSand 
other statutory deductions as applicable.  
 

E. It will be obligatory on part of the Bidder to tender for all the component parts. The 
Institute reserves right to accept tender in full or in part. The Institute does not bind itself 
to accept the lowest or any other bid and reserves to itself the authority to reject any or all 
the bids received without assigning any reason. All bids in which any of the prescribed 
conditions is not fulfilled or any condition including that of conditional rebate is put forth 
by the Bidders shall be summarilyrejected. 

 

 

F. The Earnest Money Deposit will have to be submitted online in favour of “Indian 
Institute of Management Rohtak”, Payable at Rohtak.  
 

G. It is mandatory to sign the Integrity Pact by the Bidder failing which the Tenderer will 
stand disqualified from the tendering process and such Application would be 
summarilyrejected. 

 
H. Specialized Firms / Contractors who fulfill the following requirements shall only be 

eligible to apply. Applications from Joint ventures or consortium of companies will 
not be accepted or considered forparticipation. 

 
 
 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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Eligibility Criteria: - 

 

1) For CPWD Enlisted Contractors: - 

Contractual agency should be CPWD enlisted contractual agency in appropriate Class / 

Category.Proof of valid enlistment certificate to be enclosed. 

List of mandatory documents to be submitted by CPWD Enlisted Contractors in online mode: -  

a) Letter of Transmittal 

b) Earnest Money Deposit 

c) Document Checklist Form ‘A’-Structure & Organisation of Bidder (with supporting 

documents)  

d) Form ‘B’- Financial Information 

e) Form ‘C’-Banker’s Certificate 

f) Form’D’ Details of Similar works completed  

g) Form ‘E’ Details of similar works in hand 

h) Form ‘F’ Performance reports of works 

i) Form ‘G’- Details of Technical & Administrative Personnel 

j) Form ‘H’- Details painting Equipments. 

k) Valid CPWD enlistment certificate 

l) Affidavit 

m) Pledge of Compliance 

n) Integrity Pact and Intergrity Agreement 

o) Copy of the Tender Document, duly signed on each page by authorized Signatory same will 

be uploaded. 

p) Valid GST certificate of the firm. 

q)  Should have satisfactorily completed the works as mentioned below during the last Seven 

(7) years ending 31.03.2024. 

 

(i) One (1) similar works each costing not less than Rs. 5.84 crores. 
OR 

Two (2) similar works each costing not less than Rs. 3.65 crores. 
OR 

Three (3) similar work costing not less than Rs. 2.92 crores. 

 
(ii) At least one similar work should have been completed in Ministries/Govt  

 
(iii) Departments/Autonomous Bodies/Central & State Govt Educational 

Institutions/ Public Sector Undertakings under Government of India or State 
Government or any private work with TDS certificate for Educational 
institute. 

(iv) At least one similar work should have been completed in Ministries/Govt.  

Construction of Building work & Repair maintenance of building painting work. 
Components of works executed other than those included in definition of similar 
work shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of this. 
(v) The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum; calculated from 
the date of completion to last date of receipt ofApplications. 
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 (vi)    Should have had a minimum average annual financial turnover (Gross) of Rs. 
2.19 crores on similar building construction works/ Repair maintenance of building 
painting work during the last three consecutive balance sheets duly audited by a 
Chartered Accountant. 

 

 (viii)  Profitability: The Bidder should be a Profit (Net) making firm and should have 
made profit during the past 3 Financial Years ending 31stMarch 2023 for which balance 
sheets, duly certified by the Chartered Accountant with UDIN, are available. 

 

(ix)  Net worth: The bidder should have positive net worth of at least Rs. 1.04 Crores will be 

judged from the Audited Balance Sheet of the last financial year ending 31.03.2023. 

 

(x) Should have a minimum bank solvency of Rs. 2.92 crores issued by Natinonazied bank. 
 

2) For non CPWD Enlisted Contractors: - 

List of mandatory documents to be submitted by non-CPWD Enlisted Contractors in online 

mode: -  

r) Letter of Transmittal 

s) Earnest Money Deposit or tender Document 

t) Document Checklist 

u) Form ‘A’-Structure & Organisation of Bidder (with supporting documents)  

v) Form ‘B’- Financial Information 

w) Form ‘C’-Banker’s Certificate 

x) Form’D’ Details of Similar works completed  

y) Form ‘E’ Details of similar works in hand 

z) Form ‘F’ Performance reports of works 

aa) Form ‘G’- Details of Technical & Administrative Personnel 

bb) Form ‘H’- Details of Painting Equipments 

cc) Affidavit 

dd) Pledge of compliance 

ee) Integrity Pact and Integrity Agreement 

ff) Copy of the Tender Document duly signed on each page by authorized signatory  

gg) Valid GST certificate of the Firm. 

hh) Should have satisfactorily completed the works as mentioned below during the last Seven 

(7) years ending 31.03.2024. 

(i) One (1) similar works each costing not less than Rs. 5.84 crores. 
OR 

Two (2) similar works each costing not less than Rs. 3.65 crores. 
OR 

Three (3) similar work costing not less than Rs. 2.92 crores. 

 
(ii) At least one similar work should have been completed in Ministries/Govt  

 
(iii) Departments/Autonomous Bodies/Central & State Govt Educational 

Institutions/ Public Sector Undertakings under Government of India or State 
Government or any private work with TDS certificate for Educational 
institute. 
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A Similar work shall mean works, completed in India, of: 

Construction of Building work & Repair maintenance of building painting work. 
Components of works executed other than those included in definition of similar 
work shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of this. 

 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum; calculated from the date of 
completion to last date of receipt ofApplications. 

 

(k) Should have had a minimum average annual financial turnover (Gross) of Rs. 2.19 
crores on similar building construction works/ Repair maintenance of building 
painting work during the last three consecutive balance sheets duly audited by a 
Chartered Accountant. 

 

(l) Profitability: The Bidder should be a Profit (Net) making firm and should have made 
profit during the past 3 Financial Years ending 31stMarch 2023 for which balance 
sheets, duly certified by the Chartered Accountant with UDIN, are available. 

 

(m) Net worth: The bidder should have positive net worth of at least Rs. 1.04 Crores will be 

judged from the Audited Balance Sheet of the last financial year ending 31.03.2023. 

 

(n) Should have a minimum bank solvency of Rs. 2.92 crores issued by Natinonazied bank. 

 

 
(k) The tender document consisting of plans, specifications, schedule of Quantitiesof 

items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be downloaded from website 
https://tenderwizard.com/etenders 

 

Bidders are advised to keep visiting the above mentioned web-sites from time to time (till 
the deadline for bid submission) for any updates in respect of the tender documents, if 
any. Failure to do so shall not absolve the Bidder of his liabilities to submit the tender 
complete in all respect including up dates thereof, if any. 

 

Prospective Bidders may seek clarification regarding the project and/or the Tender 

documents, in writing to the Institute on or before 1700 Hrs on 11.06.2024 No requests for 

clarifications will be entertained after this date. Any clarification given by the Institute 

will be uploaded on the websites mentioned above and shall form part of the Tender 

document 

 

(l) The Bidder shall submit copy of the Eligibility Documents, along with Earnest Money 
Deposit and Tender Document fee online mode before the date specified 
hereinabove. 

 

(m) Scanned copies of Eligibility Documents and Financial Bids are to be submitted 
only through the e-procurement portal http://www.tenderwizard.com/iim-
rohtak. Those Bidders not registered on the website 
http://www.tenderwizard.com/iim-rohtak are 
requiredtogetregisteredthemselvesbeforehand.TheintendingBiddermusthaveva

https://tenderwizard.com/etenders
http://www.tenderwizard.com/iim-rohtak
http://www.tenderwizard.com/iim-rohtak
http://www.tenderwizard.com/iim-rohtak


 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(NIT) Page | 8  

lid class-
IIIdigitalsignaturetosubmitthebid.TheBiddersmustfurnishtheFinancialBids only 
in the MS Excel Spreadsheet to be uploaded on the website 
https://tenderwizard.com/etenders. 

 

(n) Submission of hardcopy of the Eligibility Documents & Financial Bid will render the 

tender invalid. 
 

(o) Bidders shall be required to pay to KEONICS e-Tender Processing Fee (non-
refundable) of Rs.  4130.00/- through the e-gateway by credit/debit card, internet 
banking or RTGS/NEFTfacility. 

 
 

(p) Bidders shall be required to pay a Tender Document Fee (non-refundable) of Rs 
5900/- by way of online in favour of Indian Institute of Management Rohtak, payable 
atRohtak 

 

(q) The Tenderer shall submit the following documents (Which are applicable to them), 
on or before the last date and time specified herein above, in the manner 
prescribedbelow: 

 

By Online mode 
 

As per prescribed formats, addressed to Chief Admindtratve Officer Indian Institute of 
Management Rohtak, at Sunaria Village, Rohtak 

 

  

1: Eligibility Documents for All CPWD/ Non CPWD Enlistment Contractor 

1. Letter of Transmittal 

http://www.tenderwizard.com/iim-rohtak
https://tenderwizard.com/etenders
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By E-tendering mode only through E-tendering Portal (www.tenderwizard.com/iim-
rohtak) 

 

1. Eligibility Documents (in *.jpg or *.pdf format) To be digitally signed 

2. Financial Bid (.xls format-Annexure-A) To be digitally signed 

 
 

 

 

 

 

 

2. DocumentChecklist 

3. Form ‘A’ – Structure &Organisation of Bidder (with supportingdocuments) 

4. Form ‘B’ – Financial Information (with supportingdocuments) 

5. Form ‘C’ – Banker’sCertificate 

6. Form ‘D’ – Details of similar works completed (with supportingdocuments) 

7. Form ‘E’ – Details of similar works in hand (with supportingdocuments) 

8. Form ‘F’ - Performance reports ofworks 

9. Form ‘G’ – Details of Technical &AdministrativePersonnel 

10. Form ‘H’ – Details of Painting Equipments 

11. Affidavit 

12. Pledge ofCompliance 

13. Integrity Pact and IntegrityAgreement 

14. Copy of the Tender document, downloaded from website - 

http://www.tenderwizard.com/iim-rohtak, duly signed on each page by 

authorizedsignatory same wil be uploaded on 

http://www.tenderwizard.com/iim-rohtak, 

 
 

2: EMD, Tender Document Fee and Solvency Certificate 

1. Earnest MoneyDeposit. 

2. Form ‘C’ – Banker’s Certificate, issued by a Scheduled Bank. 

3. Tender Document Fee. 

 
 

 

http://www.tenderwizard.com/iim-
http://www.tenderwizard.com/iim-
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(r) In case any discrepancy is noticed between the documents as uploaded at the time of 
submissionofthebidonline, then the bid submitted shall become invalid and the 
Institute shall, without prejudice to any other right or remedy, be at liberty to forfeit 
50% of the said earnest money as aforesaid. Further, the tenderer shall not be allowed 
to participate in the retendering process of the work. 

 

(s) In case the lowest tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more Bidders is the same, then such lowest Bidders may 
be asked to submit sealed revised offer quoting rate of each item of schedule of 
quantity for all sub sections/ sub heads as the case may be, but the revised quotes rate 
of each item of schedule of quantity for all sub sections / sub heads should not be 
higher than their respective original rate quoted already at the time of submission of 
tender. The lowest tender shall be decided on the basis of revisedoffer. 

 
(t) If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more Bidders received in revised offer is again found to be equal, 
then the lowest tender among such Bidders shall be decided by a draw of lots in the 
presence oflowestBidderswhohavequotedequalamountoftheirtenders. 

 

(u) In case any of such lowest Bidders in his revised offer quotes rate of any item more 
than their respective original rate quoted already at the time of submission of tender, 
then such revised offer shall be treated as invalid. Such case of revised offer of the 
lowest firm/contractor or case of refusal to submit revised offer by the lowest Bidder 
shall be treated as withdrawal of his tender before acceptance and 100% of his earnest 
moneyshallbeforfeited. 

 

(v) In case all the lowest Bidders those who have tendered amount (as a result of their 
quoted rates of individual items), refuses to submit revised offers, then tenders are 
to be recalled after forfeiting 50 % of EMD of each lowestBidder. 

 

(w) The tender for the works shall remain open for acceptance for a period of ninety (90) 
days from the date of opening of Eligibility Documents. In case the Tenderer 
withdraws his tender before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms and conditions of the 
tender which are not acceptable to the Institute, then the Institute shall, without 
prejudice to any other right or remedy, be at liberty to forfeit 50 % of the said earnest 
money as aforesaid. Further the Tenderershallnotbeallowedtoparticipateinthere-
tenderingprocessofthework. 

 

(x) Bidder, whose earnest money is forfeited because of non-submission of revised offer, 
or quoting higher revised rate (s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to participate 
in the re- tendering process of thework. 

 

(y) The tender inviting Authority shall have the right of rejecting all or any of the tenders 
and will not be bound to acceptthelowestor any other tender. 

 

(z) The successful tenderer shall get registered with works contract cell of sales tax 
department under Govt. of Haryana and submit a valid registration certificate before 
the execution ofAgreement. 
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(aa) The Successful Tenderer shall be required to submit a Performance Guarantee of 5% 
(Five Percent) of the agreement amount within 15 days of issue of letter of award. 
This guarantee shall be in the form of Fixed Deposit Receipts or Bank Guarantee from 
any Scheduled Bank or the State Bank of India in accordance with the prescribed 
form. This period can be further extended by Engineer-in-Charge/Institute uptoa 
maximum period of 15 days on the written request of the contractor, however late 
fee will be charged @ 0.1% perday. 

 
AA. The Tenderer whose tender is accepted (Successful Tenderer/Bidder or Contractor) will also 

be required to furnish by way of Security Deposit for the fulfillment of his contract, 
anamountequalto 5.0%of the tendered value of the work. The Security deposit will be 
collected by deductions from the running bills of the Contractor at the rates mentioned 
above and the earnest money deposited at the time of tenders, will be treated as a part of 
the Security Deposit. The Security amount will also be accepted as Fixed Deposit Receipt 
or Bank Guarantee of a Scheduled Bank or State Bank of India, provided confirmatory 
advice isenclosed. 

 
 

BB. On acceptance of the tender, the name of the accredited representative(s) of the selected 
Contractor who would be responsible for taking instructions from the IIM Rohtak shall be 
communicated in writing to the IIM Rohtak. The selected Contractor shall give a list of 
Institute employees related tohim. 

 
 

CC. The Selected Contractor shall comply with the provisions of the Apprentices Act 1961, and 
the rules and orders issued there under from time to time. If he fails to do so, his 
failurewillbeabreachofthecontractandtheAcceptingAuthoritymayinhisdiscretion, without 
prejudice to any other right or remedy available in law, cancel the Contract.The Selected 
Contractor shall also be liable for any pecuniary liability arising on 
accountofanyviolationbyhimoftheprovisionsofthesaidAct. 

 
 

DD. Agreement shall be drawn with the successful bidder as per the format forming part of the 
Tender Documents. This Notice Inviting Tender shall form a part of the contract 
document. The successful bidder / tenderer, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the letter of acceptance, sign the agreement 
consisting of: 

 

The Notice Inviting Tender, all the documents including special conditions, additional 

conditions, particular specifications and drawings, if any, forming part of the bid 

asuploaded atthetimeofinvitationofbidandthe rates quotedonlineat the time of 

submission of bid and acceptance thereof together with any correspondence 

leadingthereto. 
 

 

Chief Adminstrative Officer 

Indian Institute of Management Rohtak 
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SECTION II - INFORMATION & GENERAL INSTRUCTIONS TO BIDDERS 

 

 

1.0 General 

1.1 Letter of transmittal and forms for qualification are given in Section III. 

 
1.2 All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet, 

reference to the same should be mentioned against the relevant column. Even if no 

information is to be provided in a column, a ‘Nil’ or ‘No such case’ entry should be made 

in that column. If any particulars/query is not applicable in case of the Bidder, it should 

be stated as ‘not applicable’. The Bidders are cautioned that not giving complete 

information called for in the application forms or not giving it in clear terms or making 

any change in the prescribed forms or deliberately suppressing the information may 

result in the Bidder being summarily disqualified. Submissions made by telegram, fax, 

email or telex and those received late will not beentertained. 

 

1.3 The Application should be type written. The Bidder’s name should appear on each page 

of theApplication. 

 

1.4 The Application alongwith required documents should be submitted in online and each 

page serially numbered. All the pages should be duly signed in ink on each page & 

official seal stamped and should be submitted online superscribing “Tender documents 

for Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian Institute 

of Management, Rohtak at Sunaria Village, Rohtak.”, addressed to Chief Adminstrative 

Officer, Indian Institute of Management Rohtak. Haryana. Documents submitted in 

connection with this tender will be treated confidential and will not bereturned. 

 

1.5 Overwriting should be avoided. Correction, if any, shall be made by neatly crossing out, 

initialing, dating andrewriting. 

 

1.6 References, information and certificates from the respective clients certifying suitability, 

technical knowledge or capability of the Bidder should be signed by an officer not below 

the rank of Executive Engineer orequivalent. 

 

1.7 The Bidder is advised to attach any additional information which he thinks is necessary 

in regard to his capabilities to establish that the Bidder is capable to successfully 

complete the envisaged work. He is, however, advised not to furnish superfluous 

information. No information shall be entertained after submission of Tender 

Application, unless it is called for by theInstitute. 
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1.8 The Tender Application in prescribed form duly completed and signed shall be 

submitted along with a non-refundable processing fee of Rs 5,900/- (Rupees Five 

Thousand Nine Hundred Only) shall be submitted online. The processing fee shall be 

paid online in favour of “Director, Indian Institute of Management Rohtak” from a 

scheduled Bank and payable atRohtak. 

 

1.9 The credentials submitted in respect of Tender Application shall be verified before 

award of work. Any information furnished by the Bidder found to be incorrect either 

immediately or at a later date, would render him liable to be debarred from any work 

awarded and from tendering/taking up of any other work in the Institute. If such Bidder 

happens to been enlisted contractor of any Govt. organisation, his name shall also be 

recommended for removal from the approved list ofcontractors. 

 

1.10 Bidders are advised to keep visiting IIM Rohtak and e-tender wizard websites from time 

to time (till the deadline for Tender submission) for any updates in respect of the Tender 

notice, if any. Failure to do so shall not absolve the Bidder of his liabilities to submit its 

Tender Application complete in all respect including update, thereof, if any. Incomplete 

Application may be liable torejection. 

 

2.0 Definitions 

In this document the following words and expressions have the meaning 

herebyassigned to them. 

 

2.1 Institute: means Indian Institute of Management Rohtak, acting through Director, IIM 

Rohtak, Sunaria Village, Rohtak. 

 

2.2 Bidder: means a legal entity in the form of a proprietary firm, firm in partnership, limited 

company (private or public) or corporation acting through its authorized signatory. 

Wherever the generic expression ‘he’ is used to refer to a Bidder, it will refer to any 

bidder irrespective ofgender. 

 

2.3 “Year” means “Financial Year” unless statedotherwise. 

 
3.0 Method ofApplication: 

3.1 If the Bidder is a Proprietary Firm, the application shall be signed by the proprietor, with 

his full typewritten name, and full name of his Firm with its currentaddress. 

 

3.2 If the Bidder is a Firm in partnership, the application shall be signed by all the partners 

of the firm with their full typewritten names and current addresses, or, alternatively, by 

a partner holding power of attorney for the firm. In the latter case a certified copy of the 

power of attorney shall accompany the Application. A certified copy of the partnership 

deed and current address of all partners of the firm shall also accompany theApplication. 
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3.3 If the Bidder is a Limited Company or a Corporation, the application shall be signed by 

a duly authorized person holding power of attorney for signing the application. In such 

a case, a certified copy of the power of attorney shall accompany the application. The 

Bidder should also furnish a copy of the Certificate of Incorporation, Memorandum and 

Articles of Association duly authenticated by the statutory auditor and attested by 

PublicNotary. 

 

3.4 In case of foreign entities, only entities having registered establishment in India for 

carrying out its operations for atleast last 7 years and meeting all other eligibility criteria, 

as mentioned in this document, may alsoapply. 

 

4.0 Final decision-making authority: 

The Institute reserves the right to accept or reject any Tender and to annul the process 

and reject all tenders at any time, without assigning any reason or incurring any liability 

to the Bidders unless such action is warranted by actions of any bidder(s). 

 

5.0 Particulars provisional: 

The particulars of the work given Tender Documents are provisional. They are liable to 

change and must be considered only as information to assist the Bidder to tender 

forproposedwork. 

 
 

 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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8.0 Evaluation Criteria for Qualification: 
 

8.1 For the purpose of qualification, the details submitted by the Bidders will be evaluated 

in the following manner: 
 

8.1.1 The initial criteria prescribed in para as above in respect of experience of similar class of 

works completed, solvency and financial turn over etc. will first be scrutinized and the 

Bidder’s eligibility for the work to bedetermined. 

The Institute also reserves the right to appoint a committee or any consultants to 

complete any part of the selection process. 

8.2 Even if a Bidder satisfies the above requirements, he may be liable to disqualification if 

hehas: 

(a) Made misleading or false representation or deliberately suppressed the information 

in the forms, statements and enclosures required in the eligibility criteriadocument. 

(b) Record of poor performance such as abandoning work, not properly completing the 

contract, or financial failures/weaknessesetc. 

(c) If confidential inquiry reveals facts contrary to the information provided by the 

Bidder. 

(d) If confidential inquiry reveals unsatisfactory performance in any of the selection 

criteria 

(e) If inspection of works in progress or completed by the Bidder are not found 

satisfactory by theInstitute. 

 

9.0 Financial Information as mentioned above: 

 

10.0 Experience in works highlighting experience in similarworks: 

 

10.1 Bidder should furnish the following: 

(a) List of all works of similar nature successfully completed during the last seven 

years in (Form‘D’). 

(b) List of the projects under execution or awarded in (Form‘E’). 

(c) Calculation of Bidding Capacity in (Form‘E’). 
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10.2 Particulars of completed works and performance of the Bidder duly 

authenticated/certified by an officer not below the rank of Executive Engineer or 

equivalent should be furnished separately for each work completed or in progress. 

(Form‘F’). 

 

11.0 OrganizationInformation: 

Bidder is required to submit the information in respect of his organization in Form ‘A’ 

& ‘G’. 

 

12.0 Construction plant and equipment: 

Bidder should furnish the list of construction plant and equipment including steel 

shuttering, centering and scaffolding to be used in carrying out the work. (in Form ‘H’). 

Details of any other plant & equipment required for the work not included in Form ‘H’ 

and available with the Bidder may also beindicated. 

 

13.0 Letter of Transmittal: 

The Bidder should submit the letter of transmittal attached with the document. 

 
14.0 Financial Bids: 

After evaluation of Eligibility Documents, a list of the qualified Bidders will be prepared. 

Financial Bids of the qualified Bidders will be opened.  

 

 
15.0 Miscellaneous: 

 

15.1 The Institute reserves the right, without being liable for any damages or obligation to 

inform the Bidders, to: 
 

(a) Reject any or all the Tenders without assigning any reason. 

 
15.2 Any effort on the part of the Bidder or his agent to influence or pressurize the Institute 

would result in rejection of his Tender. Canvassing of any kind isprohibited. 

 

15.3 Work shall be executed according to General Conditions of Contract forming part of the 

Tender Documents. The Institute reserves the right to modify any of the conditions, to 

its specificrequirements. 

 

15.4 The Bidding process shall be governed by, and construed in accordance with, the laws 

of India and the Courts at Rohtak (Haryana) shall have exclusive jurisdiction over all 

disputes arising under, pursuant to and/or in connection with the Bidding process. 

 

15.5 The Institute, in its sole discretion and without incurring any obligations or liability, 

reserves the right, at any time, to; 

 

a) Suspend and/or cancel the Tender process and/or amend and/or supplement the 
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Tender process or modify the dates or other terms and conditions relating there to; 

 

b) Consult any Bidder in order to receive clarification or further information; 

 
c) Qualify or not to qualify any Bidder and/or to consult any Bidder in order to 

receive clarification or furtherinformation; 

 

d) Retain any information and/or evidence submitted to the Institute by, on behalf of, 

and/or in relation to any Bidder; and/or 

 

e) Independently verify, disqualify, reject and/or accept any and all submissions or 

other information and/or evidence submitted by or on behalf of anyBidder; 

 

f) Call for information from previous clients and evaluate the previous completed 

projects regarding all submissions includinglitigations; 

 

g) Undertake physical verification of completed projects and interact withclients; 

 
h) Call for information from taxation authority or by financial auditor, banker, 

chartered accountant engaged by the Bidder. 

 

15.6 It shall be deemed that by submitting the Tender, the Bidder agrees and releases the 

authority, its employees, agents and advisers, irrevocably, unconditionally, fully and 

finally from any and all liability for claims, losses, damages, costs, expenses or liabilities 

in any way related to or arising from the exercise of any rights and/or performance of 

any obligations hereunder and the Tender Documents, pursuant here to, and/or in 

connection with the Tender process, to the fullest extent permittedby 

 
 

applicable law, and raise any and all rights and/or claims it may have in this respect, 

whether actual or contingent, whether present or in future. 

 

 

 

 

 
Chief Adminstrative Officer 

Indian Institute of Management Rohtak 
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Section-III 
FORMS FOR QUALIFICATION 
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LETTER OF TRANSMITTAL 

 

From: 

(Full Address of Bidder) 

 

To,  
Chief Adminstrative Officer 

Indian Institute of Management Rohtak 

Sunaria Village, Rohtak -124001, Haryana 

 

Subject:    Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian Institute 

of Management, Rohtak at Sunaria Village, Rohtak 

Sir,  
Having examined the details given in Notice Inviting Tender for the above work, I/We 

hereby submit the following requisite documents and other relevant information (Which are 

applicable). 

 

1. I/We hereby certify that all the statements made and information supplied in the 

enclosed Forms ‘A’ to ‘H’ and accompanying statements are true andcorrect. 

 

2. I/We have furnished all information and details necessary for selection of Contractor and 

have no further pertinent information tosupply. 

 

3. I/We submit the requisite certified solvency certificate and authorize the Director, Indian 

Institute of Management Rohtak to approach the Bank issuing the solvency certificate to 

confirm the correctness thereof. I/We also authorise the Institute to approach 

individuals, employers, firms and corporations to verify our competence and 

generalreputation. 

 

4. I/We have not been blacklisted by any State/Central Government Department or PSU or 

Autonomous Bodies. I/We have submitted a duly notarized affidavit to thiseffect. 

 

5. I/We undertake that we would comply with all statutory laws and compliances, 

including those applicable to the sub-contractors appointed by us and indemnify the 

Institute of all implications and consequences resulting from any non-compliances due 

to any reasonswhatsoever. 

 

6. I/We submit the certificates as per the Form ‘D’ in support of our suitability, technical 

knowledge and capability for having successfully completed the followingworks: 
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S. 
No. 

Name of work Amount  Contact particulars of 
certificate issuing 

authority 

1.     

2.     

3.     

* The Bidder shall furnish all contract information such as postal address, telephone 

and fax numbers, e-mail ids etc. Incomplete information will make the Application 

liable for rejection. 

 

7. Non-refundable Tender Document Fee amounting to Rs. 5,900/- (Five Thousand Nine 

Hundred only) online mode in favour of Indian Institute of Management Rohtak, 

Payable at Rohtak is submittedherewith. 

 

8. Earnest Money Deposit for an amount of Rs.   (Rupees 

 ) in the form of a online receipt. 

 issued by (name of 

Bank). 

 

9. Following documents are submittedherewith 

i. Document Checklist 

ii. Form ‘A’ – Structure &Organisation of Bidder (with supportingdocuments) 

iii. Form ‘B’ – Financial Information (with supportingdocuments) 

iv. Form ‘C’ – Banker’sCertificate 

v. Form ‘D’ – Details of similar works completed (with supportingdocuments) 

vi. Form ‘E’ – Details of similar works in hand (with supportingdocuments) 

vii. Form ‘F’ - Performance reports ofworks 

viii. Form ‘G’ – Details of Technical &AdministrativePersonnel 

ix. Form ‘H’ – Details of Plant &Equipment 

x. Affidavit 

xi. Pledge ofCompliance 

xii. Integrity Pact and IntegrityAgreement 

xiii. Online EarnestMoneyDeposit slip. 

xiv. Online Tender DocumentSlipFee 

xv. Online submission of Copy of the Tender document, duly signed on each page 

by authorized signatory. 

 

NOTE: Strikeout Which is no applicable. 

 

 
 

Seal of Bidder: 

Dateof Submission: Signature of Bidder 
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CHECKLIST OF SUBMISSIONS Online (Which is applicable)  

NOTE: Strikeout Which is no applicable 
 

No. Document Name Yes/No Remarks 

1 Letter of Transmittal  -- 

2 Form ‘A’ - Structure &Organisation of Bidder   

 Supporting documents (attach copies)   

  Certificate of Incorporation, Certificate of 
Commencement of Business 

 To be certified by 
Auditor 

  PartnershipDeed/Memorandum&Articlesof
Association 

 -do- 

  Certificate of Registration with Government 
Departments 

 -do- 

  Income Tax PANCard  -do- 
  Registration with EPF &ESIC  -- 

3 Form ‘B’ - Financial Information  To be certified by 
Auditor 

 Supporting documents (for last 3 financial years)   

  Audited Profit & Loss AccountStatement  To be certified by 
Auditor 

  Audited BalanceSheet  -do- 
  Income TaxReturn  -- 

4 Form ‘D’ – Details of similar works completed  To be certified by 
Auditor 

  Attach copy of Award Letter(s) withphotographs  -do- 

5 Form ‘E’ - Details of similar works in hand with Bidding 
Capacity Calculations 

 -do- 

  Attach copy of Award Letter(s) withphotographs  -do- 

6 Form ‘F’ – Performance reports of works (for each work in 
Form ‘D’ and Form ‘E’) 

 
-- 

7 Form ‘G’ – Details of Technical & Administrative 
Personnel to be employed for this work 

 
-do- 

8 Form ‘H’ – Details of Plant & Equipment 
 

-do- 

9 Affidavit  To be notarised 

10 Pledge of compliance  -do- 

11 Integrity Pact and Integrity Agreement  -- 

12 Copy of the Tender document, duly signed on each 
page by authorized signatory 

 -- 

13.  Copy of bid Security form for MSE Certified with UDIN 
No. 

 Attached on Page 
No 112 GCC 

1. All the above documents will have to be arranged serially, duly page numbered. 

2. All pages will have to be initialed by the Authorised Signatory of the Bidder, duly 
stamped with the seal of theBidder 
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Documents to be Uploaded Online 

 
Sl. 
No. 

Document Name Confirm Submission 
Yes/No 

Remarks 

    

1 Form ‘C’ –Bankers’ certificate   

2  Online Processing Fee (Non-refundable) of Rs 5,900/- 
(Rupees Five Thousand Nine Hundredonly) 

  

3 Online Sliptowards Earnest Money Deposit 
  

 

 
 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(NIT) Page | 24  

 

 
 

FORM ‘A’ 

STRUCTURE & ORGANISATION 

1 Name & complete address of the Bidder  

2 Telephone no./Telex no./Fax no.  

3 Legal status of the Bidder (attach certified 

copies of original document defining the legal 

status) 

(a) A proprietaryfirm 

(b) A firm inpartnership 

(c) A limited company or 

Corporation 

4 Details of incorporation/commencement of 

Business 

 

5 Date of commencement of business  

6 Income Tax Permanent Account No (PAN)  

7 Particulars of registration with various 

Government Bodies for Construction Works 

(submit proof, duly attested by Bidder) 

 

8 Namesanddesignation of Directors& 

Partners 

 

9 Name and designation of Authorised 

Signatory authorized to act for the 

organization. 

 

10 Was the Bidder ever required to suspend 

construction for a period of more than six 

months continuously after he commenced the 

construction? If so, give the name of the project 

and reasons of suspension of work. 

 

11 Has the Bidder, or any constituent partner in 

case of partnership firm, ever abandoned the 

awarded work before its completion? If so, 
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 give name of the project and reasons for 

abandonment. 

 

12 Has the Bidder, or any constituent partner in 

case of partnership firm, ever been 

debarred/black listed for tendering in any 

organization at any time? If so, given details. 

 

13 Has the Bidder or any constituent partner in 

case of partnership firm, ever been convicted 

by a court of law? if so, givedetails. 

 

14 In which field of Civil Engineering 

construction, the Bidder has specialization and 

interest? 

 

15 Any other information considered necessary 

related to the Tender that has not been 

included above. 

 

16 Name and address particulars of Chartered 

Accountant/Statutory Auditor verifying the 

financial information 

 

17 Name and Complete Address particulars of the 

Bidder’s Bankers 

 

 

 

 
 

Date:   Signature of theBidder/ 

 

Authorised Signatory 
 

Seal of Bidder: 
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FORM ‘B’ 

FINANCIAL INFORMATION 

Name of the Bidder ………………………………………………….. : 

 
A) Bankers Details 

a) Name of Bank  

b) Address  

c) City  

d) Pin Code  

Details of contact person for verification of particulars 

a) Name & Designation  

b) Phone Nos. with STD Code  

c) E-mail Ids  

d) Fax No.  

B) Details of Chartered Accountant/Financial Auditors 

a) Name of Firm/CA  

b) Address  

c) City  

d) Pin Code  

Details of contact person for verification of particulars 

a) Name & Designation  

b) Phone Nos. with STD Code  

c) E-mail Ids  

d) Fax No.  

 

 

I. Financial Analysis – Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last Three years duly certified by the Statutory 

Auditor. 

 

Fig. in Rs lakhs 

Sl. 
 

No. 

Particulars Financial Year 

  
2020-21 2021-22 2022-23 Average annual turnover  

 Mention whether 
records are audited 

Yes/No Yes/No Yes/No   

1. Gross Annualturnover 

on constructionworks. 

     

2. Profit (+) / Loss (-)      
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3 Financial Position       

 a. Cash       

 b. Current Assets       

 c. Current 

Liabilities 

      

 d. Working Capital 

(b-c) 

      

 e. Net worth       

4. Whether Audited Yes/No 

 

II. Income Tax Return for the last Three years (to beattached) 

 
III. Solvency Certificate from Bankers of Bidder in the prescribed Form ‘C’ issued after 

date of issue of these Tender documents. (to be enclosed in a separate sealed 

envelope) 

 
 

Date:   Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 

 

 
Signature of Statutory Auditor/ 

Chartered Accountant with Seal 
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FORM ‘C’ 

 

FORM OF BANKER’s CERTIFICATE FROM A SCHEDULED BANK 
 

 

Thisistocertifythattothebestofourknowledge&information, M/s 

………………………………………………………………………..….having registered officeat 

………………………………………………………………………………………………..…, a 

customer of our bank, is respectable & can be treated as good for any engagement upto a limit 

of Rs.………………….……Lakh(Rupees .................................................................. Lakh). 

 

This certificate is issued without any guarantee or responsibility on the bank or any of its 

officers. 

 

 
SIGNATURE 

(FOR BANK) 

 

 
Note: 

(i) This certificate should have been issued on or after 27.05.2024. 

(ii) Banker’s certificate should be on letter head of the Bank, sealed in cover, addressed to 

Director, Indian Institute of Management Rohtak, Sunaria Village, Rohtak. 

(iii) In case of partnership firm, certificate should include names of all partners as recorded 

with thebank. 
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FORM ‘D’ 
 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED 

DURING THE LASTSEVEN YEARS ENDING ON 31.03.2024. 
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Note: Please attach attested copies of relevant Document/PO/Complete certificate etc 
 

* including gross amount claimed and amount awarded by the Arbitrator. 

 

 

 

 

Date:   Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 

 

 

 
Signature of Statutory Auditor/ 

Chartered Accountant with Seal 
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FORM ‘E’ 
 

PROJECTS UNDER EXECUTION OR AWARDED (As on 31.03.2024) 
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Note: Please attach attested copies of relevant Document/PO/Complete certificate etc 
 

The Bidding Capacity calculation is shown hereunder: 

 

Bidding Capacity = {AxNx2} - B 
 

Value of A Rs .................. Crores 

Value of N 1.5 years 

ValueofB Rs .................. Crores 

 
Bidding Capacity Rs .................. Crores 

 

Certified that the above list of works is complete and no work has been left out and that the 
information given is correct to the best of my knowledge and belief. 

 
 

Date:   Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 

 
Signature of Statutory Auditor/ 

Chartered Accountant with Seal 
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FORM ‘F’ 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “D” & “E” 

 
 

1. Name of work/project &location 
 

2. Name and address of the authority under whom the worksexecuted: 
 

3. AgreementNo. 
 

4. Estimatedcost 
 

5. Tenderedcost 

 

6. Gross amount of the workcompleted 
 

7. Date of start 
 

8. Date ofcompletion 
(i) Stipulated date ofcompletion 

(ii) Actual date ofcompletion 
 

9. Amount of compensation levied for delayed completion, ifany. 
 

10. Amount of reduced rate items, ifany 

 

11. i) Did the contractor go forarbitration 
ii) If yes, total amount ofclaim 

iii) Total amountawarded 

 
 

12. Performancereport 

 (1) Quality of work Very Good/Good/Fair/Poor 
(2) Financial soundness Very Good/Good/Fair/Poor 
(3) Technical Proficiency Very Good/Good/Fair/Poor 
(4) Resourcefulness Very Good/Good/Fair/Poor 
(5) General Behaviour Very Good/Good/Fair/Poor 

 

Dated: 
   

 

Executive Engineer or Equivalent 
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FORM ‘G” 

 
 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL 
TO BE EMPLOYED FOR THE WORK 

 

 

S.No. Name Designation Regular 
/Part- 
time 

Quali
ficati 
on 

Experience in 
years 

Roles 
&Resp
onsibili
tie s 

Project
sinvolv
ing 

Deploy 
ment 
(part- 
time/F 
ull- 
time) 

Total In 
present 
compan 
y 

          

          

          

          

          

          

 

 

 
 

Date: Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 
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FORM “H" 
 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT 
LIKELY TO BE USED IN CARRYING OUT THIS WORK 

 

S. No. Name of 
equipment 

Nos. Capacity 
or Type 

Age Condition Ownership Status Current 
Location 

Remarks 
Presently 
Owned 

Leased To be 
purchased 

1 2 3 4 5 6 7 8 9 10 11 

 

 
 

Equipment for Painting  

Pneumatic Equipment 

1. Larger 

ladder and 

scaffolding 

         

2 Pressure 

washer  

         

3 Taxture 

pressure 

gun 

machine 

         

4 Safety belt          

5 Vacuum 

pressure 

machine 

         

           

Power Equipment 

1. Diesel 

Generators 

(any other 

plant / 

equipment) 

         

 

 

 
 

Date: Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 
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(TO BE SWORN ON A NON-JUDICIAL STAMP PAPEROF Rs.100/-) 
 

AFFIDAVIT 
 

*I/we ……………………...……………………………………. authorized signatory 

of………………………………………… (Mention name of firm/company and its complete 

address) ………………………………………………………………………………..do hereby 

solemnly affirm and declare as under: - 

 

1. That *I/we………………………………………*am/are registered as (mention nameof 

*firm/company) videregistrationNo……………… under the provisions of

 ....................................................................................... (mention the name of theAct). 

 

2. That*I/we………………………have applied in response to the Tender Documents for Civil 

Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian Institute of 

Management, Rohtak at Sunaria Village, Rohtak.That the above named Bidder is eligible to 

submit the aforesaid Application, as neither the bidder nor any of its constituents have 

been barred by the Central Government and/or any State Government in India at any time 

prior to the date of submitting this affidavit. 
 

3. That the above named Bidder during the last three years has neither failed to perform on 

any Agreement nor was expelled from any project or Agreement nor any Agreement was 

terminated for any breach by thebidder. 

 

4. That the above named Bidder has not been blacklisted by any State/Central 

Government Department/Autonomous Bodies or PSU. 

 

5. That the above named Bidder is not in default of payment of statutory dues (other than 

disputes being contested by theBidder). 

 
6. That the above named Bidder confirms that eligible similar work(s) have not been got 

executed through another contractor on back to backbasis. 
 

7. That the above named Bidder confirms and agrees that, if any such violation comes tothe 
notice of Indian Institute of Management, Rohtak (“Owner”) in the future, then the Owner 
shall be at liberty to initiate appropriate penal and legal action against the Tenderer and to 
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

 

 

DEPONENT 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(NIT) Page | 35  

 

 

VERIFICATION 

 

*I/we………………………….. the above named deponent do hereby verify that the 
contents of the aforesaid paragraphs 1 to 8 are true and correct to the best of*my/our 
knowledge and belief and nothing is concealed therefrom. 

 

Verified at ………………this …………day of ……… 

 

DEPONENT 

 

* Strike out whichever is not applicable. 

 

 

 

 

 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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Pledge of Compliance 
 

(To be given by the authorized signatory of the Bidder) 
 

Name: 
Designation: 

 

 
 

DECLARATION 

 

 

Date: 

 

I, …………………………………..(name & designation with company name), acting on behalf 

of ………………………………………………………………………(company name & address), 

which is an bidder for the Application for Civil Work (Exterior/Interior Painting) for Permanent 

Campus buildings of Indian Institute  of Management, Rohtak at Sunaria Village, Rohtak., hereby 

undertake that my Firm/company is fully conscious that if my Firm/company is selected for 

providing the services to IIM Rohtak, at NO point of time my Firm/company or its officials 

performing any responsibility on its behalf, or any associates sub-hired by us for executing 

any activity in the part of the project assigned to us, shall consciously or callously do 

anything to delay, obstruct or stall the progress of the project or any activities, decisions or 

actions related to the project, nor shall it refuse to cooperate or comply with any provisions 

of the Agreement or with any instructions issued by IIM Rohtak, including its authorized 

representatives, officials, PM/PMC and/or MPD (Project Architect) for the stated or unstated 

reason thatIIM Rohtak’s position, approach or assessment related to any elements or aspects 

of the Project is at variance with the position, approach or assessment of my company or its 

officials. 

 

It is further undertaken that in the event of any breach of the above undertaking during the 

entire period of project implementation assigned to my Firm/company, the full responsibility 

of any losses incurred by IIM Rohtak, including financial, time or reputation losses, as 

assessed by IIM Rohtak, shall lie with my company and its officials and my company shall 

fully compensate IIM Rohtak for all such losses without resort to conciliation or arbitration 

processes. 

 

Date: Signature of theBidder/ 

Authorised Signatory 
 

Seal of Bidder: 
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INTEGRITY PACT 

 

To, 

Director, 

Indian Institute of Management, 

Rohtak 

 
Subject: Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian 

Institute of Management, Rohtak at Sunaria Village, Rohtak. 

Dear Sir, 

 
I/We acknowledge that Indian Institute of Management Rohtak (IIM Rohtak) is committed 

to following the principles thereof as enumerated in the Integrity Agreement enclosed with 

the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process. 

I/We acknowledge that THE MAKING OF THE APPLICATION SHALL BE REGARDED AS 

AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE ofthis 

condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement, in letter and spirit 

and furtheragreethatexecutionofthesaidIntegrityAgreementshallbeseparateand distinct 

from the main contract, which will come in to existence when tender/bidis finally accepted 

by IIM-R. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in line with Article 1of the enclosed Integrity Agreement. 

 

I/We acknowledgethatintheeventofmy/ourfailuretosignandaccepttheIntegrity Agreement, 

while submitting the tender/bid, IIM-R shall have unqualified, absolute and unfettered right 

to disqualify the tenderer/bidder and reject the tender/bid in accordance with terms and 

conditions of thetender/bid. 

 

Yoursfaithfully 

 

 
Seal of bidder Signature(s) of Bidder(s) 

Date: Name andAddress 
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INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ......... 

20...... 

 
BETWEEN 

 

IIM Rohtak representedthroughi t s D i r e c t o r ..........................................................................., 

(Herein after referred as the ‘Principal/Owner’, which expression shall unless repugnant to 

the meaning or context hereof includes its successors and permitted assigns) 

 

 
AND 

............................................................................................................. 

 
through .................................................................... (Herein after referred to as the 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Preamble 

 
WHEREASthePrincipal/Owner has floated the Tender (NIT No ........................................ ) 

(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for 

................................................................................................................................. (name of thework) 

hereinafter referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the followingprinciples: 

 (a) No employee of the Principal/Owner, personally or through any ofhis/her 
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family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential/additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contractexecution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the pasthasbeen of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal 

laid down policies andprocedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IIM 

Rohtak all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge or becomes aware, during thetenderingprocessandthroughoutthe 

negotiation or award of acontract. 

 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during 

hisparticipationintheTenderprocessandduringtheContractexecution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 

involved in the Tender process or execution of the Contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during 

theTenderprocessorduringtheexecutionoftheContract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the biddingprocess. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PCAct.FurthertheBidder(s)/Contract(s)will not use in properly, (for the 

purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business 

details, including information contained or transmittedelectronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participates in a tender on be half of one 

manufacturer, he shall not be allowed to quoteon behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the 

sameitem. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers 

oranyotherintermediariesinconnectionwiththeawardoftheContract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to suchoffences. 

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission 

offactsorsubmissionoffake/forgeddocumentsinordertoinducepublicofficialto act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process 

to the detrimentof the Institute interests. 

 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action 

or influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may be fall upon a person, his/ he 

reputation or property to in fluence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under 
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law or the Contract or its established policies and laid down procedures, the Principal/Owner 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absoluteright: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation ofArticle 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process orterminate/determinethe Contract, if 

already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner. 

 

2) Forfeiture ofEMD/PerformanceGuarantee/SecurityDeposit:Ifthe Principal/Owner has 

disqualified the Bidder(s)fromtheTenderprocess prior tothe award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine 

the Contract according to Article 3(1), the Principal/Owner apart from exercising any 

legal rights thatmayhaveaccruedto the Principal/Owner, may in its considered opinion 

forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and 

Security Deposit of the Bidder/Contractor. 

 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

informthesametolawenforcingagenciesforfurtherinvestigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previoustransgressionsoccurredin the last 5 yearswith any 

other Company in any country confirming to the anticorruption approachor with 

Central Government orStateGovernmentoranyotherCentral/StatePublic Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ 

holidaylistingoftheBidder/ContractorasdeemedfitbythePrincipal/Owner. 
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3) IftheBidder/Contractorcanprovethathehasresorted/recoupedthedamagecaused by 

him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusionprematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down inthisagreement/Pactby any 

of itsSub-contractors/sub-vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

andContractors. 

 

3) ThePrincipal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from theTender process. 

 

Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, IIM-R. 

 

Article 7- Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Institute i.e. Principal/Owner, who has floated theTender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by boardresolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; theremainder of 
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this Pact remains valid. In this case, the parties will strive to come to an agreement 

to their originalintensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard tothetermsofthisIntegrity Agreement/Pact, any action taken by the 

Owner/PrincipalinaccordancewiththisIntegrityAgreement/Pact or interpretation 

thereof shall not be subject toarbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this 

IntegrityPact. 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 
................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1............................................... 

(Signature, name and address) 

 
2. ............................................... 

(Signature, name and address) 

 
Place: 

Dated: 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(NIT) Page | 47  

 

 
 

(To be executed by and between the Owner and the successful tenderer) 
 

FORMAT OF AGREEMENT 
 

This agreement isexecutedat (place of execution) on the day 
of ,2024 BETWEEN   , which expression shall mean and 
include its successors and assigns (name and address of the Owner) (“Owner”) of the 
FIRSTPARTAND  ,(name and address of the successful tenderer) 
(“Contractor”) of the SECONDPART. 

 

The Owner and the Contractor shall be individually referred to as the “Party” and 
collectively referred to as the “Parties” 

 

WHEREAS IIM Rohtak (the Owner) is desirous of Civil Work (Exterior/Interior Painting) for 
Permanent Campus buildings of Indian Institute of Management, Rohtak at Sunaria Village, 
Rohtak.and invited tenders by issuing Notice Inviting Tender (“Tender”) for selection of a 
contractor for constructing the said campus. The Contractor has submitted its bid pursuant 
to the issuing of the Tender by theOwner. 

 

WHEREAS the details of the work proposed to be executed by the Contractor is more 
particularly specified in the Tender (name and identification number of Contract) (“Works”) 
and the Owner has accepted the Tender submitted by the Contractor for the execution and 
completion of the Works and the remedying of any defects therein, at a contract priceofRs.
 ..................................................................... (Rupees (inwords) 

 

WHEREAS the Owner has now desirous of laying down the terms and conditions governing 
the execution of the Works and has therefore, requested the Contractor to execute the present 
Agreement. 

 

NOW THIS AGREEMENT WITNESSETH as: 
 

1. In this Agreement, words and expressions shall carry the same meanings as are ascribed 
to them in the Conditions of Contract as more particularly mentioned in the Tender. The 
Parties agree that the Tender shall form an integral part of this Agreement and shall be 
read and construedaccordingly. 

 

2. In consideration of the payments to be made by IIM Rohtak (the Owner) to the Contractor 
as the consideration for execution of the Works (“Consideration”), the Contractor hereby 
covenants with IIM Rohtak (the Owner) to execute and complete the Works and remedy 
the defects therein in conformity in all aspects with the provisions of the Tender and 
thisAgreement. 

 

3. The Owner hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and in the remedying the defects wherein the Contract Price or 
such other sum as may become payable under the provisions of the Tender and this 
Agreement at the times and in the manner prescribed under theTender. 

 

4. The following documents shall be deemed to form and be read and construed as part of 
thisAgreement: 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(NIT) Page | 48  

 
 

i) Notice InvitingTender 
ii) Contractor’s Application and documents submitted forSelection 
iii) Letter ofAcceptance; 
iv) Notice to proceed with theWorks; 
v) Contractor’sTender; 
vi) Contract Data; 
vii) Conditions of Contract (including Special Conditions ofContract); 
viii) Specifications; 
ix) Drawings; 
x) Bill of Quantities; and 

xi) Any other documents listed in the Contract Data as forming part of theContract. 
 

In witness whereof the Parties have caused this Agreement to be executed on the day and 
year first written above. 

 

The Common Seal of 
 

 

 

was hereunto affixed in the presence of: 

SignedSealedand Delivered by thesaid 

 

Binding Signature of Owner 
 

 

Binding Signature of Contractor 
 

 

in the presence of 
 

 
 

 

 

 

 

 

 

 

Chief Adminstrative Officer 

Indian Institute of Management Rohtak 
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TENDER 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditionsof 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian 
Institute  of Management, Rohtak at Sunaria Village, Rohtak.). I/We hereby tender for the 
execution of the work specified for Director, Indian Institute of Management Rohtak, within 
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect 
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respect of accordance with, such conditions sofaras 
applicable. 

 

We agree to keep the tender open for ninety (90) days from the date of opening of bid and 
not to make any modification in its terms and conditions. 

 

AsumofRs. /- is hereby forwarded in demand draft/bank guarantee 
issued by a scheduled bank as earnest money. If I/We fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree thatthesaid Director, Indian 

Institute of Management Rohtak or his successors representatives, in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I/We fail to commence work as specified, I/We agree that Director 
Indian Institute of Management Rohtak or the successors representatives in office shall 
without prejudice to any other right or remedy available in law,beatliberty to forfeit the said 
the performance guarantee absolutely. The said performance Guarantee shall be a guarantee 
to execute all the works referred to inthetender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained inClause 
12.2 and 12.3 of the General Conditions of Contract. Further, I/We agree that in case of 
forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/Weshallbe debarred for 
participation in the re-tendering process of thework. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 

Dated:…………..**……………. Signature of Contractor** 

Witness:** 

Address:** Postal Address** 

IIMR FORM – 8 
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ACCEPTANCE 

 

 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for an on behalf of the Indian Institute of Management Rohtak for a sum of 
Rs..……………..……………….(Rupees. ...................................................................................... ). 

 

 

 

 

The letters referred to below shall form part of this contract agreement: - 
 

(a) * 
(b) * 

(c) * 

 

 
 

For & on behalf of Indian Institute 
of Management Rohtak 

 

 
 

Signature ……………………………………… 
 

Designation …………………………………. 
 

Dated: ………….. 

 

 

 

 

 

 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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PROFORMA OF SCHEDULES  

 

SCHEDULE ‘A’ 
 

Schedule of quantities for Painting work has been attached . 
 

SCHEDULE 'B' 
 

Schedule of materials to be issued to the contractor. 
 

S. 

No. 

Description 

of item 

Quantity Rates in figures & words 

at Which thematerial will 

be charged to the 

contractor 

Place of 

issue 

 

NIL 

 

SCHEDULE 'C' 
 

Tools and plants to be hired to the contractor 
 

S. 

No. 

Description Hire charges per day Place of Issue 

 

NIL 

 

SCHEDULE ‘D’ 
 

Extra schedule for specific requirements /document for the work, if any. 
a. Special Conditions of Contract 
b. ParticularSpecifications 
c. TenderDrawings 

d. GuaranteeCertificate 

 
 

SCHEDULE ‘E’ 
 

Reference to General Conditions of Contract: General Conditions of Contract 
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ESTIMATED COST OF WORK 
 

I. Civil Components Rs. 7,30,28,017.00 (Including GST) 

II. Earnest Money Rs. 14,60,560/- 

 

I. Performance Guarantee 5% of tendered amount 

II. Security Deposit 5% of tendered value 

 

 

SCHEDULE 'F' (GENERAL RULES & DIRECTIONS) 
 

OFFICER INVITING TENDER: Director, Indian Institute of Management, Rohtak 
 

Definitions: 
 

1. Engineer-in-Charge Project Manager, Indian Institute of Management, Rohtak 

2. Accepting Authority Director, Indian Institute of Management, Rohtak or 

successor thereof. 

3. Percentage on cost of materials 

and Labour cover all to 

overheads andprofits 

15% 

4. Standard Schedule of Rates DSR’ 2023 (Civil)read alongwith correction slips/amendments 
and DSR-2023 . 

5. Department Indian Institute of Management Rohtak 

6. Contract Form Form 8, General Conditions of Contract 

 

 

 

  

Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian 
Institute of Management, Rohtak at Sunaria Village, Rohtak. 

Name of work 
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Clause 1 

 
 

1. Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of acceptance 

15 (Fifteen) days 

2. Maximum allowable extension 

beyond the period provided in (i) 

above 

15 (Fifteen) days with late fee @ 0.1% per day of the PG 

amount. 

 

 

Clause 2 
 

 
 

Buildings of the project for which separate period of completion shall apply 

 

Sl 

No 

Name of work Time allowed for 

completion from the date of 

start of the project 

1 Civil Work (Exterior/Interior Painting) for 
Permanent Campus buildings of Indian Institute of 

Management, Rohtak at Sunaria Village, Rohtak 

08 (Eight months) 

   

 

 

Clause 2A 
 

 
 

Clause 5 
 

 

 

 

 

 

Management Rohtak or successor 

thereof. 

of Institute Indian Director, Authority for fixing compensation under 

clause 2 

No Whether Clause 2A shall be applicable 

15 (Fifteen) days or date of 

handing over of site whichever is later. 

Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start 
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Mile stones for Civil works 
 

S. 

No 

Description of Milestone 
(Physical) 

Time 

allowed in 
 

months (from 

date of start) 

Amounttobe 

with-held in case 

of non 

achievement of 

mile stone  

 

Sl. No. Financial Progress   

1 1/8th of accepted value 1/4th of completion 
period 

1% of tender value 

2 3/8th of accepted value 1/2th of completion 
period 

1% of Tender value 

 

3 3/4th of accepted value 3/4th of completion 
period 

1% of Tender value 

 

4 Full Full  

 

Time allowed for execution of work 08 (Eight Months) 

Authority to decide: 

 

 

 

 

 

 

 

 

Clause 6, 6A 
 

 

Clause 7 
 

  

 

 

(i) Extension of time :- Director, Indian Institute of Management 
Rohtak 

or successor thereof. 

(ii) Rescheduling of mile stones 

:- 

Director, Indian Institute of Management 
Rohtak 

or successor thereof. 

(iii) Shifting of date of start in 

case of delay in handing over of 

site: 

Director, Indian Institute of Management 
Rohtak 

or successor thereof. 

 

6A Clause applicable - (6 or 6A) 

Rs. 1.00 Cr. for (Painting + Civil work) 

With net payment/adjustment of advances 

for material collected, if any, since the last such 

payment for being eligible to interim payment 

together done be Gross workto 
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Clause 10A 
 

List of testing equipment to be provided by the contractor at site lab as per [TABLE-1] of 
Annexure-I attached. 

Clause 10B(ii)- Applicable with interest of 12% P.A 

Clause 10C 
 

 

 

Clause 10CA: - NotApplicable 

Clause 10CC: - Not Applicable 

Clause 11 
 

Clause 12 
 

Type of work : Project and originalwork. 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordancewith 
Clauses 12.2, 12.3 

: Please referbelow 

 

 

12.2. 
12.3 

Deviation limit beyond which clauses 12.2 & 
12.3 shall apply for  painting work 

25% (Twenty fivepercent) 
25% (Twenty fivepercent) 

 

Clause 16 
 

Competent 
reduced rates. 

Authority for deciding Director, Indian Institute of Management 
Rohtak or successor thereof. 

 

Clause 17 

Defect lialibility period - Applicable 

Non-Applicable Component of labour expressed as percent 

of value of work 

CPWD Specifications 2019 volume- I & II read 
alongwith correction slips/amendments issued upto 

31.12.2023 and CPWD latest specification for Electrical 
works 

Specifications to be followed for 
execution of work 

Yes Whether Clause 10 B (i) & (ii) shall be 
applicable 

No Whether Clause 10 B (iii) shall be applicable 
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Clause 18 
 

List of mandatory machinery, tools & plants to be deployed by the contractor at site.  

The above list is only indicative and not exhaustive and the contractor may be required to 

mobilise additional Tools & Plants as per requirement. 

 

Clause 25: Constitution of Dispute Redressal Committee: - 
 

The Dispute Redressal Committee shall be constituted by Director, Indian Institute of 
Management Rohtak, if required and deemed necessary. 

 

Clause36 (i) 
 

Requirement of Technical Representative(s) and Recovery Rates 
 
 

S
l.

 N
o

. Minimum 

D
is

ci
p

li
n

e Designation 

M
in

im
u

m
 

E
xp

er
ie

n
ce

 

N
u

m
b

er
 Rate at which recovery shall 

Qualification (Principal be made from the contractor 
of Technical Technical in the event of not fulfilling 
Representativ /Technical provision of clause 36 (i) 

e Representative) Figures Words 
  (in Rs.)  

1. Project Civil Principle 10 1 60,000/- (Rupees sixty 
 Manager  Technical Yrs no.  thousand only) 
 with degree  Representative    per Month 
 InCivil       

 Engineering       

2. Graduate 
Engineer 
or 
Diploma 
Engineer 

Civil Project/Site 
Engineer 

03 
Yrs 

 

05 

Years 

2 nos. 40,000/- (Rupees Forty 
Thousand only) 
Per Month 

 

Clause 42 
 

(i) (a) Schedule/statement for determining theoretical 
quantity of cement & bitumen on the basis of Delhi 
Schedule of  Rates 

DSR 2023 with read 
alongwith upto date 
correction 
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BRIEF PARTICULARS OF THE WORK 
 

1. Salient details of the work for which bids are invited are asunder: 
 

Name of work : Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian 
Institute  of Management, Rohtak at Sunaria Village, Rohtak. 

Composite Estimated Cost : For Civil Components = Rs. 7,30,28,017.00 

Total Amount  
 

= Rs. 7,30,28,017.00 
(Including GST) 

Period of Completion : 08 (Eight) months.   

 

2. The site is situatedat Sunaria Village, NH-10 Southern ByePass, Rohtak (Haryana) 

 

3. The proposed work shall consist of Civil Work (Exterior/Interior Painting) for Permanent 
Campus buildings of Indian Institute of Management, Rohtak at Sunaria Village, Rohtak.. 
 

4. Following is the broad scope ofwork. 
i.  Civil work components exterior/interior painting work. 

 

 

 

 

 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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CONDITIONS OF CONTRACT 

 

 

NaMe ofwork: Civil Work (Exterior/Interior Painting) for Permanent Campus buildings of Indian 
Institute of Management, Rohtak at Sunaria Village, Rohtak. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
INDIAN INSTITUTE OF MANAGEMENT ROHTAK 

Sunaria Village, Rohtak – 124001, (Haryana) 

Phone: 01262-228551 
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GENERAL RULES & DIRECTIONS 

 

1. All work proposed for execution for contract will be notified in a form of invitationto 

tender pasted in public places and signed by the officer inviting tender or by 

publication in News papers as the case maybe. 

 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnestmoneytobedepositedwiththetender,andtheamountofthesecuritydeposit and 

Performance Guarantee to be deposited by the successful tenderer and the percentage, 

if any, to be deducted from bills. Copies of the specifications, design and drawings and 

any other documents required in connection with the work signed for the purpose of 

identification by the officer inviting tender shall also be open for 

inspectionbythecontractorattheofficeofofficerinvitingtenderduringofficehours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

eachpartnerthereoforintheeventoftheabsenceofanypartner,itmustbesignedon his 

behalf by a person holding a power of attorney authorizing him to do so, such 

powerofattorneytobeproducedwiththetender,anditmustdisclosethatthefirmis duly 

registered under the Indian Partnership Act,1952. 

 

3.  Receipts for payment made on account of work, when executed by a firm, must also 

besignedbyallthepartners,exceptwherecontractorsaredescribedintheirtenderas a firm, 

in which case the receipts must be signed in the name of the firm by one of the partners, 

or by some other person having due authority to give effectual receipts for thefirm. 

 

4. Application for Item Rate Tenderonly 

Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any 

alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, 

including conditional rebates, will be summarily rejected. No single tender shall 

include more than one work, but contractors who wish to tender for two or more 

works shall submit separate tender for each. Tender shall have the name and number 

of the works to which they refer, written on the envelopes. 

 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 

by ignoring fifty paisa and considering more than fifty paisa as rupee one. 

 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors is same, then such lowest contractors may 

be asked to submit sealed revised offer quoting rate of each item of the schedule 
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of quantity for all sub sections/sub heads as the case may be, but the revised quoted 

rateofeachitemofscheduleofquantityforallsubsections/subheadsshouldnotbe higher 

than their respective original rate quoted already at the time of submission of tender. 

Thelowesttendershallbedecidedonthebasisofrevisedoffer. 

 

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be equal, 

then the lowest tender, among such contractors, shall be decided by draw of lots in 

thepresenceof & the lowest contractors those 

have quoted equal amount of theirtenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of any item more 

than their respective original rate quoted already at the time of submission of tender, 

thensuchrevisedoffershallbetreatedinvalid. Suchcaseofrevisedofferofthelowest 

contractor or case of refusal to submit revised offer by the lowest contractor shall be 

treated as withdrawal of his tender before acceptance and 50% of his earnest money 

shall beforfeited. 

 

In case all the lowest contractors those have same tendered amount (as a result of 

theirquotedrateofindividualitems),refusetosubmitrevisedoffers,thentendersare 

toberecalledafterforfeiting50%ofEMDofeachlowestcontractors. 

 

Contractors, whose earnest money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 

quoted already at the time of submission of his bid shall not be allowed to participate 

in the re-tendering process of the work. 

 

4A  Applicable for Percentage Rate Tender only 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 

execute the work. The tender submitted shall be treated as invalid if: 

1. The contractor does not quote percentage above/below on the total amount of 

tender or any section/sub head of thetender. 

2. The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/sub head of thetender. 

3. The percentage quoted above/below is different in figures & words on the total 

amount of tender or any section/sub head of thetender. 

 

Tenders, which propose any alteration in the work specified in the said form of 

invitationtotender,orinthetimeallowedforcarryingoutthework,orwhichcontain any 

other conditions of any sort including conditional rebates, will be summarily 

rejected.Nosingletendershallincludemorethanonework,butcontractorswhowish to 
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tender for two or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the envelopes. 

 

4B.  In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors 

will be asked to submit sealed revised offer in the form of letter mentioning percentage 

above/below on estimated cost of tender including all sub sections/sub heads as the 

case may be, but the revised percentage quoted above/below on tendered cost or on 

each sub section/sub head should not be higher than the percentage quoted at the time 

of submission of tender. The lowest tender shall be decided on the basis of revised 

offers. 

 

In case any of such contractors refuses to submit revised offer, then it shall be treated 

as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 

 

If the revised tendered amount of two more contractors received in revised offer is 

again found to be equal, the lowest tender, among such contractors, shall be decided 

by draw of lots in thepresenceof and the lowest 

contractors those have quoted equal amount of theirtenders. 

 

In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 

each contractor. 

 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

 

5. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 

the amounts of the several tenders in a comparative statement in a suitable form. In 

the event of a tender being accepted, a receipt for the earnest money shall thereupon 

be given to the contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents mentioned in Rule-I. In the event of 

a tender being rejected, the earnest money shall thereupon be returned to the 

contractor remitting the same, without anyinterest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

andwillnotbeboundtoacceptthelowestoranyothertender. 

 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender andthe 
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contractor shall be responsible for seeing that he procures a receipt signed by the 

officer inviting tender or a duly authorized Cashier. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue-rates, shall be filled and completed in the office of 

the officer inviting tender before the tender form is issued. If a form is issued to an 

intending tenderer without having been so filled in and incomplete, he shall request 

theofficertohavethisdonebeforehecompletesanddelivershistender. 

 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

withtheworkgiventothem.Theunsuccessfultenderersshallreturnallthedrawings given 

tothem. 

 

9A.  Use of correcting fluid, anywhere in tender document is not permitted. Such tender is 

liable for rejection. 

 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with the amount 

worked out by the contractor shall unless otherwise proved be taken as correct. If the 

amount of an item is not worked out by the contractor or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the contractor 

in words shall be taken as correct. Where the rates quoted by the contractor in figures 

and in words tally, but the amount is not worked out correctly, the rates quoted by 

thecontractorwillunlessotherwiseprovedbetakenascorrectandnottheamount.In 

eventnoratehasbeenquotedforanyitem(s),leavingspacebothinfigure(s),word(s), and 

amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero 

and work will be required to be executed accordingly. (Applicable for Item Rate 

Tenderonly). 

 

10A.  In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the 

contractorsinpercentageratetendershallbeaccuratelyfilledinfiguresandwords,so that 

there is nodiscrepancy. 

 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactoryexplanation,suchatenderisliabletobedisqualifiedandrejected. 
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12. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates 

in figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and 

in words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees 

and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, 

‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless the 

rate is in whole rupees and followed by the word ‘only’ it should invariably be upto 

two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ 

should be written closely following the amount and it 

shouldnotbewritteninthenextline.(ApplicableforItemRateTenderonly). 

 

12A.  In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

as well as in words) at which he will be willing to execute the work. He shall also work 

out the total amount of his offer and the same should be written in figures as well as 

in words in such a way that no interpolation is possible. In case of figures, the word 

‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal 

figures, e.g. ‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the 

word ‘Paisa’ should be written at the end. (Applicable for Item Rate Tenderonly). 

 

13. (i) The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five percentage) of the tendered amount within the period specified 

in Schedule F. The guarantee This guarantee shall be in the form of cash (in case 

guarantee amount is less than Rs. 10,000/-) or Deposit at call receipt of any scheduled 

bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 

bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 

1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bondsof 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. 

 

(ii) The contractor whose tender is accepted will also be required to furnish by way of 

Security Deposit for the fulfillment of his contract, an amount equal to 5% of the 

tenderedvalueofthework.TheSecuritydepositwillbecollectedbydeductionsfrom the 

running bills of the contractor at the rates mentioned above and the earnest money 

deposited at the time of tenders, will be treated as a part of the Security Deposit. The 

Security amount will also be accepted in cash or in the shape of Government Securities. 

Fixed Deposit Receipt of a Scheduled Bank or State Bank of 

Indiawillalsobeacceptedforthispurposeprovidedconfirmatoryadviceisenclosed. 

 

14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractorwhowouldberesponsiblefortakinginstructionsfromtheInstituteshallbe 

communicated in writing to theInstitute. 
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15. GST, Building and other Construction Workers Welfare Cess or any other tax, levy or 

Cess in respect of input for or output by this contract shall be payable by the contractor 

and Institute shall not entertain any claim whatsoever in this respect except as 

provided under Clause 38. 

 

16. ThecontractorshallgivealistofInstitute’semployeesrelatedtohim. 

 
17. The tender for the work shall not be witnessed by a contractor or contractorswho 

himself/themselves has/have tendered or who may and has/have tendered 

forthesamework.Failuretoobservethisconditionwouldrender,tendersofthecontract

ors tendering,aswellaswitnessingthetender,liabletosummaryrejection. 

 

18. Thetenderforcompositeworkincludes,inadditiontobuildingwork,allotherworks such 

as sanitary and water supply installations drainage installation, electrical worketc. The 

tenderer apart from being a registered contractor (B&R) of appropriate class, must 

associate himself with agencies of appropriate class which are eligible to tender for 

sanitary and water supply drainage, electrical and horticulture works in the 

compositetender. 

 

19. Thecontractorshallsubmitlistofworkswhichareinhand(progress)inthefollowing form: 

Name of work Name and Value of work Position of Remarks 

 particulars of  works in  

 Divn. Where  progress  

 work is being    

 executed    

     

     

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Institute, may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the saidAct. 
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CONDITIONS OF CONTRACT 

 

 

Definitions 

1. The Contract meansthedocumentsformingthetenderandacceptancethereof 

andtheformalagreementexecutedbetweenthecompetentauthorityofIIMRohtakand the 

Contractor, together with the documents referred to therein including these conditions, 

the specifications, designs, drawingsand instructions issued from time to time by 

Institute. All these documents, taken together, shall be deemed to form one contract and 

shall be complementary to oneanother. 

2. In the contract, the following expressions shall,unlessthecontextotherwise requires, have 

the meanings, hereby respectively assigned tothem:- 

(i) The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract to be executed whether temporary 

or permanent, and whether original, altered, substituted or additional. 

(ii) Site shall meantheland/orotherplaceson, intoorthroughwhichworkis to be 

executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contractoranyadjacentland, pathor street which 

may be allotted or used for the purpose of carrying out the contract. 

(iii) Contractor shall mean the individual, firm or company, whether representative 

of such individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees of such 

individual, firm orcompany. 

(iv) Director means the Director, Indian Institute of Management Rohtak and his 

successors. 

(v) IIM Rohtak means Indian Institute of Management Rohtak through Director or 

its assignees and successors or any other official/agency assigned by the Institute. 

(vi) Government shall mean the Government of India or Government of Haryana, as 

the case may be. 

(vii) Accepting Authority shall mean the Director, IIMRohtak. 

(viii) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped 

power, any acts of Government, damages from aircraft, acts of God, such as 

earthquake, lightening and unprecedented floods, and other causes over which 

the contractor has no control and accepted as such by the AcceptingAuthority. 
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(ix) Market Rate shall be the rate as decided by IIM Rohtak on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the 

provisions to cover, all overheads andprofits. 

(x) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates mentioned in 

Schedule ‘F’, hereunder, with the amendments thereto issued upto the date of 

receipt of thetender. 

(xi) Institute means Indian Institute of Management Rohtak which invites tenders on 

behalf of Director, IIMRohtak. 

(xii) District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 

(xiii) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

(xiv) Date of commencement of work: The date of commencement of work shall be 

the date of start as specified in schedule ‘F’ or the first date of handing over of 

the site, whichever is later, in accordance with the phasing if any, as indicated in 

the tenderdocument. 

 

Scope and Performance 

3. Where the context so requires, words imparting the singular only also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and viceversa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of thecontract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of 

thiscontract. 

 

Works to be carried out 

6. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials,tools,plants,equipmentandtransport 

which may be required in preparation ofandforandinthefulland entire execution and 

completion of the works. The descriptions given in the Schedule of Quantities (Schedule-

A) shall, unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion 

of the work as aforesaid in accordance with good practice and recognizedprinciples. 
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Sufficiency of Tender 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

 

Discrepancies and Adjustment of Errors 

8. The several documents forming the Contact are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scale and Special Conditions in preference to 

GeneralConditions. 

 

8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and/ 

or the Drawings, the following order of preference shall be so bserved:- 

(i) Description of Schedule ofQuantities. 

(ii) Particular Specification and Special Conditions, ifany. 

(iii) CPWD Specifications2023 

(iv) Indian Standard Specifications ofB.I.S. 

 
8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on thecontractor. 

 

8.3 Any error in description, quantity or rate in Schedule of Quantities orany omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of 

the whole or any part of the workscomprisedthereinaccording to drawings and 

specifications or from any of his obligations under the contract. 

 

Signing of Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consistingof: - 

(i) the notice inviting tender, all the documents forming the tender as issued at the 

time of invitation of tender and acceptance there of together with any 

correspondence leading there to. 

 

(ii) Standard Form as mentioned in Schedule ‘F’ consisting of: 

(a) Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures there to. 

(b) Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by Institute or itscontractors. 
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(d) Contractor’s LabourRegulations. 

(e) List of Acts and omissions for which fines can beimposed. 

 
(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 

 

 

 

Chief Administrative Officer 

Indian Institute of Management Rohtak 
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CLAUSES OF CONTRACT 

 

CLAUSE 1 

 

Performance Guarantee 

(i) The contractor whose tender is accepted shall submit an irrevocable Performance 

Guarantee of 5% (Five percent) of the tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the contract 

agreement, (not with standing and/or without prejudice to any other provisions in 

the contract) within period specified in Schedule ‘F’ from the date of issue of letter 

of acceptance. This period can be further extended by Institute up to a maximum 

period as specified in Schedule ‘F’ on written request of the contractor stating the 

reason for delays in procuring the Performance Guarantee, to the satisfaction of 

Institute.This guarantee shall be in the form of Demand Draft of any scheduled 

bank/Pay Order of any scheduled bank or Guarantee Bonds of any Scheduled Bank 

or the State Bank of India in accordance with the form annexed hereto. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to Institute as part 

of the performance guarantee and the Bank is unable to make payment against the 

said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to Institute to 

make good the deficit. In case the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule F including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to thecontractor. 

 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance Guarantee 

extended to cover such enlarged time for completion of work. After recording 

of the completion certificate for the work by the Engineer-in-charge/ competent 

authority, the Performance Guarantee shall be returned to the contractor, 

without any interest. However, in case of contracts involving maintenance of 

building and services /any other work after construction of same building and 

services / other work, then 50% of Performance Guarantee shall be retained as 

Security Deposit. The same shall be returned year wise proportionately. 

 

(iii) In the event of the contract being determined or rescinded under provision of any 

of the Clause/Condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Institute. 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(GCC) Page | 13  

CLAUSE 1 A 

 

Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit Institute at the time of making any payment to him for work done under the contract 

to deduct a sum at the rate of 5% (five percent) of the gross amount of each running and final 

bill till the sum deducted will amount to security deposit of 5% (Five percent) of the tendered 

value of the work. Such deductionswillbemade and held by Institute by way of Security 

Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above 

in cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit 

receipt of any Bank is furnished by the contractor to the Institute as part of the security deposit 

and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Institute to make good thedeficit. 

 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paidbythesaleofasufficientpartofhis security deposit 

or from the interest arising therefrom, or from any sums which may be due to or may become 

due to the contractor by Institute on any account whatsoever and in the event of his Security 

Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 

shall within 10 days make good in DD or fixed deposit receipt tendered by the State Bank of 

India or by Scheduled Banks endorsed in favour of the Institute, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part thereof. 

 

The Security Deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lacs subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 

further that the validity of bank guarantee shall be in conformity with provisions contained 

in clause 17 which shall be extended from time to time depending upon extension ofcontract 

granted under provisions of clause 2 and clause5. 

 

 In case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, 50% of Performance 

Guarantee shall be retained as SecurityDeposit. The same shal lbe returned year wise 

proportionately. 

 
 

CLAUSE 2 
 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of Clause 5 or to complete the 

work and clear the site on or before the contractor extendeddate of completion, he shall, 

without prejudice to any other right or remedy available under thelaw to 
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the Institute on account of such breach, pay as agreed compensation the amount calculated at 

the rates stipulated below as the authority specified in schedule ‘F’ (whose decision in writing 

shall be final and binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in Clause 

5 or that the work remainsincomplete. 

 

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

 

(i) Compensation @ 1.5 % per month ofdelay 

for delayofwork to be computed on per daybasis 

 
Provided always thatthetotalamountofcompensationfordelaytobepaidunderthis Condition 

shall not exceed 10% of the Tendered Value ofwork or of the Tendered Value of the item or 

group ofitemsofworkforwhichaseparateperiodofcompletion is originallygiven. 

 

The amount of compensation may be adjusted o rset-off against any sum payable to the 

Contractor under this or any other contract with the Institute. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F, or the re- scheduled milestone(s) in 

terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied at the final grant of Extension of Time. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released based on the decision of the Institute. In 

case the contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. However, no 

interest, whatsoever, shall be payable on such with held amount. 

 

The completion period of the entire work shall be as stipulated in Schedule F. The time limit 

specified above and as approved in writing by Institute shall be strictly adhered to and 

followed. Liquidated Damages will be applicable, item wise and against item wise time 

schedules. Accordingly, the Damages will be based on the value of the Item for which delay 

has occurred. In case of delay, the penalty shall be recoverable from the Security Deposit 

provided by the Contractor and if the Security Deposit is not sufficient, then from the 

Performance Bank Guarantee or any sum payable to the Contractor under this Contract with 

the IIM Rohtak. 

 

CLAUSE 2A 

Incentive for early completion 

In case, the contractor completes the work ahead of updated stipulated date of completion 

considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work X 
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stipulated period / tendered cost), a bonus @ 1% (one per cent) of the tendered value per 

month computed on per day basis, shall be payable to the contractor, subject to a maximum 

limit of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid 

along with final bill after completion of work. Provided always that provision of the Clause 

2A shall be applicable only when so provided in ‘Schedule F’. However, the quality of work 

completed shal lbe an important criteri on before finalization of incentive, ifany. 

 

 

CLAUSE 3 

When Contract can be Determined 

Subject to other provisions contained in this clause, Institute may, without prejudice to its any 

other rights or remedy against the contractor in respect of any delay, inferior workmanship, 

any claims for damages and/or any other provisions of this contract or otherwise, and whether 

the date of completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the followingcases: 

(i) If the contractor having been given by Institute a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or unworkman-like manner shall omit to comply with the 

requirement o fsuch notice for a period of seven days there after. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of Institute 

(which shall be final and binding) he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in writing of seven days 

from Institute. 

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf byInstitute. 

 

(iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by Institute. 

 

(v) If the contractor shall offer or give or agree to give to any person in Institute’s service or 

to any other person on his behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for Institute. 
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(vi) If the contractor shall enter into a contract with Institute in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to Institute. 

 

(vii) If the contractor shall obtain a contract with Institute as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of integrity 

pact. 

 

(viii) If the contractor being an individual, or if a firm, any partner there of shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedingsforliquidationorcomposition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under anyInsolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed 

(x) or if circumstances shall arise which entitle the court orthe creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up order. 

 

(xi) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21days. 

 

(xii) If the contractor assigns, transfers, sublets (engagement of labour on a piece-workbasis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval 

ofInstitute. 

 

 When the contractor has made himself liable for action under any of the cases 

 aforesaid,  the Accepting Authority on behalf of Institute shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of Institute shall be conclusive evidence). Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of theInstitute. 

 

(b) After giving notice to the contractor to measure up the work of the contractor and to 
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take such whole, or the balance or part thereof, as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose contract 

is determined as above, shall not be allowed to participate in the tendering process for 

the balance work. 

 

In the event of above courses being adopted by Institute, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a 

view to the execution of the work or the performance of the contract.And in case action is 

taken under any of the provision aforesaid, the contractor shall not be entitled to recover or 

be paid any sum for any work thereof or actually performed under this contract unless and 

until Institute has certified in writing the performance of such work and the value payable in 

respect there of and he shall only be entitled to be paid the value so certified. 

 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract. In case contractor wants to close the contract, he shall give 

notice to the department stating the failure on the part of department. In such eventuality, the 

Performance Guarantee of the contractor shall be refundedwithin following time limits, but 

no payment on account of interest, loss of profit or damages etc. shall be payable atall: 

(i) If the Tendered value of work is upto Rs.45.00 lacs : 15 days 

(ii) If the Tendered value of work is more than 45.00 and upto Rs. 2.50 Crore : 21 days 

(iii) If the Tendered value of work exceeds Rs.2.50 crore : 30days 

 
CLAUSE 4 

Contractor liable to pay Compensation even if action not taken under Clause 3. 

In any case in which any of the powers conferred upon Institute by Clause-3 thereof, shall 

have become exercisable and the same are not exercised, then on-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall not with standing 

be exercisable in the event of any future case of default by the contractor and the liability of 

the contractor for compensation shall remain unaffected. In the event of Institute putting in 

force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of 

Institute which shall be final and binding on the contractor) use a sum hire(the amount of the 

hire money being also in the final determination of Institute) all or any tools, plant, materials 

and stores, in or upon the works, or the site thereof belonging to the contractor, or procured 

bythe contractor and intended to be 
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used for the execution of the work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, at current market 

rates to be certified by Institute, whose certificate thereof shall be final, and binding on the 

contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such notice) in the event 

of the contractor failing to comply with any such requisition, Institutemay remove them at the 

contractor’s expense or sell them by auction or private sale on account of the contractor and 

his risk in all respects and the certificate of Institute as to the expenses of any such removal 

and the amount of the proceeds and expenses of any suchsale shall be finaland conclusive 

against the contractor. 

 
CLAUSE 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution 

of the works shall commence from such time period as mentioned in schedule ‘F’ or from the 

date of handing over of the site which ever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Institute shall without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the Performance Guarantee 

absolutely. 

 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the Institute.TheChart shall 

be prepared in direct relation to the time stated in the Contract documents for completion 

of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary 

by agreement between Institute and the Contractor within the limitations of time imposed 

in the Contract documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per the mile stones given in Schedule‘F’. 

a) Project Management shall be done by using project management software for works 

costing more than Rs. 5Crore. 

b) The Project Management shall be done using M.S. Project software for work costing 

more than Rs. 5.00 Crore and upto Rs. 20.00 Crore. 

 

PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS Project / 

Primavera software for the execution of work, showing clearly all activities from 

the start of work to completion, with details of manpower, equipment and 
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machinery required for the fulfillment of the programme within the stipulated 

period or earlier and submit the same for approval to the Institute within ten days 

of award of the contract.  

 

(ii) The programme chart should include thefollowing: 

a) Descriptive note explaining sequence of the variousactivities. 

b) Network (PERT/CPM/BARCHART). 

c) Programme for procurement of materials by thecontractor. 

Programme of procurement of machinery / equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above to achieve the progress 

of work as per programme, the contractor must bring at site adequate shuttering 

material required for cement concrete and R.C.C. works etc. for three floors within 

one month from the date of start of work till the completion of RCC work as per 

requirement of work. The contractor shall submit shuttering schedule adequate to 

complete structure work within laid down physical milestone. 

(iii) If at any time, it appears to the Institute that the actual progress of work does not 

conform to the approved programme referred above or after rescheduling of 

milestone, the contractor shall produce a revised programme within 7 (seven) 

days, showing the modifications to the approved programme to ensure timely 

completion of the work. The modified schedule of programme shall be approved 

by the Institute.  

(iv) The submission for approval by the Institute of such programmeor such 

particulars shall not relieve the contractor of any of the duties or responsibilities 

under the contract. This is without prejudice to the right of Institute to take action 

against the contractor as per terms and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS Project /Primavera 

software with base line programme referred above for the work done during 

previous month to the Institute on or before 5th day of each month 

 

5.2 If the work(s) be delayedby:- 

(i) force majeure,or 

(ii) abnormally bad weather,or 

(iii) serious loss or damage by fire,or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting anyof 

the trades employed on the work,or 
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(v) delay on the part of other contractors or trades men engaged by Institute in 

executing work not forming part of the Contract,or 

(vi) non-availability of stores, which are the responsibility of Institute to supply or 

(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

Instituteor 

(viii) any other cause which, in the absolute discretion of Institute is beyond the 

Contractor’scontrol. 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice there of in writing to the authority as indicated in Schedule ‘F’ 

but shall never the less use constantly his best endeavours to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of Institute to 

proceed with theworks. 

 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing with in fourteen days of the 

happening of the event causing delay on the prescribed form to the authority as indicated 

in Schedule ‘F’.The Contractor may also, if practicable, indicate in such a request the 

period for which extension isdesired. 

 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension 

or rescheduling of the milestones shall be communicated to the Contractor by the 

authority as indicated in Schedule ‘F’ in writing, within3months or 4 weeks of the date of 

receipt of such request respectively. Non application by the contractor for extension of 

time/rescheduling of the milestones shall not be a bar for giving a fair and reasonable 

extension extension/rescheduling of the milestones by the authority as indicated in 

Schedule ‘F’and this shall be binding on the contractor. 

 

CLAUSE 6 

 

Measurements of Work Done 

Institute shall, except as otherwise provided, ascertain and determine by measurement, the 

value in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works performed under the 

contract. 

 

All measurements and levels shall be taken jointly by Institute or his authorized representative 

and by the contractor or his authorized representative from time to time during the progress 

of the work and such measurements shall be signed and dated by Institute and the contractor 

or their representatives in token of their acceptance. If the 
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contractor objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

 

If for any reason the contractor or his authorized representative is not available and thework 

of recording measurements is suspended by Institute or his representative, Institute shall not 

entertain any claim from contractor for any loss or damages on this account. If the contractor 

or his authorized representative does not remain present at the time of such measurements 

after the contractor or his authorized representative has been given a notice in writing three 

(3) days in advance or fails to countersign or to record objection within a week from the date 

of the measurement, then such measurements recorded in his absence by Institute or his 

representative shall be deemed to be accepted by the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

not with standing any provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no such standard 

is available, thena mutually agreed method shall be followed. 

 

The contractor shall give, not less than seven days’ notice to Institute or his authorized 

representative in charge of the work, before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of Institute or his authorized representative in charge ofthe work 

who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice having been 

given or Institute’s consent being obtained in writing, the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

 

Institute or his authorized representative may cause either themselves or through another 

representative to check the measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking of measurements or 

levels. 

 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 
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considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 

CLAUSE 6A 

 

Computerized Measurement Book 

Institute shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract. All measurements of all items having 

financial value shall be entered by the contractor and compiled in the shape of the 

Computerized Measurement Book (MB) having pages of A-4 size as per the format of the 

Institute so that a complete record is obtained of all the items of works performed under the 

contract. 

 

All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall be got checked by the contractor from 

Institute or his authorized representative as per interval or program fixed in consultation with 

Institute or his authorized representative. After the necessary corrections made by Institute, 

the measurement sheets shall be returned to the contractor for incorporating the corrections 

and for resubmission to Institute for the dated signatures by Institute and the contractor or 

their representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from 

Institute and/or his authorized representative. The contractor will, thereafter, incorporate such 

changes as may be done during these checks/test checks in his draft computerized 

measurements, and submit to the Institute a computerized measurement book, duly bound, 

and with its pages machine numbered. Institute and/or his authorized representative would 

thereafter check this MB, and record the necessary certificates for their checks/testchecks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with its pages duly machine numbered and bound, 

after getting the earlier MB cancelled by the Institute. Thereafter, the MB shall be taken in the 

Institute records, and allotted a number as per the Register of Computerised MBs. This should 

be done before the corresponding bill is submitted to the Institute for payment. The contractor 

shall submit two spare copies of such computerized MBs for the purpose of reference and 

record by the various officers of the Institute. 

 

The contractor shall also submit to the Institute separately his computerized Abstract of Cost 
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and the bill based on these measurements, duly bound, and its page smachine numbered 

along with two spare copies of the bill. Thereafter, this bill will be processed by the Institute 

and allotted a number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for checking of measurements/levels by Institute or his 

representative. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the Specifications 

not with standing any provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by theBureauofIndianStandardsandiffor any item no such standard is 

available then a mutually agreed method shall be followed. 

 

The contractor shall give not less than seven days’ notice to Institute or his authorized 

representative in charge of the work before covering  up or otherwise placing beyond the 

reach of checking and/or test checking the measurement of any work in order that the same 

may be checked and/or test checked and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of checking and/or test checking measurement and 

shall not cover up and place beyond reach of measurement any work without consent in 

writing of Institute or his authorized representative incharge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking measurements without such notice having 

been given or Institute’s consent being obtained in writing the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same wasexecuted. 

 

Institute or his authorized representative may cause either themselves or through another 

representative to check the measurements recorded by contractor and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements of any 

item of work in the measurement book and/or its payment in the interim, on account of final 

bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the contractor from liabilities from any over-

measurement or defects noticed till completion of the defect’s liability period. 
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CLAUSE 7 

Payment on Intermediate Certificate to be Regarded as Advances 

 
No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less, till after 

the whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 

be submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Institute in triplicate on or before the date of every month 

fixed for the same by the Institute. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/ adjustment of advances 

for material collected, if any, since the last such payment is less than Rs. Twenty thousand in 

which case the interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. Institute shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the work. In the event of 

the failure of the contractor to submit the bills, Institute shall prepare or cause tobe prepared 

such bills in which event no claim whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount admissible shall be 

made by the Institute certifying the sum to which the contractor is considered entitled by way 

of interim payment at such rates as decided by the Institute. The amount admissible shall be 

paid by 10th working day after the day of presentation of the bill by the Contractor to the 

Institute together with the recovery/account of the material issued by the Instituteand 

dismantled materials, ifany. 

 

Running account bills shall be submitted by the contractor for the work executed on the basis 

of such recorded measurements on the format of the Institute in triplicate on or before the date 

of every month fixed for the same by IIM Rohtak. The contractor shall not be entitled to be 

paid any interim payment if the gross work done together with net payment/adjustment of 

advances, if any, since the last such payment is less than the amount specified in Schedule ‘F’, 

in which case the interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. IIM Rohtak shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the work. In the event of 

the failure of the contractor to submit the bills, IIM Rohtak shall prepare or cause to be 

prepared such bills in which event no claimswhatsoever due to delays on payment including 

that of interest shall be payable to the contractor. Payment on account of amount admissible 

shall be made by IIM Rohtak certifying the sum to which the contractor is considered entitled 

by way of interim payment at such rates as decided by IIM Rohtak. The amount admissible 

shall be paid by 10th working day after the day of presentation of the bill by the Contractor to 

IIM Rohtak together with the account of the material issued by the Institute, or dismantled 

materials, if any. 

 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and re-constructed or re-erected. 
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Any certificate given by IIM Rohtak relating to the work done or materials delivered forming 

part of such payment, may be modified or corrected by any subsequent such certificate(s) or 

by the final certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of IIM Rohtak under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the Institute to take action under 

the terms of this contract for delay in the completion of work, if the extension of date of 

completion is not granted by the competent authority. 

 

Each bill shall be accompanied by the following documents. 
 

 Measurements and quantities of items of Work done since lastbill. 

 Physical Progress Report along with relevantPhotographs. 

 Copies of quality control tests in specified format covering the Work done since last 
bill. 

 

CLAUSE 8 

Completion Certificate and Completion Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to Institute and within thirty days of the receipt of such notice, Institute shall 

inspect the work and if there is no defect in the work, shall furnish the contractor witha final 

certificate of completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 

reduced rates,shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials, rubbish and 

all huts and sanitary arrangements required for his/their work people on the site in connection 

with the execution of the works as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt completely from all the places which he may have had possession for 

the purpose of the execution; thereof, and not until the work shall havebeen measured by 

Institute. 

 

If the contractor shall fail to comply with the requirements of this Clause as to removalof 

scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 

and cleaning off dirt on or before the date fixed for the completion of work, Institute may at 

the expense of the contractor remove such scaffolding, surplus materials 
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and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 

and the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

 
CLAUSE 8A 

Contactor to Keep Site Clean 

The contractor is required to keep site clean. When any repair or maintenance of works are 
carried out, the splashes and droppings from white washing, color washing, painting etc., on 
walls, floor, windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. where 
the work is done: without waiting for the actual completion of all the other items of work in 
the contract. In case the contractor fails to comply with the requirements of this clause, the 
Engineer-in-Charge shall have the right to get this work done at the cost of the contractor or 
through any other agency. Before taking such action, the Engineer-in-Charge shall give ten 
days’ notice in writing to the contractor. 

 

CLAUSE 8B 

Completion Plan to be submitted by the Contractor 

The contractor shall submit completion plan within thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 

a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen 

thousand only) as may be fixed by the Institute and in this respect the decision of the Institute 

shall be final and binding on the contractor. 

 

The contractor shall submit completion plan for water, sewerage and drainage line plan 

within thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, the department will get 

it done through other agency at his cost and actual expenses incurred plus Rs.15,000/- for the 

same shall be recovered from thecontractor. 

 

 

CLAUSE 9 

Payment of Final Bill 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of thedate 

of the final certificate of completion furnished by Institute whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect 

of which there is no dispute and of items in dispute, for quantities and rates as approvedby 
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Institute, will, as far as possible be made within the period specified hereinunder, the period 

being reckoned from the date of receipt of the bill by the Institute or his authorized 

Engineer/PMC, complete with account of materials issued by the Department and dismantled 

materials. 

(i) If theTendered value of work is upto Rs.45.00 lacs : 2months 

(ii) If the Tendered value of work is more than Rs.45.00 anduptoRs.2.50 Crore : 3months 

(iii) If theTendered value of work exceeds Rs.2.50 Crore : 6 months 

The final bill shall be accompaniedby: 

All technical documents on the basis of which the Work was carried out. 
 

As-built drawings. Three sets of construction and installation drawings for all Works, 
including but not limited to, electrical, HVAC, Plumbing, Fire Systems and Site development, 
showing therein modifications, corrections and additions signed and confirmed by the 
Engineer-in-Charge to be “as built” drawings. The entire documentation shall be submitted 
in Compact Discs (CD), using latest version of AUTOCAD software. 

 

1. Completion certificates for embedded and covered-up Works issued by the Engineer- 
in-Charge. 

 

2. Certificates for tests carried out for various items ofWork. 

 

3. Manufacturer’s operating and maintenance manuals as well as guarantee/warrantee 
papers, commissioning and handing over reports for whatever equipment/Materials 
installed. 

 

Security Deposit of 5% (Five percent) of the Contract Value in the form of bank guarantee 

valid for a Defect liability period from the date of certificate 

 

CLAUSE 10 

Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the works. The 

contractor shall, at his own expense and without delay, supply to Institute samples of 

materials to be used on the work and shall get these approved in advance. All suchmaterials 

to be provided by the Contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by Institute furnish proof, to the 

satisfaction of Institute that the materials so comply. Institute shall within thirty days of 

supply of samples or within such further period as he may require intimate to the Contractor 

in writing whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forth with arrange to supply to Institute for his approval, fresh samples 

complying with the specifications laid down in the contract. When materials are required to 

be tested in accordance with specifications, approval of Institute shall be issued after the test 

results arereceived. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
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analyzed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally accepted 

by Institute. The Contractor shall not be eligible for any claim or compensation either arising 

out of any delay in the work or due to any corrective measures required to be taken on account 

of and as a result of testing ofmaterials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as Institute may require for collecting, and preparing the required number of samples for such 

tests at such time and to such place or places as may be directed by Institute and bear all 

charges and cost of testing unless specifically providedfor otherwise else where in the contract 

or specifications. Institute or his authorized representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the right to suchaccess. 

 

Institute shall have full powers to require the removal from the premises of all materials which 

in his opinion are not in accordance with the specifications and in case of default, Institute 

shall be at liberty to employ at the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage that may happen or arise to 

such materials. Institute shall also have full powers to require other proper materials to be 

substituted thereof and in case of default, Institute may cause the same to be supplied and all 

costs which may attend such removal and substitution shall be borne by the Contractor. 

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing equipment 

as specified in schedule F. 

 

CLAUSE 10 B 

Secured Advance on Non-perishable Material 

(i) The contractor, on signing an indenture in the form to be specified by the Institute, 

shall be entitled to be paid during the progress of the execution of the work upto 

75% of the assessedvalue of any materials which are in the opinion of the Institute 

non-perishable, non-fragile and non-combustible and are in accordance with the 

contract and which have been brought on the site in connection there with and are 

adequately stored and/or protected against damage by weather or other causes but 

which have not at the time of advance been incorporated in the works. When 

materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/deducted 

from the next payment made under any of the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Institute provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(GCC) Page | 29  

Instituteshallbefinalandbindingonthecontractorinthismatter.Nosecuredadvance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

 

CLAUSE 10 D 

Dismantled Material to be Institute’s Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as Institute’s property and such materials shall be disposed off to 

the best advantage of Institute according to the instructions in writing issued by Institute. 

 

CLAUSE 11 

Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing inrespect of the work signed by 

Institute. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide alllabourandmaterials,toolsand plants including 

for measurements and supervision of all works, structural plans and other things of 

temporary or permanent nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably inferred from the contract. The 

Contractor shall take full responsibility for adequacy, suitability and safety of all the works 

and methods ofconstruction. 

 
The contractor shall have to produce and take an approval of the required shop drawings to 
execute the work from the client/PMC. Contractor has to plan a schedule in advance for the 
necessary Shop Drawing and has to submit to the Engineer-In-Charge or any other official 
designated to represent IIM Rohtak to get approval from Design Consultant if required for an 
approval of execution at-least fifteen days before the actual execution day. 

 

CLAUSE 12 

Deviations/Variations Extent and Pricing 

 

Institute shall have power (i) to make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omita 

part of the works in case of non-availability of a portion of the site orfor any otherreasons and 

the contractor shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by Institute and such alterations,omissions, 
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additions or substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to do inthe 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafterprovided. 

 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by Institute. 

 

Deviation, Extra Items and Pricing 

 
12.2 A. For Project and Original Works: 

In the case of Extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and Institute shall within prescribed time limit of the receip tof the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determined the rates on the basis ofthe market rates and the 

contractor shall be paid in accordance with the rates so determined. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition / alteration: 

In the case of Extra item(s) being the schedule items (Delhi Schedule of Rates items), 

these shall be paid as per the schedule rate plus costindex (at the time of tender)plus/ 

minus percentage above /below quoted contract amount. 

 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made 

as per the prevailing market rate. 

 

Deviation, Substituted Items, Pricing 

 
A. For Project and Original Works: 

In the case of Substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement item(to be substituted) 

and substituted item shall also be determined in the manner as mentioned in the 

following para. 
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a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item(to be substituted), the rate payable to the contractor for 

the substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item(to be substituted), the rate payable to the contractor for 

the substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition / alteration: 

In the case of Substituted item(s) being the schedule items (Delhi Schedule of Rates 

items), these shall be paid as per the schedule rate plus cost index (at the time of tender) 

plus /minus percentage above /below quoted contract amount. 

 

Payment of Substitute in case of non-scheduled items (Non-DSR items) shall be made 

as per the prevailing market rate. 

 

 

Deviation Deviated Quantities, Pricing 

A. For Project and Original Works: 

In the case of contract items, substituted items, contract cum substituteditems,which 

exceed the limits laid down in schedule F, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, 

Institute shall within prescribed time limit of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined. 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition /alternation: 

In the case of contract items, which exceed the limits laid down in Schedule F, the 

contractor shall be paid rates specified in the schedule of quantities. 

 

In prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and 

Deviated Quantities of contract items are as under: 

(i) If theTendered value of work is upto Rs.45.00lacs :30days 

(ii) If theTendered valueofwork is more thanRs.45.00 anduptoRs.2.50crore:45days 

(iii) If theTendered value of work exceeds Rs.2.50crore : 60days 
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12.3 A. For Project and OriginalWorks: 

The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule F, and Institute shall 

after giving notice to the contractor within one month of occurrence of the excess and 

after taking into consideration any reply received from him within fifteen days of the 

receipt of the notice, revise the rates for the workinquestionwithinone month of the 

expiry of the said period of fifteen days having regard to the market rates. 

 

B. For Maintenance works including works of upgradation, aesthetic, specialrepair, 

addition /alternation: 

In the case of decrease in the rates prevailing in the market of items for the work in 

excess of the limits laid down in Schedule F, the Institute shall after give notice to the 

contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of the 

notice, revise the rates for the work in question within one month of the expiry of the 

said period of fifteen days having regard to the market rates. 

 

 
12.4 The contractor shall send to Institute once every three months, an up-to-date account 

giving complete details of all claims for additional payments to which the contractor may 

consider himself entitled and of all additional work ordered by Institute which he has 

executed during the preceding quarter failing which the contractor shall be deemed to have 

waived his right. However, the Accepting Authority may authorise consideration of such 

claims onmerits. 

 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in thecontract: 

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures: All works upto1.2metres above 

the groundlevel. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 

1.2 metres above the groundlevel. 

(v) For basement: All works up to 1.2 m above ground level or upto floor1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of subbase. 

 
12.6 Any operation incidental to or necessarily has tobe in contemplation of tenderer 
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while filing tender, or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not, specifically indicated 

in the description of the item and the relevant specifications, shall be deemed to be included 

in the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case 

may be. Nothing extra shall be admissible for such operations. 

 

 
CLAUSE 13 

 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work 

 
If at any time after acceptance of the tender, Institute shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence not require the whole or any part of 

the works to be carried out, Institute shall give notice in writing to that effect to the contractor 

and the contractor shall act accordingly in the matter. The contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the works in full but which he did not 

derive in consequence of the fore closure of the whole or part of the works. 

 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by Institute for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the fore closure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storagetanks. 

(ii) Institute shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided. For materialstaken 

over or to be taken over by Institute, cost of such materials as detailed by Institute shall 

be paid. The cost shall, however, take into account purchase price, cost of transportation 

and deterioration or damage which may have been caused to materials whilst in the 

custody of the contractor. 

(iii) If any materials supplied by Institute are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Institute at rates not exceeding those at 

which these were originally issued, less allowance for any deterioration or damage which 

may have been caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to Institute stores, if so required by 

Institute, shall bepaid. 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 

or to his other works, whichever is less. If T&P are not transported to either of the said 

places, no cost of transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour 

to the extent necessary. 
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The contractor shall, if required by Institute, furnish to him, books ofaccount, wage books, 

time sheets and other relevant documents and evidence as may be necessary to enable him to 

certify the reasonable amount payable under thi scondition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by Institute as per item (ii) above. 

Provided always that against any payments due to the contractor on this account or otherwise, 

Institute shall be entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials and any other sums 

which at the date of termination were recoverable by the Institute from the contractor under 

the terms of thecontract. 

 

A compensation for such eventuality, on account of damages etc. shall be payable @0.5% of 

cost of work remaining in complete on date of closure i.e. total stipulated cost of the work less 

the cost of work actually executed under the contract shall be payable. 

 

CLAUSE 14 

Carrying out part work at risk & cost of contractor 

If contractor: 

(i) At any time makes default during currency of work or does not executeanypartofthe 

work with due diligence and continues to do so even after a notice in writing of 7 days in 

this respect from Institute;or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by Institute;or 

(iii) Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specified 

in the notice given in writing in that behalf by Institute. 

 

Institute without invoking action under Clause 3 may, without prejudice to any other right or 

remedy against the contractor which have either accrued or accrue thereafter to Institute, by 

a notice in writing to take the part work/part incomplete work of any item(s) out of his hands 

and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon;and/or 

(b) Carry out the part work/part incomplete work of any item(s) by any means at the risk 

and cost of the contractor. 

 

Institute shall determine the amount, if any, is recoverable from the contractor for completion 

of the part work/part incomplete work of any item(s) taken out of his handsand 
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execute at the risk and cost of the contractor, the liability of contractor on account of loss or 

damage suffered by Institute because of action under this clause shall not exceed 10% of the 

tendered value of thework. 

 

In determining the amount, credit shall be given to the contractor with the value ofwork done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the valueofcontractor'smaterials taken over 

and incorporated in the work and use of plant and machinery belonging to the contractor. The 

certificate of Institute as to the value of workdone shall be final and conclusive against the 

contractor provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the Institute are 

less than the amount payable to the contractor at his agreement rates, the difference shall not 

be payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by Institute in completing the part 

work/part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by Institute as aforesaid after allowing such credit shall without prejudice  to any 

other right or remedy available to Institute in law or as per agreement be recovered from any 

money due to the contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, Institute 

shall have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site, etc.and adjust the proceeds of sale thereof towards 

the dues recoverable from the contractor under thecontract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by Institute, the contractor shall have no claimto 

compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with 

a view to the execution of the work or the performance of the contract. 

 

CLAUSE 15 

Suspension of work 

(i) The contractor shall, on receipt of the order in writing of Institute, (whose Suspension of 

decision shall be final and binding on the contractor) suspend the progress of the works 

or any part thereof for such time and in such manner as Institute may consider necessary 

so as not to cause any damage or injury to the work already done or endanger the safety 

thereof for any of the following reasons: 

(a) on account of any default on the part of the contractoror; 

(b) for proper execution of the works or part thereof for reasons other than the default 
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of the contractor; or 

(c) for safety of the works or partthereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by Institute. 

 

(ii) Ifthesuspensionisorderedforreasons(b)and(c)insub-para(i)above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which 

a separate period of completion is specified in the contract and of which the suspended 

work forms a part,and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as 

Institute may consider reasonable in respect of salaries and/or wages paid by the 

contractor to his employees and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to Institute within fifteen days 

of the expiry of the period of 30days. 

 

(iii) If the works or part thereof is suspended on the orders of Institute for more than three 

months at a time, except when suspension is ordered for reason (a) insub-para 

(i) above, the contractor may after receipt of such order serve a written notice on Institute 

requiring permission within fifteen days from receipt by Institute of the said notice, to 

proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat 

the suspension, where it affects only a part of the works as an omission of such part by 

Institute or where it affects whole of the works, as an abandonment of the works by 

Institute, shall within ten days of expiry of such period of 15 days give notice in writing 

of his intention to Institute. In the event of the contractor treating the suspension as an 

abandonment of the contract by Institute, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could notderive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as Institute may 

consider reasonable, in respect ofsalariesand/orwages paid by him to his employees and 

labour atsite,remaining idle inconsequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported by details 

to Institute within 30 days of the expiry of the period of 3months. 
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CLAUSE 15A 

The contractor shall not be entitled to claim any compensation from Institute for the loss 

suffered by him on account of delay by Institute in the supply of materials in schedule 

‘B’where such delay is covered by difficulties relating to the supply of wagons, force majeure 

including non-allotment of such materials by controlling authorities, Act of God, Acts of 

enemies of the State/country or any reasonable cause beyond the control of the Institute. 

 

This Clause 15A will not be applicable for works where no material is stipulated. 

 
CLAUSE 16 

Action in case work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of Institute, his authorized 

subordinates in charge of the work and all the superior officers, or any organization engaged 

by the Institute for Quality Assurance and of the Chief Technical Examiner’s Office, andthe 

contractor shall, at all times, during theusual working hours and at all other times at which 

reasonable notice of the visit of such officers has beengiven to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in 

writing, present forthat purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

 

If it appears to Institute or to the officers of the organization engaged by the Institute for 

Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any 

work has been executed with unsound, imperfect,orunskillfulworkmanship,orwith materials 

or articles provided by the contractor for the execution of the workwhichare unsound or of a 

quality inferior to that contracted or otherwise not inaccordance with the contract, the 

contractor shall, on demand in writing which shall be made within twelve months of the 

completion of the work from Institute specifying the work, materialsor articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case may require 

or as the case may be, remove the materials or articles so specified and provide other proper 

and suitable materials or articles at his own charge and cost. In the event of the failing to do 

so within a period specified by Institute in his demand aforesaid, then the contractor shall be 

liable to pay compensation at thesame rate as under Clause 2ofthe contract (for non-

completion of the work in time) for this default. 

In such case Institute may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the authority specified in schedule ‘F’ may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may 

reject the work outright without any payment and/or get it and other connected and incidental 

items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of 

Institute to be conveyed in writing inrespect of the same will be final and binding on the 

contractor. 
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CLAUSE 17 

Contactor Liable for Damages, defects during maintenance period 

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, roadkerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve months 

after a certificate, final or otherwise of its completion shall have been given by Institute as 

aforesaid arising out of defect or improper materials or workmanship the contractor shall 

upon receipt of a notice in writing on that behalf make the same good at his own expense or 

in default Institute cause the same to be made good by other workmen and deduct the expense 

from any sums that may be due or at any time thereafter may become due to the contractor, 

or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

The security deposit of the contractor shall not be refunded before the expiry of twelve months 

after the issue of the certificate final or otherwise, of completion of work, or till the final bill 

has been prepared and passed whichever islater. 

 

Provided that in the case of road work, if in the opinion of Institute, half of the security deposit 

is sufficient, to meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after six months and the remaining half after twelve months of the 

issue of the said certificate of completion or till the final bill has been prepared and passed 

whichever is later. 

 
In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or within 
one month from the date of completion of the maintenance contract whichever is earlier. 

 

CLAUSE 18 

Contractor to Supply Tools & Plants, etc. 

The contractor shall provide at his own cost all materials (except such special materials, if any, 

as may in accordance with the contract be supplied from Institute’s stores), machinery, tools 

& plants as specified in Schedule F. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper execution 

of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the 
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purpose of satisfying or complying with the requirements of Institute as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage thereof or to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for 

the purpose of setting outworks, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. 

 

Failing his so doing, the same may be provided by Institute at the expense of the contractor 

and the expenses may be deducted, from any money due to the contractor, under this contract 

or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof. 

 

CLAUSE 18A 

Recovery of Compensation paid to workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, Institute is obliged to pay compensation toaworkman 

employed by the contractor, in execution of the works, Institute will recover from the 

contractor, the amount of the compensation so paid; and, without prejudice to the rights of 

the Institute under sub-section (2) of Section 12, of the said Act,Institute shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by Institute to the contractor whether under this contract or otherwise. Institute shall 

not be bound to contest any claim made against it under sub- section (1) of Section12, of the 

said Act, except on the written request of the contractor and upon his giving to Institute full 

security for all costs for which Government might become liable in consequence of contesting 

such claim. 

 

 

CLAUSE 18B 

Ensuring Payment and Amenities to Workers if Contractor fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour(Regulation and Abolition) Central Rules, 

1971, Institute is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under Clause 

19 (H) or under any relevant Contractor’s Labour Regulations, or under the Rules framed by 

Government from time totimeforthe protection of health and sanitary arrangements for 

workers employed by Institute’s Contractors, Institute will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 

the rights of the Institute under sub-section(2) of Section 20, and sub-section (4) of Section21, 

of the Contract Labour (Regulation and Abolition) Act, 1970, Institute shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum 
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due by Institute to the contractor whether under this contractor otherwise Institute shall not 

be bound to contest any claim made against it under sub-section (1) of Section 20, sub- section 

(4) of Section 21, of the said Act, except on the written request of the contractor and upon his 

giving to the Institute full security for all costs for which Institute might become liable in 

contesting such claim. 

 

CLAUSE 19 

Labour Laws to be complied by the Contractor 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970,and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement 

of the work, and continue to have a valid license until the completion of the work. The 

contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act,1986. 

 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act,1996 and the building and 

other Construction Workers Welfare Cess Act, 1996 and any Rules frame there under. 

 

Any failure to fulfil these requirements shall attract the penal provisions of this contract 

arising out of the resultant non-execution of thework. 

 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 

Payment ofWages 

Payment ofwages: 

(i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 

Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

(ii) The contractor shall, not withstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the saidwork, as if the labour 

had been immediately employed byhim. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with the Contractor’s Labour Regulations made by Government from time to 

time in regard to payment of wages, wage period, deductions from wages recovery of 

wages not paid and deductions unauthorizedly made, maintenanceof 
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wage books or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like nature 

or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

(iv) (a) Institute concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

(b) UndertheprovisionofMinimum Wages (Central)Rules, 1950, thecontractoris bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 

days continuous work and pay wages at the same rate as for duty. In the event of 

default, Institute shall have therighttodeduct the sumor sums not paidon account of 

wages for weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by Institute concerned. 

(v) The contractor shall comply with the provisions ofthePaymentofWagesAct,1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity BenefitsAct,1961, and the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 

or any other laws relating there to and the rules made there under from time totime. 

(vi) The contractor shall indemnify and keep indemnified Institute against payments to be 

made under and for the observance of the laws aforesaid and theContractor’sLabour 

Regulations without prejudice to his right to claim indemnity from his sub- contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of thiscontract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without 

the intervention of Jamadar and thatJamadar shall not be entitled to deduct or recover 

any amount from the minimum wage payable to theworkmen as and by way of 

commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work  for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per Safety Code framed from time to time and shall at his own expense provide 

for all facilities in connection there with. In case the contractor fails to make 
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arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

of Rs.200/- for each default and in addition, Institute shall be atliberty to make arrangement 

and provide facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor. 

 

CLAUSE 19D 

The contractor shall submit by the 4th and 19th of every month, to Institute, a truestatement 

showing in respect of the second half of the preceding month and the first half of the current 

month respectively: - 

(1) the number of labourers employed by him on thework, 

(2) their workinghours, 

(3) the wages paid tothem, 

(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened andthe extent of damage and injurycaused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid tothem. 

Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decisionofInstituteshallbefinal in 

deducting from any bill due to the contractor, the amount levied as fine and be binding on 

the contractor. 

 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with all the rules framed by Institute from time to time for the protection of health and sanitary 

arrangements for workers employed by the Institute and its contractors. 

 

CLAUSE 19F 

Leave and pay during leave shall be regulated as follows: - 

1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following thatday, 

(ii) in the case of miscarriage-upto 3 weeks from the date of miscarriage. 

2. Pay: 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days 

when full time work was done during a period of three months immediately 

preceding the date on which she gives notice that she expects tobe confined or at 

the rate of Rupee one only aday whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a 

period of three months immediately preceding the date of such miscarriage. 
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3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on which 

she proceeds onleave. 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in Appendix-I and II, andthe same shall be kept at the place of work. 

 

 

CLAUSE 19G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or 

submitting or filing any statement under the provisions of the above Regulations and Rules 

which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 

Institute a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be enhanced toRs.200/- per day for 

each day of default subject to a maximum of 5 percent of the estimated cost of the work put to 

tender. The decision of Institute shall be final and binding on the parties. 

Should it appear to Institute that the contractor(s) is/are not properly observing and 

complying with the provisions of the Labour Regulations and Model Rules and the provisions 

of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) 

Central Rules 1971, for the protection of health and sanitary arrangements for work-people 

employed by the contractor(s) (here in after referred as “the said Rules”) Institute shall have 

power to give noticein writing to the contractor(s) requiring that the said Rules be complied 

with and the amenities prescribed therein be provided to the work- people within a reasonable 

time to be specified in the notice. If the contractor(s) shall fail within the period specified in 

the notice to comply withand/observe the said Rules and to provide the amenities to the work-

people as aforesaid, Institute shall have thepower to provide the amenities hereinbefore 

mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at 

his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work- people on the site in connection with the execution 

of the works, and if the same shall not have been erected or constructed, according to 

approved standards, Institute shall have power to give notice in writing to the contractor(s) 

requiring that the said hut sand sanitary arrangements be remodeled and/or reconstructed 

according toapproved standards, and if the contractor(s) shall fail to remodel or reconstruct 

such huts and sanitary arrangements according to approved standards within the period 

specified in the notice, 
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Institute shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 

of huts (here in after referred to as the camp) of the following specifications on a suitable plot 

of land to be approved by Institute. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 

area to be provided will be at the rate of 2.7sq.m.(30sq.ft.) for each member of the 

worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80mx1.50m (6’x5') adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale ofnot less than four per each onehundred of the total strength, 

separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing inthecamp.These bathing and washing places 

shall be suitably screened. 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by Institute. In case of sun-dried bricks, the 

walls should be plastered with mud gobri on both sides.The floor maybe kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. 

The roofs shall be laid with that chor anyother materials as may be approved by Institute 

and the contractor shall ensure that throughout the period of their occupation, the roofs 

remainwater-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

(d) There shall be kept an open space of at least 7.2m (8yards) between the rows of  huts 

which may be reduced to 6m (20ft.) according to the availability of site with the approval 

of Institute. Back to back construction will be allowed. 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome 

water per head per day for drinking purposes and three gallons of clean water per head 

per day for bathing and washing purposes. Where piped watersupply is available, 

supply shall be at stand posts and where the supply is from wells or river, tanks which 

may be of metal or masonry, shall be provided. The contractor(s) shall also at his/their 

own cost make arrangements for laying pipelines for watersupply to his/their labour 

camp from the existing mains wherever available, and shall pay all fees and charges 

therefore. 
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(iv) The site selectedfor the camp shall be high ground, removed from jungle. 

 

 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If trenching 

or incineration is not allowed, the contractor(s) shall make arrangements for the removal 

of the excreta through the Municipal Committee/authority and informit about the 

number of labourers employed so that arrangements may be made by such 

Committee/authority for the removal of the excreta. All charges on this account shall be 

borne by the contractor and paid direct by him to the Municipality/authority. The 

contractor shall provide one sweeper for every eight seats in case of dry system. 

 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to theworkers. 

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and 

MedicalAuthorities. 

 
 

CLAUSE 19I 

Institute may require the contractor to dismiss or remove from the site of the work any person 

or persons in the contractors’ employ upon the work who may be incompetent or misconduct 

himself and the contractor shall forth with comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action on the part of 

such labour. 

 
 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under construction is not occupied 

by anybody unauthorizedly during construction, and is handed over to Institute with vacant possession 

of complete building. If such building though completed is occupied illegally, then Institute shall have 

the option to refuse to accept the said building/buildings in that position. Any delay in acceptance  on 

this account will be treated as the delay in completion and for such delay, a levy upto 5%of tendered 

value of work may be imposed by the Accepting Authority whose decision shall be final both with 

regard to the justification and quantum and be binding on contractor. 
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However, the Accepting Authority, through a notice, may require the contractor to remove 

the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K 

Employment of skilled / semi-skilled workers 

The contractor shall, at all stages of work, deploy skilled/semiskilled trades men who are 

qualified and possess certificate in particular trade from Industrial Training Institute/National 

Institute of construction Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 20% 

of total skilled/semi skilled workers required in each trade at any stage of work. The contractor 

shall submit number of man days required in respect of each trade, its scheduling and the list 

of qualified tradesmen along with requisite certificate from recognized Institute to Institute 

for approval. Not withstanding such approval, if the tradesmen are found to have inadequate 

skill to execute the work of respective trade, the contractor shall substitute such tradesmen 

within two days of written notice from Institute. Failure on the part of contractor to obtain 

approval of Institute or failure to deploy qualified tradesmen will attract a compensation to 

be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of Institute 

as to whether particular tradesman possesses requisite skill and amount of compensation in 

case of default shall be final and binding. 

 

CLAUSE 19L 

The ESI and EPF contributions in respect of this contract shall be paid by the contractor. 

 

 

CLAUSE 20 

Minimum Wages Act to be Complied with 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contact Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into 

force from time to time. 

 

CLAUSE 21 

Work not to be sublet. Action in case of insolvency 

The contract shall not be assigned or sub let without the written  approval of the Institute And 

if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt 

to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise,shall either directly or indirectly, begiven, promisedor offered by the contractor, or 

any of his servants oragent to any public officeror person in the employ of Institute in any 

way relating to his office or employment, orifanysuch officer or person shall become in any 

way directly or indirectly interested in the contract, Institute shall have power to adopt the 

course specified in Clause 3 here of in the interest of Institute and in the event of such course 
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being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of Institute without reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of Institute shall 

be obtained before any change is made in the constitution of the firm.  Where the contractor 

is an individual or a Hindu Undivided Family business concern, such approval as aforesaid 

shall likewise be obtained before the contractor enters into any partnership agreement where 

under the partnership firm would have the right to carry out the works hereby undertaken by 

the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respects of Institute who shall be entitled to direct at what point or points 

and in what manner they are to be commenced, and from time to timecarriedon. 

 

CLAUSE 25 

Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship o rmaterials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment there of shall be dealt with as mentioned here in after: 

(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by  Institute 

on any matter in connection with or arising out of the contractor carrying out of the work, 

to be unacceptable, he shall promptly within 15 days request the Director, Institute in 

writing for written instruction or decision. Thereupon, the Director shall give his written 

instructions or decision within a period of one month from the receipt of the contractor’s 

letter. 

 

If the Director fails to give his instructions or decision in writing within the aforesaid period 

or if the contractor is dissatisfied with the instructions or decision of the Director, the 
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contractor may within 30 days from the receipt of the Director’s decision, appeal before the 

Dispute Redressal Committee (DRC) along with a list of disputes with amounts claimed in 

respect of each such dispute and giving reference to the rejection of his disputes by the 

Director. The Dispute Redressal Committee (DRC) shall give his decision within a period of 

90 days from the receipt of Contractor’s appeal. The constitution of Dispute Redressal 

Committee (DRC) shall be as indicated in Schedule ‘F’. If the Dispute Redressal Committee 

(DRC) fails to give his decision within the aforesaid period or anypartyisdissatisfiedwith the 

decision of Dispute Redressal Committee (DRC), then either party may within a period of 30 

days from the receipt of the decision of Dispute Redressal Committee (DRC), give notice to 

the Director for appointment of arbitrator on prescribed proforma as per Appendix XV, 

failingwhich,thesaiddecision shall be final binding and conclusive and not referable to 

adjudication by the arbitrator. 

 

(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para 

(i) above, disputes or difference shall be referred for adjudication through arbitration by 

a sole arbitrator appointed by the Director, Institute. If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment orvacates his office  due to any 

reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. 

Such person shall be entitled to proceed with the reference from the stage at which it was 

left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each such dispute along with the notice for 

appointment of arbitrator and giving reference to the rejection by the Director of the 

appeal. 

 

It is also a term of this contract that no person, other than a person appointed by Director 

of the Institute, as aforesaid, should act as arbitrator and if for any reason that is not 

possible, the matter shall not be referred to arbitration at all. 

 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days 

of receiving the intimation from Institute that the final bill isr eady for payment, the claim 

of the contractor shall be deemed to have been waived and absolutely barred and the 

Institute shall be discharged and released of all liabilitie under the contract in respect of 

these claims. 

 
The arbitration shall be conducted in accordance with the provisions of the Arbitration 

and Conciliation Act, 1996 (Act 26 of 1996) or any statutory modifications or re-enactment 

thereof and the rules made thereunder and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes 
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as are referred to him by the appointing authority and give separate award against each 

dispute and claim referred to him and in all cases the arbitrator shall give reasons for the 

award. 

 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 

paid equally by both the parties. It is also a term of the contract that the arbitrator shall 

be deemed to have entered on the reference on the date he issues notice to both the parties 

calling them to submit their statement of claims and counterstatement of claims. The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees, if any, of the arbitrator shall, if required to be paidbefore the award 

is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such 

costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

CLAUSE 26 

Contractor to Indemnify Institute against Patent Rights 

The contractor shall fully indemnify and keep indemnified Institute against any action,claim 

or proceeding relating to infringement or use ofanypatentordesignoranyalleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims made under or action brought 

against Institute in respect of any such matters as aforesaid,thecontractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 

or to conduct any litigation that may arise there from, provided that the contractor shall not 

be liable to indemnify the Institute if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by Institute in this behalf. 

 

CLAUSE 27 

Lumpsum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of Institute payable of 

measurement, Institute may at his discretion pay the lump-sum amount entered in the 

estimate, and the certificate in writing of Institute shall be final and conclusive against the 

contractor with regard to any sum or sums payable to him under the provisions of the clause



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(GCC) Page | 64  

. 

 

 
CLAUSE 28 

Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carriedout in all respects in accordance with the instructions and requirements of Institute. 

 

CLAUSE 29 

Witholding and lien in respect of sum due from contractor 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, Institute shall be entitled to withhold and also have a lien 

to retain such sum or sums in whole or in part from the security, if any deposited by the 

contractor and for the purpose aforesaid, Institute shall be entitled to withhold the 

securitydeposit, if any, furnished as the case may be and also have a lien over the same 

pending finalisation or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, Institute shall be entitled to withhold and have a lien to retain to the extent of such 

claimed amount or amounts referred to above, from any sum or sums found payable or which 

may at any time thereafter become payable to the contractor under the same contract or 

anyother contract with Institute of the Institute or any contracting person through Institute 

pending finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by Institute or Institute will be kept withheld or retained as 

such by Institute till the claim arising out of or underthecontractisdetermined by the arbitrator 

(if the contract is governed by the arbitration clause) or by the competent court, as the case 

may be and that the contractor will have no claimforinterest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly 

notified as such tothe contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, Institute shall be entitled to withhold and also have a 

lien to retain towards such claimed amount or amounts in whole or in part from any sum 

found payable to any partner/limited company as the case may be, whether in his individual 

capacity or otherwise. 
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(ii) Institute shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers,abstract,etc.,to be 

made after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been overpaid in respect of any work done by the contractor under 

the contract or any work claimed to have been done by him under the contract and found 

not to have been executed, the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for Institute to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if it 

is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by Institute to the contractor, without any interest thereon whatsoever. 

 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Institute on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by theInstitute. 

 

CLAUSE 29 A 

Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by Institute 

or any other contracting person or persons through Institute against any claim of Institute or 

such other person or persons in respect of payment of a sum of money arising out of or under 

any other contract made by the contractor with Institute or with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by Institute will be kept withheld or retained as such by Institute or till his claim arising 

out of the same contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such 

to thecontractor. 

 

CLAUSE 30 

Employment of Coal Mining or controlled area labour not permissible 

The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall employ 
imported labour only i.e., deposit imported labour or labour imported by contractors from 
area, from which import ispermitted. 
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Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor. The 
contractor shall immediately remove any labourer who may be pointed out by the Institute as 
being a coal mining or controlled area labourer. Failure to do so shall render the contractor 
liable to pay to Government a sum calculated at the rate of Rs.10/- per day per labourer. The 
certificate of the Institute about the number of coal mining or controlled area labourer and the 
number of days for which they worked shall be final and binding upon all parties to 
thiscontract. 

 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested within the meaning of the exception in Section 74 of 
Indian Contract Act, 1872. 

 

Explanation:- Controlled Area means the following areas: 
 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

 

Any other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 

 

 

CLAUSE 31 

Unfiltered water supply 

The contractor(s) shall make his/their own arrangements for water requiredfor the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes tothe 

satisfaction of Institute. 

(ii) Institute shall make alternative arrangements for supply of water at the risk and costof 

contractor(s) if the arrangements made by the contractor(s) for procurement of water are 

in the opinion of Institute, unsatisfactory. 

(iii) The Contractor shall permit all Sub-Contractors to use his water storage and distribution 

facilities for their respective Work. Any additional or special arrangements needed by 

Sub-Contractors shall be made by them at their owncost. 

 

(iv) Upon completion of the Works, the Contractor shall remove temporary storage tanks, 

piping network built or installed on the site so as to restore the site back to its original 

condition. 

(v) Insufficiency or non-availability of water shall not be cited by the Contractor as an excuse 

for delays, or deficiencies in the Work or a reason for claiming extrapayments. 

 

(vi) The Contractor shall, in all eventualities incorporate in his costing for making 

arrangements with necessary approval from relevant authority if any for the water 

requirements to be used for construction at his own cost at the time of tendering. 
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CLAUSE 31A 

Departmental water supply if available 

Water if available may be supplied to the contractor by the Institute subject to the 

following conditions: - 

(i) The watercharges @1% shall be recovered on gross amount of the work done. 

(ii)  The contractor(s) shall make his/their own arrangement of water connection and laying 

of pipelines from existing main of source of supply. 

 

The Institute do not guarantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative arrangements for water at his/their own 

cost in the event of any temporary break down in the Institute water main so that the progress 

of his/their work is not held up for want of water.No claim of damage or refund of 

watercharges will be entertained on account of such breakd own. 

 

CLAUSE 32 

Alternate water arrangements 

(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Institute, no charge shall be 

recovered from the contractor on that account. The contractor shall, however, draw water 

at such hours of the day that it does not interfere with the normal use for which the hand 

pumps and wells are intended. He will also be responsible for all damage and abnormal 

repairs arising out of his use, the cost of which shall be recoverable from him. Institute 

shall be the final authority to determine the cost recoverable from the contractor on this 

account and his decision shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in Institute land for taking 

water for construction purposes only after he has got permission of Institute in writing. 

No charges shall be recovered from the contractor on this account, but the contractor shall 

be required to provide necessary safety arrangements to avoid any accidents or damage 

to adjacent buildings, roads and servicelines and shall berequired to maintain the facility 

at his cost. He shall be responsible foranyaccidentsor damage caused due to construction 

and subsequent maintenance of the wells and shall restore the ground to its original 

condition after the wells are dismantled on completion of thework. 

 

CLAUSE 33 

Return of Surplus materials 

Not withstanding anything contained to the contrary in this contract, where any materials for 

the execution of the contract are procured with the assistance of Institute either by issue from 

Institute’s stocks or purchase made under orders or permits or licences issued by Institute, the 

contractor shall hold the said materials economically and solely forthe purpose of the contract 

and not dispose of them without the written permission of the Institute and return, if required 

byInstitute, all surplus orunserviceable materials that may be left with him after the 

completion of the contract or at its termination forany 
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reason whatsoever on being paid or credited such price as Institute shall determine having 

due regard to the condition of the materials. The price allowed to the contractor however shall 

not exceed the amount charged to him excluding the element of storage charges. The decision 

of Institute shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to action for contravention of the terms 

of the licence or permit and/or for criminal breach of trust, be liable to Institute for all moneys, 

advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

 

CLAUSE 34 

Hire of Plant & Machinery 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(herein after referred to as T&P) required for execution of the work. 

 

 

CLAUSE 35 

Condition relating to use of asphaltic materials 

(i) The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as 

per standard formula, before the process of painting is started and shall hypothecate it 

to Institute. If any bitumen or tar remains unused on completion of the work on account 

of lesser use of materials in actual execution for reasons other than authorized changes 

of specifications and abandonment of portion of work, a corresponding deduction 

equivalent to the cost of unused materials as determined by Institute shall be made and 

the material returned to the contractors. Although the materials are hypothecated to 

Institute, the contractor undertakes the responsibility for their proper watch, safe 

custody and protection against all risks. The materialsshall not be removed from site of 

work without the consent of Institute inwriting. 

(iii) The contractor shall be responsiblefor rectifying defects noticed within ayear from the 

date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of thisperiod. 

 

CLAUSE 36 

Employment of Technical staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of thework 

and all along there after as may be necessary for proper fulfilling of the obligations under 

the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to Institute, the name(s), 

qualifications, experience, age, address(s) and other particulars alongwith 
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certificates,of the principal technical representative to be incharge of the work and other 

technical representative(s) who will be supervising the work. Minimum requirement of 

such technical representative(s) and their qualifications and experience shall not be lower 

than specified in Schedule ‘F’. Institute shall within3days of receipt of such 

communication intimate in writing his approval or otherwise of such a representative(s) 

to the contractor. Any such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) according to the 

provisions of this clause. Decisionofthe tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical representative and 

other technical representative(s) shall be appointed by the contractor soon after receipt of 

the approval from Institute and shall be available at site before start ofwork. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s). The principal 

technical representative and other technical representative(s) shall be present at the 

site of work for supervision at all times when any construction activity is in progress 

and also present himself/themselves, as required, to Institute and/or his designated 

representative to take instructions. Instructions given to the principal technical 

representative or other technical representative(s) shall be deemed tohavethe same 

force as if these have been given to the contractor. The principal technical 

representative and other technical representative(s) shall be actually available the 

decision of Institute as recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint suitable technical Principal 

technical representative and/or other technical representative(s) and if such 

appointed persons are not effectively present or are absent by more than two days 

without duly approved substitute or do not discharge their responsibilities 

satisfactorily, Institute shall have full powers to suspend the execution of the work 

until such date as suitable other technical representative(s) is/are appointed and the 

contractor shall be held responsible for the delay so caused to the work. The 

contractor shall submit a certificate of employment of the technical representative(s) 

alongwith every on-account bill/ final bill and shall produce evidence if at any time so 

required by Institute at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever so 

required by Institute and shall also note down instructions conveyed by the Institute 

or his designated representative(s) in the site order book and shall affix his/their 

signature in tokenof noting down the instructions and in token of acceptance of 

measurements/checked measurements/test checked measurements. The 

representative(s) shall not look after any other work. Substitutes, duly approved by 

Institute of the work in similar manner as aforesaid shall be provided in event of 

absence of any of the representative(s) by more than two days. 
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If Institute, whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative(s) is/are effectively appointed or is/are 

effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) 

shall be affected from the contractor as specified in Schedule ‘F’ and the contractor shall 

be held responsible for the delay so caused to the work. The contractor shall submit a 

certificate of employment of the technical representative(s) (in the form of copy of Form- 

16 or CPF deduction issued to the Engineers employed by him)alongwith every account 

bill/final bill and shall produce evidence if at any times so required by the Institute. 

 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisorystaffas 

are competent to give proper supervision to thework. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 

Institute shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent 

in the performance of his duties or whose employment is otherwise considered by 

Institute to be undesirable. Such person shall not be employed again at works site without 

the written permission of Institute and the persons so removed shall be replaced as soon 

as possible by the competent substitute. 

 

CLAUSE 37 

Levy/Taxes payable by Contractor 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or 

Cess in respect of input for or output by this contract shall be payable by the contractor 

and Institute shall not entertain any claim whatsoever in this respect except as provided 

under Clause 38. The contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, stone, kankar, etc. from localauthorities. 

(ii) If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not any time become payable by 

the contractor to the State Government, Local authorities in respect of any material used 

by the contractor in the works, then in such a case, it shall be lawful to theGovernment 

of India and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

 
CLAUSE 38 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
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(i) All tendered rates shall be inclusive any tax, levy or cess applicable on last stipulated 

date of receipt of tender including extension if any excluding GST. No adjustment i.e. 

increase or decrease shall be made for any variation in the rate, Building and Other 

Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other Construction 

WorkersWelfareCess or imposition or repeal of any other tax, levy or cess applicable on 

output of the works contract shall be adjusted on either side, increase or decrease.  

Provided further that for Building and Other Construction Workers Welfare Cess or any 

tax (other than GST), levy or cess varied or imposed after the last date of receipt of tender 

including extension if any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of taxes/levies/ cess. 

Provided further that such increase including GST shall not be made in the extended 

period of contract for which the contractor alone is responsible for delay as determined 

by authority for extension of time under Clause 5 in Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 

a duly authorized representative of the Institute and shall also furnish such other 

information/document as Institute may require from time totime. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy or cess, give a written notice thereof to Institute that the same is given pursuant 

to this condition, together with all necessary information relating there to. 

 

CLAUSE 39 

Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Director of Institute onbehalf of Institute shall have the option of terminating the contract 

without compensation to the contractor. However, if the contractor is succeeded by his legal 

heir or legally assigned successors who are willing to continue the work under the same terms 

and conditions as in the original contract, Institute shall have the option to continue the work 

with such heirs or successors with the same obligations to the heirs or successors as with the 

original contractor. The decision of Institute in this regard shall be final and binding. 

 

CLAUSE 40 

If relative working in Institute, then the contractor not allowed to tender 

The contractor shall not be permitted to tender for works, if any of his near relative(s) is in the 

employment of the Institute or its agent/representative. He shall also intimate the names of 

persons who are working with him or are subsequently employed by him and who are near 

relatives to any of the employee of Institute. Any breach of this condition by the contractor 

would render him liable to be removed from the approved listof contractors of this Institute. 

If, however the contractor is registered in any other department, he shall be debarred from 

tendering in the Institute for any breach of this condition. 

 

NOTE: By the term “nearrelatives”is meant wife, husband, parents and grandparents, 
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children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

 

CLAUSE 41 

No Gazetted Engineer to work as contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India or Govt of 

Haryana shall work as a contractor or employee of a contractor for a period ofoneyear after 

his retirement from government service without the previous permission of respective 

Government in writing. This contract is liable to be cancelled if either the contractor or any of 

his employees is found at any time to be such a person who had not obtained the permission 

of Government as aforesaid, before submission of the tender or engagement in the contractor’s 

service, as the case may be. 

 

 

CLAUSE 42 

Return of material & recovery for excess material used 

(i) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance - (see Clause 10), theoretical 

quantity of materials issued by the Institute for use in the work shall be calculated on the 

basis and method given here under: - 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above-mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by Institute. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorized by Institute, including 

authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual issues each 

diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 

and G.I./M.S. sheets shall be taken as quantity actually required and measured plus 

5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it 

shall be 10%), such determination & comparison being made diameter wise 

&category wise. 

(d) For any other material as per actual requirements. 

 
(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued 

to the contractor and the theoretical quantities including such authorized variation, if 

not returned by the contractor or if not fully reconciled to the satisfaction of Institute 
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within fifteen days of the issue of written notice by Institute to this effect shall be 

recovered at the rates specified in Schedule ‘F’, without prejudice to the provisionof 

the relevant conditions regarding return of materials governing the contract. Decision of 

Institute in regard to theoretical quantities of materials, which should have been actually 

used as per the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’, shall be final & binding on the contractor. For non- scheduled 

items, the decision of Institute regarding theoretical quantities of materials which should 

have been actually used, shall be final and binding on the contractor. 

(iii) The said action under this clause is without prejudice to the right of the Institute to take 

action against the contractor under any other conditions of contract for not doing the 

work according to the prescribed specifications. 

 

 

CLAUSE 43 

Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to Institute and a certificate fromhim to that 

effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (inwriting) by Institute to remove any debris 

from the site, collect and properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by Institute, such payments 

being in addition to compensation uptothevalueofthe work originally executed before being 

damaged or destroyed and not paid for. In caseof works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by theDirector, Institute. 

The contractor shall be paid for the damages/destruction suffered and for restoring the 

material at the rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of Institute regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties to thiscontract. 

 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war like operations (a)unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A. R. P. Officers or Institute (b) for any material 

etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for thework. 

In the event of the contractor having to carry out reconstruction as afore said, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Director. 

 

CLAUSE 44 

Apprentices Act provisions to be complied with 
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The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Director, Institute may, in his discretion, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 

 

 

CLAUSE 45 

Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance certificate from the Labour Officer. As soon as the work is virtually complete the 

contractor shall apply for the clearance certificate to the Labour Officer under intimation to 

Institute. Institute on receipt of the said communication, shall write to the Labour Officer to 

intimate if any complaint is pending against the contractor in respect of the work. If no 

complaint is pending, on record till after 3 months aftercompletion of the work and/or no 

communication is received from the Labour  Officer to this effect till six months after the date 

of completion, it will be deemed to have received the clearance certificate and the Security 

Deposit will be released if otherwise due. 
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SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid constructionexceptsuchshort period work ascan be 

done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1(¼ horizontal and 1vertical.) 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall havea 

guard rail properly attached or bolted, braced and otherwise secured at least 90cm. (3ft.) 

high above the floor or platform of such scaffolding or staging and extending along the 

entire length of the outside and ends there of with only such opening as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 

it froms waying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2)above. 

 

4. Every opening in the floor of a building or in a working platform shall be providedwith 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shallbeover 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 

cm. (11½") for ladder upto and including  3 m. (10ft.) in length. For longer ladders,  this 

width should be increased at least ¼” for each additional 30 cm. (1 foot) of length. 

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall 

be taken to prevent danger from electrical equipment. Nomaterials on any of the sites or 

work shall be so stacked or placed as to cause danger or inconvenience to any person or 

the public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident and shall be bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay any damages and cost which may 

be awarded in any such suit; action or proceedings to any such person or which may, 

with the consent of the contractor, be paid to compensate any claim by any suchperson. 
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6. a. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90cm. (3ft.) above the surface of 

the ground. The side of the trenches which are 1.5m.(5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) 

of the edges of the trench or half of the depth of the trench whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances, undermining or undercutting 

shall bedone. 

 
 

b. Safety Measures for digging bore holes: 

(i) If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

(ii) During drilling, sign boards should be erected near the site with the address of 

the drilling contractor and the Institute of thework; 

(iii) Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50 m alround 

the point of drilling to avoid entry ofpeople; 

(iv) After drilling the borewell, a cement platform (0.50 m x 0.50 m x 1.20 m) 0.60 m 

above ground level and 0.60 m below ground level should be constructed around 

the wellcasing; 

(v) After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump; 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

 
7. Demolition - Before any demolition work is commenced and also during the progress of 

thework, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding.No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render itunsafe. 

 

8. All necessary personal safety equipment as considered adequate by Institute should be 

kept available for the use of the person employed on the site and maintained in a 
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condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned:- The following safety equipment 

shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use,the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for 

an hour before the workers are allowed to get into the manholes, and the manholes 

so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to the public. In addition, the contractor shall 

ensure that the following safety measure are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higherofficer. 

b) At least 5 to 6 manholes up stream and down stream should be kept open forat 

least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to 

enable him to be pulled out duringemergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety 

of the public when ever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery 

nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. Institute may decide the time up to which a 

worker may be allowed to work continuously inside the manhole. 
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j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 

manholes. The Motors for these shall be vapour proof and of totally enclosed 

type. Non sparking gas engines also could be used but they should be placed at 

least 2 metres away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that 

might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 

m) The workers shall be provided with Gum boots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 

air blowers (when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewerlines. 

n) Workmen descending a manhole shall try each ladders top or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of Institute regarding the steps to be taken in this 

regard in an individual case will befinal. 

 

vi) The Contractor shall not employ men and women belowtheage of 18yearson the work 

of painting with products containing lead in any form. Wherever men above the age 

of 18 are employed on the work of lead painting, the following precaution should be 

taken:- 

a) No paint containing lead or lead products shall be used except in the form of 

paste or ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation ofwork. 

 

9. The Contractor shall not employ women and men below the age of 18 years on thework 

with product containing lead in any form, wherever men above the age of 18 years are 

employed on the work with product containing lead, the following principles must be 

observed for such use: 

i) White lead,  sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from 
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the application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down andscraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation ofwork. 

v) Overallshall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical manappointed. 

viii) Institute may require, when necessary medical examination ofworkers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of 

thework. 

 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 

(i) (a) These shall be of good mechanical construction, sound m aterials and 

adequate. 

(a) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from 

patentdefects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackles wivel 

and pulley block used in hoisting or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of 

any machine or any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Institute. As regards contractor’s machines thecontractorsshall notify 

the safe working load of the machine to Institute whenever he 
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brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safe guards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minim um the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places ofwork. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour 

Officer or Institute of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 
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MODEL  RULES TO BE FOLLOWED BY CONTRACTORS FOR THE PROTECTION 

OF HEALTH AND SANITARY ARRANGEMENTS OF WORKERS EMPLOYED 

 

1. APPLICATION 

These rules shall apply to all buildings andconstruction works in which twenty or 

more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is inprogress. 

 

3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part there of ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain 

a) For work places in which the number of contract labour employed does not 

exceed 50-the following equipment:- 

 

Each first-aid box shall contain the following equipments :- 

1. 6 small sterilizeddressings. 

2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings. 

4. 3 large sterilized burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government ofIndia. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

 
b) For work places in which the number of contract labour exceed 50. Each 

first-aid box shall contain the following equipments. 

1. 12 small sterilized dressings. 
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2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms.) packets sterilized cotton wool. 

6. 1(60ml.) bottle containing at wopercent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesiveplaster. 

9. 1 snake bitelancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pairs cissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes/Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment whennecessary. 

 

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 

 
(v) The first-aid box shall be kept in charge of a responsible person who shall 

alwaysbereadilyavailableduringtheworkinghoursoftheworkplace. 

 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 

150 ormore. 

 

(vii) In work places where the number of contract labouremployedis500ormore and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder 

shall be on duty and shall be available at all hours when the workers are atwork. 

 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readilyavailabletocarryinjured person or person 

suddenly taken ill to the nearesthospital. 

 

4. DRINKINGWATER 

(i) In every work place, there shall be providedand maintained atsuitableplaces, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 
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(ii) Where drinking water is obtained from an intermittent public water supply, 

eachworkplaceshallbeprovidedwithstoragewheresuchdrinkingwatershall 

bestored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from 

any latrine drain or other source of pollution. Where water has to be drawn from 

an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall bedust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once amonth. 

 

5. WASHINGFACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be 

providedandmaintainedfortheuseofcontractlabouremployedtherein. 

 

(ii) Separate and adequate cleaning facilities shall be provided fortheuseofmale and 

femaleworkers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygieniccondition. 

 

6. LATRINES ANDURINALS 

(i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscalenamely:- 

(a) Where female are employed, there shall be at least one latrine for every 25 

females. 

(b) Where males are employed, there shall be at least one latrine for every 25 

males. 

Provided that, where thenumberofmales or femalesexceeds 100, itshallbe 

sufficient if there is one latrine for 25 males or females as the case may be upto 

the first 100, and one for every 50thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door andfastenings. 

(iii) Construction of latrines: The insidewallsshallbeconstructedofmasonryor some 

suitable heat-resisting nonabsorbent materials and shall be cement washed 

inside and outside at least once a year, Latrines shall not be of a standard lower 

than boreholesystem. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 

majority of the workers “For Men only” or “For Women Only” as the case may 

be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may 

be. 
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(v) There shall be at least one urinal for male workers upto 50 and one for female 

workers upto fifty employed at a time, provided that where the number ofmale 

or female workmen, as the case may be exceeds 500, it shall be sufficientif there 

is one urinal for every 50malesorfemalesuptothefirst500and one for every 100 or 

partthereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at alltimes. 

(b) Latrines and urinals other than those connected withaflushsewage system 

shall comply with the requirements of the Public HealthAuthorities. 

 

(vii) Water shall be provided by means of tap or otherwisesoastobe conveniently 

accessible in or near the latrines andurinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternatelyexcreta 

may be disposed of by puttingalayerofnightsoilatthebottomofa pucca tank 

prepared for the purpose and covering it with a 15 cm. layer of 

wasteorrefuseandthencoveringitwithalayerofearthforafortnight(whenit will 

turn tomanure). 

(ix) The contractor shall at his own expense, carryout all instructions issued tohim by 

Institute to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor 

shall be responsible for payment of any charges which may be levied 

byMunicipalorCantonmentAuthorityforexecutionofsuchonhisbehalf. 

 

7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two formeals 

and the other two for rest separately for the use of men and women labour. The height 

of each shelter shall not be less than 3 metres (10 ft.) from the floor levelto the lowest 

part of the roof. These shall be kept clean and the space provided shall be on the basis 

of 0.6 sq.m. (6 sqft) perhead. 

 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms ofreasonabledimensionsfor the use 

oftheirchildren under the age of six years. One room shall be used as a play room 

for the children and the other as their bedroom. The rooms shall be 

constructedwithspecificationsasperclause19H(ii)a,b&c. 

(ii) The roomsshallbeprovidedwithsuitableandsufficientopeningsfor light and 

ventilation. There shall be adequate provision of sweepers to keep the 

placesclean. 
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(iii) The contractor shall supply adequate number of toys and games in the play 

roomandsufficientnumberofcotsandbeddingsinthebedroom. 

(iv) The contractor shall provide one ayaa to look after the children in the creche 

when the number of women workers does not exceed 50 and two when the 

number of women workers exceed50. 

(v) The use of the rooms earmarked as creches shall berestrictedtochildren, their 

attendants and mothers of thechildren. 

 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment ofcontract labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be 

provided by the contractor for the useofsuchcontract labour. 

(ii) Thecanteenshallbemaintainedbythecontractorinanefficientmanner. 

(iii) The canteen shall consist ofatleastadininghall,kitchen,storeroom,pantry and 

washing places separately for workers andutensils. 

(iv) Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccess toit. 

(v) The floor shall be made of smooth and impervious materials and inside walls 

shallbelime-washedorcolourwashedatleastonceineachyear. 

Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause anuisance. 

(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at atime. 

(x) The floor area ofthedininghall,excludingtheareaoccupiedbythe service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sqft) per diner to be accommodated as prescribed in sub- Rule9. 

 

(xi) (a) A portionofthedininghallandservicecountershallbepartitionedoff and 

reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule9. 

(xiii) (a)1. There shall be provided and maintained sufficient utensils crockery, 

furniture and any other equipments necessary for the efficient runningof the 
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canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 

and hygienic condition. 

 

(b) 1. Suitable clean clothes fortheemployeesservinginthecanteenshall be 

provided andmaintained. 

2. A service counter, if provided, 

shallhavetopofsmoothandimperviousmaterial. 

3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils andequipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contractlabour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in 

thecanteen. 

(xvi) In arriving at the price 

offoodstuffs,andotherarticleservedinthecanteen,thefollowingitemsshallnotbetak

enintoconsiderationasexpenditure namely:- 

(a) The rent of land andbuilding. 

(b) The depreciation and maintenance charges for the building and 

equipments provided for thecanteen. 

(c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery andutensils. 

(d) Thewaterchargesandotherchargesincurredforlightingandventilation. 

(e) The interest and amounts spent on the provision and maintenance of 

equipments provided for thecanteen. 

 

(xvii) The accounts pertaining to the canteen shall beauditedonceevery12months by 

registered accountants andauditors. 

 

10. ANTI-MALARIALPRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given 

to him by Institute including the filling up of any borrowpitswhichmay have been dug 

byhim. 

 

11. The above rules shall be incorporated in the contracts andinnoticesinvitingtenders 

and shall form an integral part of thecontracts. 

 

12. AMENDMENTS 

Institute, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for thepurposeofremovinganydifficultywhichmayarise in the 

administrationthereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

 
 

1. SHORTTITLE 

These regulations may be called the Contractors Labour Regulations. 

 
2. DEFINITIONS 

i) Workman means any person employed by contractor directly or indirectly 

through a subcontractor to do any skilled, semiskilled or unskilled manual, 

supervisory, technical or clerical work for 

hireorreward,whetherthetermsofemploymentareexpressedorimpliedbutdoesnoti

ncludeanyperson:- 

a) Whoisemployedmainlyinamanagerialoradministrativecapacity:or 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or byreason of powers vested in him, functionsmainly of 

managerial nature:or 

c) Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up 

cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 

processed for sale for the purposeofthetradeor business ofthe principal 

employers and the process is to be carried out either in the home of the out 

worker or in some other premises, not being premisesunder the control and 

management of the principalemployer. 

Nopersonbelowtheageof14yearsshallbeemployedtoactasaworkman. 

 
ii) FairWagesmeanswageswhetherfortimeorpieceworkfixedandnotifiedunder 

theprovisionsoftheMinimumWagesActfromtimetotime. 

 

iii) Contractors shall include every person who undertakes to produceagiven result 

other than a mere supply of goods or articles of manufacture through contract 

labour or who supplies contract labour for any work and includes a subcontractor. 

 

iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct. 

 
3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day. The working day shall be so arranged that inclusive of interval for rest, if 

any,itshallnotspreadovermorethan12hoursonanyday. 

ii) When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week, he shall be paid over time for the extra 

hours put in by him at double the ordinary rateof wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 
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as amended from time to time irrespective of whether such worker is governed 

by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the w ages for the weekly day of rest, 

the worker shall be entitled to rest day wages at the rate applicable tothe next 

preceding day, provided he 

hasworkedunderthesamecontractorforacontinuousperiodofnotlessthan6days. 

c) Where a contractor ispermittedbyInstitutetoallowaworkertowork on a 

normal weekly holiday, he shall grant a substituted holiday to him for the 

whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtimerate. 

 

4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, displayand correctly 

maintain and continue to display and correctly maintain in a clear and legible 

condition in conspicuous places on the work, notices in English and in the local Indian 

languages spoken by the majority of the workers giving the minimum rates of wages 

fixed under Minimum Wages Act, the actual wages being paid, the hours of work for 

which such wage are earned, wages periods, dates of payments of wages and other 

relevant information as per Appendix‘III’. 

 

PAYMENT OF WAGES 

i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable. 

ii) No wage period shall exceed onemonth. 

iii) The wages of every person employed as contract labour in an establishment or 

by a contractor where less than one thousand such personsareemployedshall be 

paid before the expiry of seventh day and in other cases before the expiry of tenth 

day after the last day of the wage period in respect of which the wages 

arepayable. 

iv) Where the employment of any worker is terminated by or on behalf of the 

contractorthewagesearnedbyhimshallbepaidbeforetheexpiryofthesecond 

workingdayfromthedateonwhichhisemploymentisterminated. 

 

v) All payment of wages shall be made onaworkingdayattheworkpremises and 

during the working time and onadatenotifiedinadvanceand in 

casetheworkiscompletedbeforethe expiry of the wage 

period,finalpaymentshallbemadewithin48hoursofthelastworkingday. 

vi) Wages due to every worker shall be paid to him direct or to other person 

authorized by him in thisbehalf. 

vii) Allwagesshallbepaidincurrentcoinorcurrencyorinboth. 

viii) Wages shall be paid without any deductions of any kindexceptthose specified by 

the Central Government by general or special order in thisbehalf 
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or permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wagesperiodandthe place andtime of disbursementof w 

ages shall be displayed at the place of work and a copy sent by the contractor to 

Institute underacknowledgment. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorized representative of 

Institute who will be required to be present at the place and time of disbursement 

of wages by the contractorto workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 

representative of Institute as the case may be, a certificate under his signature at 

the end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” 

as the case may be in the followingform:- 

"Certified that the amount shownincolumnNo ......................hasbeenpaid to the 

workman concerned in my presence on......................at .................................... " 

 

5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES 

(i) The wages ofaworkershallbepaidtohimwithoutanydeductionofany kind except 

the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where 

by the terms of his employmentheisrequiredtowork.Theamountof 

deduction shall be in proportion to the period for which he w asabsent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or anyother deduction 

which he is required to account, where such damage or loss is directly 

attributable to his neglect ordefault. 

(d) Deductionforrecoveryofadvancesorforadjustmentof overpayment of 

wages, advances granted shall be entered in aregister. 

(e) Any other deduction which the Central Government may from time to 

timeallow. 

(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour 

Commissioner. 

Note:- An approved list of Acts and Omissions for which fines canbeimposed is 

enclosed atAppendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his w ages until the worker has been given an opportunity of 

showing cause against such fines ordeductions. 

(iv) The total amount offinewhichmaybeimposedin anyone wageperiodon a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, 

payable to him in respect of that wageperiod. 

(v) Nofineimposedonanyworkershallberecoveredfromhimbyinstallment,or 
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after the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it wasimposed. 

 

6. LABOURRECORDS 

(i) The contractor shall maintain a Register of persons employed on work on 

contractinFormXIIIoftheCL(R&A)CentralRules1971(AppendixIV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) 

Rules 1971 (AppendixV). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) 

Rules 1971 (AppendixVI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in 

suchformasmaybeconvenientattheworkplacebutthesameshallincludethe 

followingparticulars: 

a) Full particulars of the labourers who met withaccident. 

b) Rate ofWages. 

c) Sex 

d) Age 

e) Nature of accident and cause ofaccident. 

f) Time and date ofaccident. 

g) Date and time when admitted inHospital, 

h) Date of discharge from theHospital. 

i) Period of treatment and result oftreatment. 

j) Percentage of loss of earning capacity and disability as assessed by 

MedicalOfficer. 

k) Claim required to be paid under Workmen’s CompensationAct. 

l) Date of payment ofcompensation. 

m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid. 

n) Authority by whom the compensation wasassessed. 

o) Remarks 

(v) The contractor shall maintainaRegisterofFinesintheFormXIIoftheCL (R&A) 

Rules 1971(Appendix-XI) 

The contractor shall displayinagoodconditionandinaconspicuousplace of work 

the approved list of acts and omissions for which fines can be 

imposed(Appendix-X). 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form 

XX of the CL (R&A) Rules 1971(Appendix-XII) 

(vii) The contractor shallmaintain a RegisterofAdvancesin Form XXIII oftheCL (R&A) 

Rules 1971(Appendix-XIII) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of theCL 
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(R&A) Rules 1971 (Appendix-XIV) 

 
7. ATTENDANCE CARD-CUM-WAGESLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form(Appendix-VII) 

(ii) The card shall be valid for each wageperiod. 

(iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest interval, 

before he actually startswork. 

(iv) The card shall remain in possession of the worker during the wage period 

underreference. 

(v) Thecontractorshallcompletethewageslipportiononthereverseofthecardat least a 

day prior to the disbursement of wages in respect of the wage period 

underreference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

himself. 

 

8. EMPLOYMENTCARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)Central 

Rules 1971 to each worker within three days of the employment of the 

worker(Appendix-VIII). 

 

9. SERVICECERTIFICATE 

On termination of employment for any reasonwhatsoeverthecontractorshallissue to 

the workman whose services have been terminated, a Service certificate in Form XV of 

the CL (R&A) Central Rules 1971(Appendix-IX) 

 

10. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 

in original for a period of threeyearsfromthedateoflastentriesmade in them and shall 

be made available for inspection by Institute or Labour Officer or any other officers 

authorized by the Ministry of Urban Development inthis behalf. 

 

11. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due 

and proper observance of Fair Wage Clauses and the Provisions of these Regulations. 

He shall investigate into any complaint regarding the default made by the contractor 

or subcontractor in regard to suchprovision. 
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12. REPORT OF LABOUROFFICER 

The Labour Officer or otherpersonsauthorizedasaforesaidshallsubmitareport of 

resultofhis investigation or enquiry to the Institute indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. In case an appeal is made by the contractorunderClause 13 of these 

regulations, actual payment to labourers will be madebyInstitute after his decision on 

suchappeal. 

(i)Institute shallarrange payments to the labour concerned within 45 days fromthe 

receipt of the report from the LabourOfficer. 

 

13. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

i) A workman shall be entitled to berepresentedinanyinvestigationorenquiry under 

these regulationsby:- 

a) Anofficerofaregisteredtradeunionofwhichheisamember. 

b) An officer of a federation oftrade unions to which the tradeunionreferred to 

in clause (a) isaffiliated. 

c) Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry inwhich the 

worker is employed or by any other workman employed inthe industry in 

which the worker isemployed. 

ii) An employer shall be entitled to be represented inanyinvestigationorenquiry 

under these regulations by:- 

a) Anofficerofanassociationofemployersofwhichheisamember. 

b) An officer of a federation of associations of employers to which association 

referred to in clause (a) isaffiliated. 

c) Where the employers is not a member ofanyassociationofemployers,by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in 

which the employer isengaged. 

iii)  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under theseregulations. 

 

14. INSPECTION OF BOOKS ANDSLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or 

to the Labour Officer or any other person, authorized by the Central Government on 

his behalf. 

 

15. SUBMISSIONS OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
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16. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/Interpretation or effect of those regulations the 

decision of the Superintending Engineer concerned shall be final. 
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Appendix-‘I’ 

 

REGISTER OF MEDICAL BENEFITS 

 

Name and address of the contractor……………………………. 

Name and location of the work…………………………………. 

 
Name of the 

employee 

Father’s/Husband’s 

Name 

Nature of 

Employment 

Period of 

actual 

employment 

Date on which 

notice of 

confinement 

given 

1 2 3 4 5 

     

 

 

Date on which maternity leave commenced and ended 

Date of delivery 

/ miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

     

 

Leave pay paid to the employee 

In case of delivery In case of miscarriage Remarks 

Rate of leave 

pay 

Amount paid Rate of leave 

pay 

Amount Paid 

11 12 13 14 15 
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Appendix‘II’ 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR’SLABOUR 

 

Name and address of the contractor…………………………………………………………….. 

 
Name and location of the work ………………………………………………………………… 

 
1. Name of the woman and her husband’sname. 

 
2. Designation 

 
3. Date ofappointment. 

 
4. Date with months and years in which she isemployed. 

 
5. Date of discharged/dismissal, ifany. 

 
6. Date of production of certificates in respect ofpregnancy. 

 
7. Date on which the woman informs about the expecteddelivery. 

 
8. Date ofdelivery/miscarriage/death. 

 
9. Date of production of certificate in respect ofdelivery/miscarriage. 

 
10. Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery. 

 
11. Date with amount of subsequent payment of maternitybenefit. 

 
12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after herdeath. 

 

13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefitamountwaspaid,themonththereofandthedateofpayment. 

 

14. Signature of the contractor authenticating entries in theregister. 

 
15. Remarks column for the use of InspectingOfficer. 
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Appendix ‘III’ 

Labour Board 

Name of work..…………………………………………………………………..………………… 

 
Name of Contractor..……………………………………………………………………………… 

 
Address of Contractor.………………………………………………………….………………… 

 
Name of Labour Enforcement Officer……………………………………………………………… 

 
Address of Labour Enforcement Officer…………………………………………………………… 

 
Sl. No. Category Minimum 

Wage fixed 

Actual Wage 

paid 

Number 

present 

Remarks 

      

 

 

Weeklyholiday ..…………………………………………………………………… 

 
Wageperiod ……………………….…………………………………………….. 

 
Date of payment of wages……………………….……………………………………………. 

 
Workinghours ……………………….…………………………………………….. 

 
Restinterval ……………………….…………………………………………….. 
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Appendix ‘IV’ 

FORM XIII (See Rule 75) 

Register of workmen Employed by Contractor 

 

Name and address of contractor ………………………………………………. 

Name and address of establishment under which contact is carried on ……………………… 

Nature and location of work ……………………………. 

Name and address of Principal Employer ……………………….. 

Sl. 

No. 

Name 

and 

Surname 

of 

workman 

Age 

and 

Sex 

Father’s/ 

Husband’s 

Name 

Nature of 

employment/ 

Designation 

Permanent 

home 

address of 

the 

workman 

(Village 

and 

Tehsil, 

Taluk and 

District) 

Local 

Address 

Date of 

commencement 

of employment 

Signature 

or Thumb 

impression 

of the 

workman 

Date of 

termination 

of 

employment 

Reasonsfor 

termination 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 

FORM XVI (See Rule 78(2)(a) 

Muster Roll 

 

Name and address of contractor ………………………………………………. 

Name and address of establishment under which contact is carried on ……………………… 

Nature and location of work ……………………………. 

Name and address of Principal Employer ……………………….. for the month of fortnight ………………………………………………….. 

 
Sl. 

No. 

Name of workman Sex Father’s / Husband’s Name Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix ‘VI’ 

FORM XVII (See Rule 78(2)(a) 

Register of Wages 

Name and address of contractor ………………………………………………. 

Name and address of establishment under which contact is carried on ……………………… 

Nature and location of work ……………………………. 

Name and address of Principal Employer ……………………….. Wages Period Monthly / Fortnight …………………………………………….. 

S
l.

 N
o
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Wage Card no. …………………………….. 

 

WAGE CARD 

Appendix ‘VII’ 

Name and Address of the Contractor ……………………………………………………………… Date of Issue ……………........ 

Name and location of work ………………………………………. Designation……………………………………………………… 

Name of workman ………………………………………………………… Month / Fortnight……………………………………….. 

Rate of wages ………………………………………………………………………………… 

 
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

M
o

rn
in

g
                              

R
at

e 

E
v

en
in

g
                              

A
m

o
u

n
t 

In
it

ia
l 

                              

 

………………………………………………………… the sumofRs ...................................................... on account of mywages 

 

Received from 
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TheWageCardisvalidforonemonthfromthedateofissue Signature 
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Appendix ‘VII’ 

 

WAGES SLIP 

 

Name and Address of contractor ………………………………………………………………… 

 
Name and Father’s/husband’s name of workman……………………………………………….. 

 
Natureandlocationofwork………………………………………………………………………... 

 
For the Week/Fortnight/Monthending…………………………………………………………. 

 
1.No. of days worked……………………………………………………………………………. 

2. No.ofunitsworkedincaseofpiecerateworkers……………………………………………… 

3. Rate of dailywages/piecerate ……………………………………………………………… 

4.Amount ofovertimewages …………………………………………………………..……. 

5.Grosswagespayable ………………………………………………………….…..……. 

6.Deduction,ifany ……………………………………………………………………..……. 

7.Net amount ofwagespaid …………………………………………………..…..…………. 

 

 

 
Initials of the contractor or his representative 
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Appendix ‘VIII’ 

Form-XIV 

 

EMPLOYMENT CARD 

Name and Address of contractor …..………………………………………………………………. 

Name and address of establishment under which contract is carried on ……………..………… 

Name of work and location of work ..……………………………………………………….………. 

NameandaddressofPrincipalEmployer…………………..………………………………..…… 

1.Name of the workman........................................………………………….…………………….. 

 
2. Sl. No. in the register of workman employed …………………....................................……….. 

 
3. Nature of employment/designation ........................................……………………………….. 

 
4. Wagerate(withparticularsofunitincaseofpiecework)………………………………........ 

 
5. Wage period ………………………........................................…………………………..…….. 

 
6.Tenure of employment………………………...................................................…………….. 

 
7.Remarks………………………........................................…………………………………….. 

 

 

 

 

 
Signature of contractor 
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Appendix ‘IX’ 

FORM XV (See Rule 77) 

Service Certificate 

 

Name and Address of contractor …..………………………………………………………………. 

Name of work and location of work ..……………………………………………………….………. 

Name and address of workman……………… …………………..………………………………..…… 

Age or Date of Birth……………………………………………………………………………………… 

Identification Marks……………………………………………………………………………………… 

Father’s / Husband’s Name ……………………………………………………………………………………… 

Nameandaddressofestablishmentinunderwhichcontractiscarriedon……………………………………………,……… 

Name and address of the Principal Employer ……………………………………………………………………………………… 

 
Sl. No. Total period for which employed Nature of work done Rate of wages(with 

particulars of unitin 

case of piecework) 

Remarks 

From To 

1 2 3 4 5 6 
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Appendix ‘X’ 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

1. Willfulinsubordinationordisobedience,whetheraloneorincombinationwithother. 

2. TheftfraudordishonestyinconnectionwiththecontractorsorpropertyofInstitute. 

3. Taking or giving bribes or any illegalgratifications. 

4. Habitual lateattendance. 

5. Drunkenness lighting, riotous or disorderly or indifferentbehaviour. 

6. Habitualnegligence. 

7. Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked. 

8. Habitualindiscipline. 

9. CausingdamagetoworkintheprogressortopropertyofInstituteorofthecontractor. 

10. Sleeping onduty. 

11. Malingering or slowing downwork. 

12. Giving of false information regarding name, age father’s name,etc,. 

13. Habitual loss of w age cards supplied by theemployers. 

14. Unauthorised use of employer’sproperty. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/or misleadingstatements. 

17. Engaging on trade within the premises of theestablishments. 

18. Any unauthorised divulgence of business affairs of theemployees. 

19. Collectionorcanvassingforthecollectionofanymoneyauthorisedbytheemployer. 

20. Holdingmeetinginsidethepremiseswithoutprevioussanctionoftheemployers. 

21. Threateningorintimidatinganyworkmanoremployerduringtheworkinghourswithin 

thepremises. 
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Appendix ‘XI’ 

FORM XII (See Rule 78(2)(d) 

Register of Fines 

 

NameandAddressofcontractor…..………………………………………………………………………………………..………. 

Nameandaddressofestablishmentinunderwhichcontractiscarriedon……………………………………………,……… 

Nature and location of work ………………………………………………………………………………………………………… 

Name and address of Principal Employer ………………………………………………………………………...………………… 
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Appendix ‘XII’ 

FORM XX (See Rule 78(2)(d) 

Register of Deduction for Damage or Loss 

 

NameandAddressofcontractor…..………………………………………………………………………………………..………. 

Nameandaddressofestablishmentinunderwhichcontractiscarriedon……………………………………………,……… 

Nature and location of work ………………………………………………………………………………………………………… 

Name and address of Principal Employer ………………………………………………………………………...………………… 
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Appendix ‘XIII’ 

FORM XXII (See Rule 78(2)(d) 

Register of Advances 

 

NameandAddressofcontractor…..………………………………………………………………………………………..………. 

Nameandaddressofestablishmentinunderwhichcontractiscarriedon……………………………………………,……… 

Nature and location of work ………………………………………………………………………………………………………… 

Name and address of Principal Employer ………………………………………………………………………...………………… 
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Appendix ‘XIV’ 

FORM XXIII (See Rule 78(2)(e) 

Register of Overtime 

 

NameandAddressofcontractor…..………………………………………………………………………………………..………. 

Nameandaddressofestablishmentinunderwhichcontractiscarriedon……………………………………………,……… 

Nature and location of work ………………………………………………………………………………………………………… 

Name and address of Principal Employer ………………………………………………………………………...………………… 
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To 

Director, 

 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

Appendix XV 

Indian Institute of Management Rohtak 

Rohtak 

 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name ofapplicant 

2. WhetherapplicantisIndividual/Prop.Firm/PartnershipFirm/Ltd.Co. 

3. Full address of theapplicant 

4. Nameoftheworkandcontractnumberinwhicharbitrationsought 

5. Contract/AgreementNo 

6. Contract amount in thework 

7. Date ofcontract 

8. Date of contract Date of initiation ofwork 

9. Stipulated date of completion ofwork 

10. Actual date of completion of work (ifcompleted) 

11. Total number of claimsmade 

12. Total amountclaimed 

13. Date of intimation of final bill (if work iscompleted) 

14. Date of payment of final bill (if work iscompleted) 

15. Amount of final bill (if work iscompleted) 

16. Date of request made to Director fordecision 

17. Date of receipt of Director’sdecision 

 
Specimensignaturesoftheapplicant(

onlytheperson/authoritywhosignedthecontractshouldsign) 

 

I/We certifythattheinformationgivenaboveistruetothebestofmy/ourknowledge. I/We enclose 

followingdocuments. 

 

1. Statement of claims with amount of claims.  

Yours faithfully, 

(Signatures) 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 

BANK GUARANTEE BOND 

 

In consideration of the Director, Indian Institute of Management Rohtak (hereinafter called 

“The Institute”) having offered to accept the terms and conditions of the proposed agreement 

between…………………………….and ……………………… (hereinafter called “the said 

Contractor(s)”) for thework…………………………………………………… 

(hereinafter called “the said agreement”) having agreed to production of an irrevocable Bank 

Guarantee for Rs. …………. (Rupees ………………………………… only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with 

the terms and conditions in the saidagreement. 

 

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 

undertake to pay to the Instiute an amount not exceeding Rs.……………………….. 

(Rupees ......................... Only) on demand by theInstitute. 

 
2. We, ................................................ (indicate the name of the Bank) do herebyundertake 

to pay the amounts due and payable under this guarantee without any demure, merely 

on a demand from the Institute stating thattheamountclaimedasrequired to meet the 

recoveries due or likelytobeduefromthesaidcontractor(s). Any such demand made on 

the bank shall be conclusive asregardsthe amount due and payable by the bank under 

this Guarantee. However, our 

liabilityunderthisguaranteeshallberestrictedtoanamountnotexceedingRs. 

…………………..(Rupees ......................... only). 

 
3. We, the said bank further undertake to pay the Institute any money so demanded 

notwithstanding any dispute or disputesraisedbythecontractor(s)inanysuitor 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be avaliddischargeofourliabilityforpaymentthereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

 

4. We, ……………………………. (indicate the name of theBank)furtheragreethat the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of the Institute under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till Institute on behalf of 

the Institute certified that the terms and conditions of the said agreement have been 

fully and properly carried out by the said Contractor(s) and accordingly discharges 

thisguarantee. 

 

5. We, ……………………………. (indicate the name of the Bank) further agreewith 
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the Institute that the Institute shall have thefullestlibertywithoutourconsentand 

without affecting inanymannerourobligationhereundertovaryanyofthe terms and 

conditions of the said agreement ortoextendtime of performanceby the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Institute against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and 

weshallnotberelievedfromourliabilitybyreasonofanysuch variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act of omission on the 

part of the Institute or any indulgence by the Institute to the said Contractor(s) or by 

any suchmatterorthingwhatsoeverwhich under thelawrelatingtosureties would, but 

for this provision, have effect of so relievingus. 

 

6. This guarantee will not be dischargedduetothechangeintheconstitutionof the Bank or 

theContractor(s). 

 

7. We, ……………………………. (indicate the name of the Bank)lastly undertake 

nottorevokethisguaranteeexceptwiththepreviousconsentoftheInstituteinwriting. 

 

8. This guarantee shall be valid up to …………………………unless extended on demand 

by the Institute. Notwithstanding anything mentioned above, our liability 

againstthisguaranteeisrestrictedtoRs. ...................................................................... (Rupees 

………………..) and unless a claim in writing is lodged with us within six months of 

the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharged. 

 

 
Dated the ………………..day of ……………………for………………….(indicate the 

name of the Bank) 
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BID SECURITY DECLARATION FORM 
( to be submitted on bidder’s letter Heads) 

( to be submitted by MSE Bidder Only) 
 

Date………  
 

Name of the Work: -    Tender for “Civil Work (Exterior/Interior Painting) for Permanent Campus 

Buildings of Indian Institute of Management, Rohtak at Sunaria Village, Rohtak.” NIT No. IIM-

R/Civil/FY 2024-25/OTE/P-114 T Dated 27.05.2024 

 
To 
Chief Administrative Office  
IIM Rohtak 
Haryana – 124001. 
  
I/We, The undersigned, declare that:  
 
I/We understand that, according to your conditions, bid must be supported by a Bid Securing 
Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three years from the date of notification if I am / We are in breach of any obligation under the bid 
condition, because I/We 
  

a) Have withdrawn/ modified/ amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form Bid; or 

  
b) Having been notified of the acceptance of our bid by the employer/purchaser during the 

period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse 
to furnish the Performance security deposit in accordance with the instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if am/we are not the 
successful bidder. 
  
 
 
Signed: (insert signature of person whose name and capacity are shown)  
 
Name: (insert complete name of person signing the Securing Declaration)  
 
Dated on --------day of ------- (insert date of Signing)  
 
 
Seal  
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SPECIAL CONDITIONS OF CONTRACT 
 
 

1.0 SPECIAL CONDITIONS OFCONTRACT 
1.1 SUB-CONTRACTORS 

Where and when the appointment of specialist Sub-Contractors is indicated, such Sub-
Contractors shall be appointed only with the prior written approval of the Institute 
upon recommendation of Engineer-in-Charge on the following conditions: - 

 

(A) The Contractor shall enter into written agreements with Sub-Contractors and 
ensure that the Sub-Contractors perform their Work in accordance with and 
subject to the terms and conditions of these Contract Documents. A copy of each 
such Agreement shall be furnished to theEngineer-in-Charge. 

 

(B) The Contractor shall remain fully responsible to the Institute for the performance 
and workmanship and all actions of all sub-Contractors and persons directly or 
indirectly employed bythem. 

 

(C) The Contractor shall supply and permit all Sub-Contractors to avail of site 
facilities and services to enable them to complete their Work safely and without 
hindrance or delay and conducive to produce the highest quality of Work 
required. 

 

(D) The Contractor shall upon receipt of instruction from the Engineer-in-Charge, 
terminate and remove from site forthwith such Sub-Contractor or their persons 
whose Work may be consideredunsatisfactory. 

 

(E) The Contractor shall make regular and prompt payment to each Sub- Contractor 
not later than one week after receipt of payment from the Institute for their 
measured Works certified by the Engineer-in-Charge. If the Contractor fails to 
make payments to Sub-Contractors as aforesaid, the Institute may, without any 
obligation or prejudice to its rights and with prior intimation to the Contractor 
may make direct payments to Sub-Contractors for and on behalf and from the 
account of the Contractor and recover such sums from the account of the 
Contractor out of the amounts due and payable under the bills raised by the 
Contractor. Such direct payments to Sub-Contractors shall be on behalf of the 
Contractor and shall in no way relieve the Contractor of his responsibilities or 
create a contractual relationship between the Owner and Sub-Contractor. 

 

(F) Any Subcontractor that has been approved by the Institute shall neither be 
removed nor replaced without the prior written consent of theInstitute. 

 
 

1.2 PROTECTION OF PERSONS, WORKS AND PROPERTY ACCIDENT OR 
INJURY TOWORKMEN 
The Institute shall not be liable for or in respect of any damages or compensation 
payable to any workman or other person in the employment of the Contractor or any 
Subcontractor. 
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Accident Prevention: 
 

(A) General: 
In performing this contract, the Contractor shall provide for protecting the lives and 
health of employees and other persons preventing damage to or theft or loss of 
property, materials, supplies, and equipment; and avoiding Work interruptions. For 
these purposes, the Contractor shall 

 Provide appropriate safety barricades, signs, and signallights. 
 Comply with the standards issued by any statutory bodies having jurisdiction 

over occupational health and safety and Ensure that any additional measures as 
required by the Engineer-in-Charge for thispurpose. 

 

(B) Records. 
The Contractor shall maintain an accurate record of exposure data on all accidents 
taken place incidental to performance of Work(s) under this contract resulting in 
death, traumatic injury, occupational disease, or damage to or theft/lossofproperty, 
materials, supplies, or equipment. The Contractor shall report this data in the manner 
prescribed byEngineer-in-charge. 

 

(C) Sub-Contractors: 
The Sub-Contractors shall be bound to comply with the clause in the same manner as 
complied with by the Contractor. In the event of non-compliance by the Sub- 
Contractor of such clause, the Contractor shall be responsible for compliance of the 
Sub-Contractor. 

 

(D) Written program: 
Before commencing the Work, the Contractor shall submit to the Institute a written 
proposal for implementing this clause, 

 

 

1.3 HAZARDOUS MATERIALIDENTIFICATION 
(A) Notification: 

The Contractor shall notify Engineer-in-charge in writing of all hazardous 
material 5 days before delivery of the material. This obligation applies to all 
materials delivered under this contract, which will involve exposure to 
hazardous materials or items containing these materials. 

 

(B) Responsibility ofContractor: 
Neither the requirement of this clause nor any act or failure to act by the Institute 
shall relieve the Contractor of any responsibility or liability for the safety of the 
Institute, Contractor, or Sub-Contractor’s personnel or property. 

 

(C) Compliance withlaws: 
The Contractor shall comply with applicable laws, including the Public Liability 
Insurance Act 1991, Fatal Accident Act 1855, codes, ordinances, and regulations 
(Including the obtaining of licenses and permits) in connection with hazardous 
materials. Contractor shall pay fees and other expenses for obtaining such 
permission orlicenses. 
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Sub-Contractors: 
The Contractor shall insert these above clauses, relating to hazardous material, 
with appropriate changes on entering into contracts or agreements with Sub- 
Contractors and the sub-contractors shall be bound and be liable to comply with 
the same, and in the event of non-compliance of the same, the Contractor shall 
be held liable for damages or otherwise on the acts of the Sub-Contractor in this 
regard. 

 

The chemicals shall be tested in an independent laboratory as approved by the 
Engineer-in-charge at the frequency as specified. If required, more samplesmay 
have to be tested as per the directions of theEngineer-in-Charge. 

 

1.4 PROTECTION OFPROPERTY 
1. Vegetation, structures andequipment: 

The Contractor shall preserve and protect all structures, equipment, and 
vegetation on or adjacent to the Work site, and which do not unreasonably 
interfere with the Work required under this contract and shall not be removed by 
the Contractor. The Contractor shall only remove trees when specifically 
authorized to do so, and shall avoid damaging vegetation that will remain in 
place. 

 

2. Utilities andimprovements: 
The Contractor shall protect from damage and have all existing improvements 
and utilities at or near the Work site and on adjacent property of a third party, the 
locations of which are made known to or should be known by the Contractor. The 
Contractor shall be liable to repair any damage caused to those facilities, including 
those that are the property of a third party, resulting from failure to comply with 
the requirements of this contract or failure to exercise reasonable care in 
performing the Work. If the Contractor fails or refuses to repair the damage 
promptly, the Engineer-in-Charge may have the necessary Work performed and 
charge the cost to the Contractor or reduce such amounts from the bills of the 
Contractor due and payable by theInstitute. 

 

3. Contractor shall be required to work within specified areas and they shall be 
allowed to use only those areas around the works under their scope, for storage 
of their materials, construction of site offices, erection of batching plant etc. at 
predetermined locations as shown on the plans. The area so demarcated, shall be 
barricaded in such a way that the construction activities or the moving vehicular 
traffic involved in carriage of construction materials/construction waste etc. do 
not create interference with any other areas within the premises or activities of 
the Institute or the activities of other contractor/s working within thepremises. 

 

4. The contractor shall provide suitable barricading approximately 2.0 m high, with 
suitably painted with three rows of G.I. Sheets about 2’6” to 3’0” wide (75 cms to 
90 cms.) nailed or bolted with wooden poles spaced 2 to 3 meter apart and each 
pole 1.6 m to 2 m long 8 cm. to 10 cm. dia. The poles will beembedded 
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in mobile iron pedestal rings suitably framed for giving stable support as per 
direction of the Engineer-in-charge. All management (including watch and ward) 
of barricades shall be the full responsibility of the contractor. The barricades shall 
be removed only after completion of the work or part of the work. The 
contractor’s rate shall include all above items of work and nothing extra shall be 
paid to the contractor over and above his quoted rates. 

 

5. The positioning of barricading will be reviewed from time to time and necessary 
shifting barricading as directed by Engineer -in–charge shall be done forthwith 
by the contractor and nothing extra shall be paid to thecontractor. 

 

6. Contractor will make his own arrangements for making temporary roads and 
approaches to various locations of work under their scope and up to disposal sites 
marked on the drawing. These internal approaches and temporary roads shall be 
made in such a way that they do not affect construction activities of permanent 
roads within the premises at anytime. 

 

1.5 Watchmen andSecurity 
The Contractor shall provide sufficient personnel and materials to provide adequate 
protection to the property and personnel at the site, in transit and stored 
goods/materials including but not limited to measures specifically required by and 
under the Contract Documents and any security requirements under this contract. 

 

1.6 CORRECTIVEACTION 
(A) Authority to StopWork: 

Engineer-in-charge shall notify the Contractor of any non-compliance with the 
safety and property protection measures as required under this contract of which 
Institute becomes aware and of the corrective action required. This notice, when 
delivered to the Contractor or the Contractor’s authorized representative at the 
site of the Work shall be deemed sufficient notice of non- compliance and 
corrective action required. After receiving the notice, the Contractor shall 
immediately take necessary steps to correct the action. If the Contractor fails or 
refuses to take corrective action promptly, the Engineer-in- Charge shall at his 
discretion may issue an order stopping all or part of the Work(s) until satisfactory 
corrective action has been taken. The Contractor shall not base any claim or 
request for equitable adjustment for additional time or money on any stop Work 
order issued under these circumstances. 

 

(B) Rectification: 
The Contractor shall be solely responsible to make good at his cost any damage 
to the Works, property of the Institute and/or any adjacent property, to the 
satisfaction of the Engineer-in-Charge. In case the contractor fails to do so within 
a reasonable time the Engineer-in-Charge shall get the same executed at the risk 
& cost of the contractor & deduct the same from his due payments. 

 
 

1.7 SITESECURITY 
The Contractor shall be deemed to be in possession of the Works site and shall be 
responsible for its total security, and shall ensure that all materials, sheds, 
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equipment, plant, tools, etc; whether his own or belonging to any Sub-Contractor, are 
well protected. 

 

(A) The Contractor shall at his own cost install and maintain sufficient security 
fences and gates and employ full time round-the-clock security personnel to 
prevent the Works site from and against the intrusion of the public or any other 
unauthorized persons orvehicles. 

 

(B) Total security of the site, property, and materials shall be the sole responsibility 
of the Contractor. The presence of his consultant’s representatives or IIM 
Rohtak’s security personnel shall in no way relieve or absolve the Contractor of 
his responsibilities in ensuring the security and protection of the site and 
everything stored or lyingthereon. 

 

1.8 WARRANTY/Guarantee 
The Contractor shall be responsible for the proper performance of the Work(s), 
including installations and systems, as specified under the Contract Documents. 

 

Subject to Clause the Contractor shall, at his own cost and in the shortest possible time, 
repair and remove any defect or deficiency in the Works, which may appear prior to 
or during the defect liability period, to the satisfaction of the Engineer-in- Charge. 

 

A guarantee will be given by the Contractor for the complete installation of the Works 
including its functioning, replacement of parts etc. as specified under the 
ContractDocuments. 

 

1.9 CONTRACTOR’S RESPONSIBILITIES AND WORKCONTROL 
The Contractor shall have complete control of the Works and shall effectively and 
diligently control, direct and supervise his employees, supervisors, subordinates and 
Sub-Contractor(s) so as to ensure timely completion of the Works in order and in 
conformity with the Contract Documents. It shall be the sole responsibility of the 
Contractor for construction means, methods, techniques, sequences and procedures, 
and for coordinating the various parts of the Work, whether carried out by the 
Contractor or any Sub-Contractor. 

 

The Contractor shall provide adequate, qualified and experienced personnel for the 
proper superintendence and execution of the Works until completion. The category 
and strength of such personnel shall be determined by the Engineer-in-Charge, and 
such approved site organization strength shall be maintained by the Contractor at all 
times until completion of Work(s), and also during defects liability period and as may 
be decided by theEngineer-in-Charge. 

 

The Contractor shall be responsible for the design, erection, operation, maintenance 
and removal of temporary structures and other facilities at his own cost during 
completion of the Works. Any approval sought, given or implied, regarding 
sufficiency, stability and safety of temporary staging and facilities shall in any way not 
relieve the Contractor of his responsibility. 
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(A) The Contractor shall study all Contract Documents and promptly report to the 
Engineer-in-Charge any non-conformity, discrepancy, inconsistency or omission 
he may discover in the same. In the event of such discovery, the Contractor shall 
not proceed with the affected Works until he has received due corrections and 
clearances from theEngineer-in-Charge. 

 

(B) The Contractor shall be deemed to have thoroughly studied and satisfied himself 
regarding Contract Documents and particularly all drawings before 
commencement of the Work(s). Should any discrepancy or error be discovered 
during execution of parts of the Work(s) necessitating demolition, repairs or 
reconstruction, all such remedial measures shall be carried out only with the 
approval of the Engineer-in-Charge and entirely at the cost of the Contractor. In 
such an event the Contractor shall neither claim any extra payment nor any 
extension of time for any delay caused by virtue of suchdemolition, repairs 
andreconstruction. 

 

Any instructions given to the Contractor’s supervisory staff by the Engineer-in- 
Charge shall be deemed to have been given to the Contractor. Instructions that involve 
any variations in design or specifications and which may have a bearing on time and 
cost shall be through a written Change Order by the Engineer-in-Charge and at rates 
agreed in writing prior to implementation. 

 

The Contractor shall at his own cost, obtain any permits or authorizations necessary 
for the execution of the Work and obtaining any permits or approvals for the works 
executed by him, from all concerned statutory and Institute Authorities/Authority’s, 
including but not limited to Municipal bodies, Electrical Authority, Fire Service 
Authorities etc. 

 

The Contractor shall not be entitled to claim additional sums on account of having to 
work overtime in order to complete an operation that cannot be interrupted, for 
working in extended shifts/night shifts/holidays. 

 

In the event the Contractor chooses to work overtime, in extended night shifts as and 
by way of overtime either by working extended/night shifts or morning or holidays in 
order to complete the Work(s) within the specified period or on holidays, he shall do 
so by obtaining prior written approval from the Engineer-in-Charge at least twenty-
four hours in advance. The Contractor moreover shall ensure that in any of the above 
circumstances he maintains the full-agreed strength of his supervisory staff. 

 

The Contractor shall take all necessary precautions to protect the site and Works, 
materials, plant and equipment, whether his own or belonging to the Institute or any 
Sub-Contractors, against hazards of fire, rains, floods, landslides, underground water, 
accidents,etc. 

 

The Contractor shall not be permitted to replace nor remove his Project Head/Project 
Engineer/Site Engineer etc. from the site without the prior written approval of the 
Engineer-in-Charge. 
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Submittals 
 

(C) “Shop drawings” means those drawings or other documents, which are 
specifically prepared by or on behalf of the Contractor to illustrate details of 
construction for the purpose of fabrication or installation and are submitted to 
the Owner to indicate the Contractor’s intended method of achieving the end 
result required by the Contract Drawings andSpecifications. 

 

(D) “Project data” includes standard drawings, diagrams, layouts, schematics, 
descriptive literature, illustrations, schedules, performance and test data, and 
similar materials furnished by the Contractor to explain in detail specific portions 
of the Work required by the.Contract. 

 

(E) “Samples” are physical examples, which illustrate materials, equipment or 
workmanship and establish standards by which the Work will bejudged. 

 

(F) “Other submittals” includes progress schedules, setting drawings, testing and 
inspection reports, and other information required by the Contract Documents 
to be submitted by the Contractor for information or approval by theInstitute. 

 

Schedules of Submittals 
Promptly after contract award the Contractor shall submit to the Engineer-in-Charge 
the submittal schedule showing when shop drawings, product data, samples and 
other submittals required by and under the Tender Documents would be submitted 
for the approval of the Engineer-in-Charge. 

 

Review and approval of submittals by Contractor 
The Contractor shall co-ordinate and compile all submittals required by and under the 
Contract Documents, and thoroughly check them for accuracy, completeness, and 
compliance in accordance with contract requirements and shall indicate his approval 
thereon in the form required by the Contract Documents as evidence of such co-
ordination and checking. Submittals to the Engineer-in-Charge without the approval 
of the Contractor shall be returned by the Engineer-in-Charge for resubmission. 
Submission of shop drawings, product data or samples shall constitute a 
representation that the Contractor has agreed to, asserted and guaranteed that the 
assemblies, products or materials indicated therein will be available in a timely 
manner and in the quantities required for the project as set out under the Contract 
Documents. 

 

Submission 
All submittals shall be in English language, and any system of dimensions (i.e.; English 
or metric) shown shall be consistent with that used in the Contract Documents. The 
Contractor shall submit all Submittals in the form and number required by the 
Contract Documents within required time limits and sufficiently in advance of 
construction requirements to permit adequate review by the Institute for correction, 
approval and resubmission if required. No extension of time shall be allowed on 
account of any delay by the Institute in approving such submittals, if the Contractor 
has failed to act promptly and responsively in making his submissions. Each submittal 
shall be identified as required by the Contract Documents. 
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Action on Submittals 
The Engineer-in-Charge will indicate an approval or disapproval of the Submittals for 
and on behalf of the Institute requiring approval by the Institute and if not approved 
as submitted shall indicate the Institute’s reasons thereof. Approval by the Engineer-
in-Charge shall not relieve the Contractor from responsibility for any errors or 
omissions in his submittals, nor from responsibility for complying with the 
requirements of this contract, except with respect to variations described bythe 
Contractor and approved in accordance with "Variations in Submittals" Clause. The 
approval of the Engineer-in-Charge on the submittals will be for general compliance 
with the intent of the Contract Documents and with the information given therein, and 
shall not beconstrued 

 

(A) As permitting any departure from the contractrequirements 
(B) As relieving the Contractor of responsibilities for any error including details, 

dimensions, materials, etc.and 
(C) As approving departures from details appearing on Contract Drawings and 

Specifications. 
 

Where approval of Submittals is required, the Contractor shall perform the Work in 
accordance with such approved Submittals. Any Work performed by the Contractor 
prior to such approval by the Engineer-in-Charge shall be at the sole risk and liability 
of the Contractor. 

 

Variation in Submittals 
If Submittals contain any variations from the contract requirements, other than those 
requested on previous submittals, the Contractor shall specifically describe such 
variations in writing and the reasons thereof to the Engineer-in-Charge. If the 
approval of any such variation affects the Contract Price or the Completion time of 
the Contract, the Engineer-in-Charge shall issue an appropriate Contract 
modification. Otherwise, the variation may be approved by the Engineer-in-Charge, 
only by specific reference thereto in writing. The Contractor shall not be entitled to 
rely on general approval of a submittal as an approval of variations of requirements 
of the Contractor. If the Contractor fails to describe such variations and shall not be 
relieved from the responsibilities of executing the Work in accordance with the 
contract, notwithstanding a general approval of such submittals. Nothing contained 
herein shall relieve the Contractor of the responsibility of notifying the Engineer-in- 
Charge of any part of the Contract Drawings or Specifications, which the Contractor 
knows or reasonably should have known which could result in defects under 
construction. 

 

Use of submittals 
The Owner shall not duplicate, use, and disclose in any manner and for any purpose 
shop drawings, product data and other submittals delivered under this contract. 

 

Placement of Orders 
The Contractor shall place orders for items requiring a sample or product data 
submittal promptly after receiving the written approval of the submittal by the 
Engineer-in-Charge. No such materials or products shall be ordered or used in the 
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Work until such written approval by the Engineer-in-Charge has been given. In the 
event such materials or products pre ordered or used in the Works without the written 
approval of the Engineer-in-Charge, the same shall be at the risks, consequences, 
liability and costs of the Contractor. 

 

Use and testing of samples 
(A) Use: 

Approved samples not destroyed in testing will be sent to Engineer-in-Charge. 
Those samples, which are in good condition, will be marked for identification and 
may be used in the Works. Materials and equipment incorporated in the Work 
shall match the approved samples within any specified tolerances. Other samples 
not destroyed in testing nor approved will be returned to the Contractor at the 
expense of the Contractor if so requested at the time ofsubmission. 

 

Failure of samples to pass specified tests: 
Failure of any material to pass the specified tests will be sufficient cause for refusal 
to consider, under this contract, any further samples of the same brand or make of 
that material or equipment which previously has proved unsatisfactory in service. 

 

(B) Taking and testing ofsamples: 
Samples of various materials or equipment delivered on the site or in place will be 
taken by the PMC for external lab testing. All the testing charges is to be brne by 
the contractor. 

 

(C) Cost of additional testing: 
Unless otherwise specified, when additional tests are made, only one test of each 
set of sample proposed for use will be made at the expense of the Contractor. 
Samples, which do not meet contract requirements, will be rejected. Further testing 
of additional samples, if required, will be made at the expense and costs of the 
Contractor. 

 
 

1.10 Co-operation with other contractors/specializedagencies/sub-contractors 
(1) The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and 
to the public in general. The Contractor shall take all care, as not to damage any 
other adjacent property or other services running adjacent to the plot. If any 
damage is done, the same shall be made good by the Contractor at his own cost 
and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use 
such methodology and equipment for execution of the work, so as to cause 
minimum environmental pollution of any kind during construction, to have 
minimum construction time and minimum inconvenience to road users and to the 
occupants of the buildings on the adjacent plot and public in general, etc. He shall 
make good at his own cost and to the entire satisfaction of the Engineer in 
Chargeanydamagetoroads,paths,crossdrainageworksorpublicorprivate 
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property whatsoever caused, due to the execution of the work or by traffic 
brought thereon, by the Contractor. Further, the Contractor shall take all 
precautions to attendee by the environmental related restrictions imposed by 
Govt. of Haryana as well as prevent any pollution of streams, ravines, river bed 
and waterways. All waste or superfluous materials shall be transported by the 
Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care 
shall be taken to keep the noise level to the barest minimum so that no disturbance 
as far as possible is caused to the occupants/users of adjoining buildings. No claim 
what so ever on account of site constraints mentioned above or any other site 
constraints, inadequate availability of skilled, semi-skilled or unskilled workers 
in the near vicinity, non-availability of construction machinery spare parts and 
any other constraints not specifically stated here, shall be entertained from the 
Contractor. Therefore, the Tenderers are advised to visit site and get first-hand 
information of siteconstraints. 

 

Accordingly, they should quote their tenders. Nothing extra shall be payable on 
this account. 

 

(2) The Contractor shall cooperate with and provide the facilities to the sub- 
Contractors and other agencies working at site for smooth execution of the work. 
The contractor shall indemnify the Owner against any claim(s) arising out of such 
disputes. The Contractorshall: 
(i) Allow use of scaffolding, toilets, shedsetc. 
(ii) Properly co-ordinate their work with the work of otherContractors. 
(iii) Provide control lines and benchmarks to his Sub-Contractors and the 

otherContractors. 
(iv) Provide electricity and water at mutually agreedrates. 
(v) Provide hoist and crane facilities for lifting material at mutually agreed 

rates. 
(vi) Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. atsite. 
(vii) Adjust work schedule and site activities in consultation with the Engineer-

in-Charge and other Contractors to suit the overall schedule completion. 
(viii) Resolve the disputes with other Contractors/sub-contractors amicablyand 

the Engineer-in-Charge shall not be made intermediary orarbitrator. 
 

(3) The work should be planned in a systematic manner so as to ensure proper co- 
ordination of various disciplines viz. sanitary & water supply, drainage, rain 
water harvesting, electrical, and firefighting, information technology, 
communication & electronics and any otherservices. 

 

(4) Other agencies will also simultaneously execute and install the works of sub- 
station / generating sets, air-conditioning, lifts, etc. for the work and the 
contractor shall afford necessary facilities for the same. The contractor shall leave 
such recesses, holes, openings trenches etc. as may be required for such related 
works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall 
be supplied free of cost by the Institute unless otherwise specifically 
mentioned)andthecontractorshallfixthesameattimeofcastingofconcrete, 



 

IIMR/Civil/FY 2024-2025/OTE/P-114 T                                                                           Dated 27.05.2024 

(SCC) Page | 11  

stone work and brick work, if required, and nothing extra shall be payable on 
this account. 

 

(5) The contractor shall conduct his work, so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 
the Engineer-In-Charge and shall as far as possible arrange his work and shall 
place and dispose of the materials being used or removed so as not to interfere 
with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and in a proper co-ordination manner and shall 
perform it in proper sequence to the complete satisfaction ofothers. 

 
 

1.11 RATES 
1. The rates quoted by the Contractor are deemed to be inclusive of site clearance, 

setting out work, profile, setting lay out on ground, establishment of reference 
bench mark(s), installing various signage, taking spot levels, survey with total 
station, construction of all safety and protection devices, compulsory use of 
helmet and safety shoes, and other appropriate safety gadgets by workers, 
imparting continuous training for all the workers, barriers, preparatory works, 
construction of clean, hygienic and well ventilated workers housings in sufficient 
numbers as per drawing supplied by Engineer in charge, working during 
monsoon or odd season, working beyond normal hours, working at all depths, 
height, lead, lift, levels and location etc. and any other unforeseen but essential 
incidental works required to complete this work. Nothing extra shall be payable 
on this account and no extension of time for completion of work shall be granted 
on theseaccounts. 

 

2. The rates quoted by the tenderer, shall be firm and inclusive of all taxes and 
levies as applicable  

3. No foreign exchange shall be made available by the Owner for importing 
(purchase) of equipment, plants, machinery, materials of any kind or any other 
items required to be carried out during execution of the work. No delay and no 
claim of any kind shall be entertained from the Contractor, on account of 
variation in the foreign exchange rate. 

 

4. All ancillary and incidental facilities required for execution of work like labour 
camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary 
ramp required to be made for working at the basement level, temporary structure 
for plants and machineries, water storage tanks, installation and consumption 
charges of temporary electricity, telephone, water etc. required for execution of 
the work, liaison and pursuing for obtaining various No Objection Certificates, 
completion certificates from local bodies etc., protection works, testing 
facilities/Laboratory at site of work, facilities for all field tests and for taking 
samples etc. during execution or any other activity which is necessary (for 
execution of work and as directed by Engineer-in- Charge), shall be deemed to 
be included in rates quoted by the Contractor, for various items in the schedule 
of quantities. Nothing extra shall be payable on theseaccounts. 
 

5. For completing the work in time, the Contractor might be required to work in 
two or more shifts (including night shifts). No claim whatsoever shall be 
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entertained on this account, not with-standing the fact that the Contractor may 
have to pay extra amounts for any reason, to the Labourers and other staff 
engaged directly or indirectly on the work according to the provisions of the 
labour and other statutory bodies regulations and the agreement entered upon 
by the Contractor withthem. 
 

6. All material shall only be brought at site as per program finalized with the 
Engineer-in-Charge. Any pre-delivery of the material not required for immediate 
consumption shall not be accepted and thus not paidfor. 

 

7. Rate shall include of Liaison work required, if any, in this regard with the local 
bodies. Nothing extra shall be payable on this account. Statutory charges, fees 
etc. required to be paid to the local bodies in this connection shall only be payable 
by the Owner or shall be reimbursable to the contractor on production of proof 
of actual payment made byhim. 

 

8. It is clarified that the contractor shall be responsible for obtaining all the no 
objection certificate (NOCs) and relevant licenses for services like lift installation, 
electrical installation, fire installation and like. Nothing extra shall be payable on 
thisaccount. 

 

1.12 Inspection and Rectification of Works 
Access: 
The Institute and their authorized agents and representatives shall at all times have 
access to the site and other locations where parts of the Work are under preparation. 

 

Contractor tests: 
The Contractor shall notify the Engineer-in-Charge well in advance, of tests and 
inspections to be carried out, and shall obtain his written approval wherever so 
stipulated before proceeding with the Works. 

 

Inspections: 
The Contractor shall maintain an adequate inspection system and perform such 
inspections from time to time as will ensure that the Work called for by this contract 
conforms to contract requirements and does not result in any deviation. The 
Contractor shall maintain complete inspection records and make them available to the 
Institute. All Work shall be conducted under the general direction of the Contractor 
and is subject to Institute’s inspection and test at all places and at all reasonable times 
before final completion and acceptance with a view to ensure strict compliance with 
the terms and conditions of the contract. 

 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Institute are for the sole 
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benefit of the Institute and do not:- 
(A) Relieve the Contractor of responsibility for providing adequate quality control 

measures, 
(B) Relieve the Contractor of responsibility for damage to or loss of the material 

before final completion and acceptance of theWork; 
(C) Constitute or imply acceptance.Or. 

(D) Affect the continuing rights of the Owner after acceptance of completedWork. 
 

Owner inspectors: 
The presence or absence of Institute’s inspector does not relieve the Contractor from 
any of the obligations under the contract nor is the inspector authorized to change any 
term or condition of the contract. 

 

Performance of inspections and tests: 
The Contractor shall promptly furnish, without an additional charge all facilities, 
labour, and material reasonably needed for performing such safe and convenient 
inspections and tests as may be required by the Engineer-in-Charge as per the terms 
of the Contract and CPWD specifications. The Institute may charge to the Contractor 
any additional cost of inspection or testing when work is not ready at the time specified 
by the Contractor for inspection or testing, when prior rejection makes re inspection 
or retesting necessary. The Institute shall perform all its inspections and tests in a 
manner that will not unnecessarily delay the work. Special, full size, and performance 
tests shall be performed as described in the Contract Documents and CPWD 
specifications. 

 

The Contractor shall be solely responsible for the protection of all finished surfaces 
and Works so as to avoid any repairs and shall deliver to the Institute upon final 
completion the Works free of any blemish, defect or damage. 

 

1. In addition to the provisions of relevant clauses of the contract, the work shall 
also be open to inspection by the other agency as and when required by Institute 
in addition of the Engineer-in-charge and his authorized representative. The 
contractor shall at times during the usual working hours and at all times at which 
reasonable notices of the intention of the Engineer-in- charge to visit the works 
shall have been given to the contractor, either himself be present to receive the 
orders and instructions or have a responsible representative duly accredited in 
writing, to be present for thatpurpose. 

 

2. Inspection of the work by Project Management Consultant / Master Plan 
Designer–ProjectArchitectappointedbyInstitute. 
(i) The Project Management Consultant / Master Plan Designer – Project 

Architect appointed by Institute shall be inspecting the works frequently to 
ensure that the works are in general being executed according to the design, 
drawings and specifications laid down in thecontract. 

 

(ii) The Project Management Consultant / Master Plan Designer – Project 
Architect appointed by Institute shall certify on completion of particular 
building that it has been constructed according to the approved drawings 
design andspecifications. 
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1.13 RejectedWork 
The Engineer-in-Charge or Owner shall be authorized to reject any Work, which in 
their/his opinion is not in conformity to the specifications set out in the Contract 
Documents. The decision of the Engineer-in-Charge in this regard shall be final and 
binding on the Contractor. 

 

Defective Work whether caused due to poor workmanship, use of sub-standard 
materials,or use of materials without approval of Engineer in charge or on account of 
damage or for any other reason whatsoever, whether caused by the Contractor and/or 
the Sub-Contractor may be rejected by the Engineer-in-Charge or Owner and shall be 
demolished by the Contractor and removed promptly from the site and replaced or re-
executed expeditiously by the Contractor at his own cost. The Institute, Engineer-in-
Charg, Project Management Consultant or Master Plan Designer – Project Architect 
shall in no event be responsible to bear any costs/liability arising on account of such 
defective workmanship. 

 

If in the opinion of the Engineer-in-Charge or Owner, it is not expedient nor feasible 
to correct the defective Work, the Owner shall be entitled to deduct or not pay any 
monies due to the Contractor or the difference in value between the executed Work 
and that required under the Contract, such amount of which shall be determined by 
the Engineer-in-Charge. 

 

1.14 Limit of Price Adjustment- Not Applicable 
In determining all Price Adjustmenta in accordance with the conditions of contract: 
(A) No account will be taken of any amount by which any cost incurred by the 

contractor has been increased by default or negligence of thecontractor. 
 

(B) If the contractor fails to complete the work within time for completion, increase 
or decrease of cost of specified materials shall be made using either the indices 
or prices relating to prescribed time for completion, or the current indices or 
prices, relating to prescribed time for completion, or the current indices or prices, 
whichever is more favorable to the Institute, provided that if an extension of time 
is granted, the above position shall apply to the adjustment made after expiry of 
such extension oftime. 

 

(C) On completion of the works and before final payment the contractor shall give a 
certificate that he has made full and complete disclosure to the Engineer-in- 
Charge of every increase or decrease in price obtained by him on materials 
affected by thisclause. 

 

1.15 Exemption from priceAdjustment 
The following items shall not be included in the price adjustment calculation: 
(A) Liquidateddamages: 
(B) Retention withheld andreleased: 
(C) Advance payments in the form of loans and theirrepayments: 

(D) The value of any additional or varied work valued at current marketprices: 
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ADDITIONAL CONDITIONS 

 
 

1.0 ADDITIONALCONDITIONS 
1.1 GENERAL 
1.1.1 The Contractors are advised to inspect and examine the site and its surroundingsand 

satisfy themselves with the nature of site, the means of access to the site, the constraints 
of space for stacking material / machinery, labour etc. constraints put by local 
regulations, if any, weather conditions at site, general ground / subsoil conditions etc. 
or any other circumstances which may affect or influence their tenders. The site is 
available for work. The contractor shall carry out survey of the work area, at his own 
cost, setting out the layout and fixing of alignment of the building as per architectural 
and Structural drawings in consultation with the Engineer-in-Charge and proceed 
further ensuring full structural continuity and integrated and monolithic construction. 
Any discrepancy between the architectural drawings and actual layout at site shall be 
brought to the notice of the Engineer-in- charge. 

 

1.1.2 The Contractor shall, if required by him, before submission of the tender, inspect the 
drawings in the Office of the Indian Institute of Management, Rohtak at Sunaria 
Village, Rohtak, Haryana. The Institute shall not bear any responsibility for the lack 
of knowledge and also the consequences, thereof to the Contractor. The information 
and data shown in the drawings and mentioned in the tender documents have been 
furnished, in good faith, for general information and guidance only. The Engineer-in- 
Charge, in no case, shall be held responsible for the accuracy thereof and/or 
interpretations or conclusions drawn there from by the Contractor and all 
consequences shall be borne by the Contractor. No claim, whatsoever, shall be 
entertained from the Contractor, if the data or information furnished in tender 
document is different or in-correct otherwise or actual working drawings areat 
variance with the drawings available for inspection or attached to the tender 
documents. It is presumed that the Contractor shall satisfy himself for all possible 
contingencies, incidental charges, wastages, bottlenecks etc. likely during execution of 
work and acts of coordination, which may be required between different agencies. 
Nothing extra shall be payable on thisaccount. 

 

1.1.3 The nomenclature of the item given in the schedule of quantities gives in general the 
work content but is not exhaustive i.e. does not mention all the incidental works 
required to be carried out for complete execution of the item of work. The work shall 
be carried out, all in accordance with true intent and meaning of the specifications and 
the drawings taken together, regardless of whether the same may or may not be 
particularly shown on the drawings and/or described in the specifications, provided 
that the same can be reasonably inferred there from may be several incidental works, 
which are not mentioned in the nomenclature of each item but will be necessary to 
complete the item in all respect. All these incidental works / costs which are not 
mentioned in item nomenclature but are necessary to complete the item shall be 
deemed to have been included in the rates quoted by the contractor for various items 
in the schedule of quantities. No adjustment of rates shall be made for any variation in 
quantum of incidental works due to variation / change in actual working drawings. 
Also, no adjustment of rates shall be made due to any change inincidental 
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works or any other deviation in such element of work (which is incidental to the items 
of work and are necessary to complete such items in all respects) on account of the 
directions of Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

1.1.4 The contractor(s) shall give to the local body, police and other authorities all necessary 
notices etc. that may be required by law and obtain all requisite licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable 
on account of these operations in executing the contract. He shall make good any 
damage to the adjoining property whether public or private and shall supply and 
maintain lights either for illumination or for cautioning the public at night. 

 

Proper temporary barricading by fencing with agro-shade net shall be carried out by 
the Contractor at the start of phased works created as per direction of Engineer-in- 
charge work to physically define the boundaries of the plot for restricted entry to only 
those involved in the work and also to prevent any accidents, at the same time without 
causing any inconvenience to the traffic and the users of the handed over buildings in 
the adjacent plots. It shall be done by providing, erecting, maintaining temporary 
protective barricading of minimum 3.90 metres above ground in height, made in 
panels, with each panel having MS frames / MS scaffolding pipes ofsuitable size and 
stiffness, with agro-shade net fixed on frames. Such panels shall be suitably connected 
to each other for stability with nuts and bolts, hooks, clamps etc. and fixed firmly to 
the ground at about 2 metres spacing, for the entire duration till completion of the 
work. He shall also provide and erect temporary protective barricades within the plot, 
if required, to prevent any accident. Temporary protective roofing near the Entrance 
to the building, under construction, shall be made to protect the visiting officials from 
getting hurt by falling debris etc. Also, one or more coat of enamel paint of shade as 
approved and directed by the Engineer-in-Charge shall be applied on the panels. It 
shall be dismantled and taken away by the Contractor after the completion of work at 
his own cost with the approval of the Engineer-in- Charge. Nothing extra shall be 
payable on thisaccount. 

 
 

All work shall conform to the statutory Bye-laws and Regulations of the concerned 
authority/Municipality, Haryana Fire Services as applicable to the Project. If the tender 
specifications and drawings are more stringent than required as per the Local 
Authorities then the tender specifications and drawings shall be followed. In the other 
case, if the local authorities more stringent specifications than those specified in the 
tender specifications, then the set by-laws and regulations shall be followed at no extra 
cost. 

 
 

1.1.5 The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night. In case of any accident of labours/ contractual staffs the 
entire responsibility will rest on the part of the contractor and any compensation under 
such circumstances, if becomes payable, shall be entirely borne by thecontractor. 
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1.1.6 The work shall generally be carried out in accordance with the “CPWD Specifications 
2009 Vol. I & II” with up-to-date correction slips, additional/Particular Specifications, 
architectural/Structural drawings and as per instructions of Engineer-in-Charge.Any 
additional item of the work, if taken up subsequently, shall also confirm to the relevant 
CPWD specifications as mentioned above. Working (both Architectand structural) 
drawings will be released progressively to the contractor commensurate to the 
construction schedule approved byEngineer-in-Charge. 

a) The several documents forming the tender are to be taken as mutually 
complementary to one another. Detailed drawings shall be followed inpreference 
to small scale drawings and figured dimensions in preference to scale dimensions. 

b) In the event of any difference or discrepancy between the description of items as 
given in the schedule of quantities, particular specifications for individual items of 
work (including special conditions) and I.S. Codes etc., the following order of 
preference shall beobserved. 
(i) Description of items as given in Schedule ofquantities 
(ii) Particularspecifications 
(iii) Specialconditions 
(iv) AdditionalConditions 
(v) Tender drawingsattached 
(vi) CPWD Specifications including up-to-date correctionslips. 
(vii) General Conditions of Contract(GCC). 
(viii) Indian Standards Specifications ofB.I.S. 
(ix) ASTM, BS, or other foreign origin codes mentioned in tenderdocument. 
(x) Manufacturer’s specifications and as decided by theEngineer-in-Charge. 
(xi) Sound Engineering practices or well-established local construction 

practices. 
c) The works to be governed by this contract shall cover delivery and transportation 

up to destination, safe custody at site, insurance, erection, testing and 
commissioning of the entireworks. 

 

The works to be undertaken by the contractor shall inter-alia include the following: 
(i) Preparation of detailed Shop drawings and As-built drawings wherever 

applicable. 
(ii) Obtaining of Statutory permissions where-ever applicable andrequired. 
(iii) Pre-commissioning tests as per relevant standard specifications, code of 

practice, Acts and Rules whereverrequired. 
(iv) Warranty obligation for the equipments and / or fittings/fixtures supplied 

by the contractor. Contractor shall provide all the shop drawings or layout 
drawings for all the co-ordinated services before starting any work or 
placing any order of any of the services etc. These shop drawings/layout 
drawings shall be got approved from Engineer-in-charge before 
implementation and this shall be binding on the contractor. The contractor 
shall submit material submittals along with material sample for approval of 
Engineer-in-Charge prior to delivery of material atsite. 

 

1.1.7 The work shall be carried out in accordance with the approved architectural 
drawings,structuraldrawings,servicedrawingstobeissuedfromtimetotime,by 
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the Engineer-in- Charge. Before commencement of any item of work the contractor 
shall correlate all the relevant architectural and structural drawings, nomenclature of 
items and specifications etc. issued for the work and satisfy himself that the 
information available from there is complete and unambiguous. The figure and 
written dimension of the drawings shall be superseding the measurement by scale. 
The discrepancy, if any, shall be brought to the notice of the Engineer-in- charge before 
execution of the work. The contractor alone shall be responsible for any loss or damage 
occurring by the commencement of work on the basis of any erroneous and or 
incomplete information and no claim whatsoever shall be entertained by the 
department on this account. 

 

The delay caused on account of non-timely action by the contractor in resolution of the 
differences whatsoever shall not be considered as valid ground for extension of time 
unless otherwise accepted by Engineer-in-Charge. 

 

1.1.8 Unless otherwise provided in the Schedule of Quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account. Payment for 
centering, shuttering, however, if required to be done for floor heights greater than 
3.5m shall be admissible at rates arrived in accordance with clause 12 of the agreement 
if not alreadyspecified. 

 

1.1.9 The Contractor(s) shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building 
rubbish shall be stacked on areas where other buildings, roads, services and 
compound walls are to be constructed. The stacking shall take place as per stacking 
plan. However, if any change is required, the same shall be done with the approval of 
Engineer-in-Charge. 

 
1.1.10 The Contractor shall bear all incidental charges for cartage, storage and safe custody 

of materials, if any, issued by Institute as well as to those materials also arranged by 
thecontractor. 

 

Wherever the BOQ item stipulates design, the contractor shall have to supply designs 
and shop drawings which shall have to be vetted by any other Institute/Agency of 
repute as approved by Engineer-in-Charge, and all coststowards the same, including 
charges for vetting shall be deemed to have been included in the quotedrates. 

 

1.1.11 Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been built in the items and nothing extra shall be 
payable or extra cement considered in consumption on thisaccount. 

 

1.1.12 The contractor shall give performance test of the entire installation(s) as per the 
specifications in the presence of the Engineer-in-charge or his authorized 
representative before the work is finally accepted and nothing extra what-so-ever shall 
be payable to the contractor for suchtest. 
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1.1.13 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories 
shouldconformtobye-lawsoflocalbody/corporation,whereCPWDspecifications 
arenotavailable.TheContractorshouldengageapproved,licensedplumbersforthe 
work and get the materials (fixtures/fittings) tested, by the municipal Body/ 
Corporationauthoritieswhereverrequiredathisowncost. 

 

1.1.14 The contractor shall make his own arrangements for water and for obtaining electric 
connections if required and make necessary payments directly to the State Govt. 
departments concerned. Contractor shall get the water tested from laboratory 
approved by the Engineer-in-charge at regular interval as per the CPWD Specifications 
2009. All expenses towards collection of samples, packing, transportation etc. shall be 
borne by thecontractor. 

 

Work shall normally be done in a single shift/day. However, if the work is requiredto 
be executed in more than one shift in a day for meeting the time lines, the Contractor 
with prior approval of the Engineer-in-charge, shall have to make necessary 
arrangements for the same and all costs towards the same shall be deemed to have 
been included in the quotedrates. 

 

1.2 PREVENTION OF NUISANCE AND POLUTIONCONTROL 
1.2.1 The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties and to the 
public in general and to prevent any damage to such properties from pollutants like 
smoke, dust, noise. The contractor shall use such methodology and equipment so as 
to cause minimum environmental pollution of any kind during construction and 
minimum hindrance to road users and to occupants of the adjacent properties or other 
services running adjacent/near vicinity. The contractor shall make good at his cost and 
to the satisfaction of the Engineer-in- Charge, any damage to roads, paths, cross 
drainage works or public or private property whatsoever caused due to the execution 
of the work or by traffic brought thereon by the contractor. All waste or superfluous 
materials shall be carried away by the contractor, without any reservation, entirely to 
the satisfaction of theEngineer-in-Charge. 

 

1.2.2 Utmost care shall be taken to keep the noise level to the barest minimum so that no 
disturbance as far as possible is caused to the nearby occupants/users of building(s), 
ifany. 

 

1.3 SECURITY AND TRAFFICARRANGEMENTS 
1.3.1 In the event of any restrictions being imposed by IIMR/ Municipal body / Police/ 

NHAI or any other authority having jurisdiction in the area on the workingor 
movement of labour /material, the contractor shall strictly follow such restrictions and 
nothing extra shall be payable to the contractor on such accounts. The loss of time on 
these accounts, if any, shall have to be made up by augmenting additional resources 
whateverrequired. 

 

1.3.2 If as per the rules of the local authority, the huts for labour are not to be erected at the 
site by the contractor, the contractor is required to make his own arrangements to 
provide huts for labourers as is acceptable to local bodies and nothing extra shall be 
paidonthisaccount.Heshallmakehisownarrangementsforstores,fieldofficeetc. 
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Before tendering, he shall visit the site and assess the manner in which he is able to 
arrange the above facilities. The Engineer-in-Charge shall in no way be responsible for 
any delay on this account and no claim, whatsoever, on this account shall be 
entertained. 

 

1.3.3 No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be 
fully responsible for any damage to the Institute’s property and the work for which 
payment has been advanced to him under the contract and he shall make good the 
same at his risk and cost. The contractor shall be fully responsible for safety and 
security of his material, T&P/Machinery brought to the site byhim. 

 

1.3.4 The contractor shall construct suitable godowns, yard at the site of work for storing all 
other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at 
his own cost and also employ necessary watch and ward establishment for the purpose 
at hiscost. 

 
1.3.5 All materials obtained from contractor shall be got checked by the representative of 

Engineer-in-Charge on receipt of the same at site beforeuse. 
 

1.3.6 Royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle sand and bajri etc. collected by him for the execution of the 
work, direct to the Revenue authority or authorized agent of the State Government 
concerned or CentralGovernment. 

 

1.3.7 The contractor shall be responsible for the watch and ward/guard of the buildings, 
safety of all fittings and fixtures including all equipments, services provided by him 
against pilferage and breakage during the period of Installations and thereafter till the 
building is physically handed over to the Institute. No extra payment shall be made 
on this account and no claim shall be admissible on thisaccount. 

 
1.3.8 TheContractorshallkeephimselffullyinformedofallactsandlawsoftheCentral&Stat

eGovernments,allorders,decreesofstatutorybodies,tribunalshavingany 
jurisdiction or authority, which in any manner may affect those engaged or 
employedandanythingrelatedtocarryingoutthework.Alltherules&regulations 
andbye-lawslaiddownbyCollector/HaryanaStateGovt.andanyotherstatutory 
bodiesshallbeadheredto,bythecontractor,duringtheexecutionofwork.The 
Contractorshallalsoadheretoalltrafficrestrictionsnotifiedbythelocalauthorities. 
Allstatutorytaxes,levies,charges(includingwaterandseweragecharges,charges for 
temporary service connections and /or any other charges) payable to such 
authoritiesforcarryingoutthework,shallbebornebytheContractor.Thewater 
charges(formunicipalwaterconnectionaswellastankerwater)shallbeborneby 
thecontractor.Also,ifthecontractorobtainswaterconnectionforthedrinking 
purposesfromthemunicipalauthoritiesoranyotherstatutorybody,theconsequent 
seweragechargesshallbebornebythecontractor.TheContractorshallarrangeto 
giveallnoticesasrequiredbyanystatutory/regulatoryauthorityandshallpayto 
suchauthorityallthefeesthatisrequiredtobepaidfortheexecutionofwork.He 
shallprotectandindemnifytheInstituteanditsofficials&employeesagainstany 
claimand/orliabilityarisingoutofviolationsofanysuchlaws,ordinances,orders, 
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decrees, by himself or by his employees or his authorized representatives. Nothing 
extra shall be payable on these accounts. The fee payable to statutory authorities for 
obtaining the various permanent service connections and Occupancy Certificate for 
the building shall be borne by the Institute. 

 

1.3.9 For works below ground level the contractor shall keep that area free from water. If 
dewatering or bailing out of water is required the contractor shall do the same at his 
own cost and nothing extra shall be paid except otherwise provided in the items of 
Schedule ofQuantities. 

 

1.3.10 The Contractor shall make all necessary arrangements for protecting from rains, fog 
or likewise extreme weather conditions, the work already executed and for carrying 
out further work, during monsoon including providing and fixing temporary shelters, 
protections etc. Nothing extra shall be payable on this account and also no claims for 
hindrance shall be entertained on thisaccount. 

 
1.3.11 In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained 
notwithstanding any other provisions elsewhere in the contract agreement. Also, the 
Contractor shall make good, at his own cost, the damages caused, if any. Further, no 
claims for hindrance shall be entertained on thisaccount. 

 

1.3.12 The contractor will take reasonable precautions to prevent his workman and 
employees from removing and damaging any flora (plant/vegetation) from the project 
area. 

 

1.4 SETTINGOUT 
(i) The Contractor shall carry out survey of the work area, at his own cost, setting 

out the layout of building in consultation with the Engineer –in-Charge & 
proceed further. Any discrepancy between architectural drawings and actual 
layout at site shall be brought to the notice of the Engineer –in-charge. It shall be 
responsibility of the Contractor to ensure correct setting out of alignment. Total 
station survey instruments only shall be used for layout, fixing boundaries, and 
centre lines, etc., Nothing extra shall be payable on this account. 

 

(ii) The Contractor shall establish, maintain and assume responsibility for grades, 
lines, levels and benchmarks. He shall report any errors or inconsistencies 
regarding grades, lines, levels, dimensions etc. to the Engineer –in-Charge before 
commencing work. Commencement of work shall be regarded as the 
Contractor’s acceptance of such grades, lines, levels, and dimensions and no 
claim shall be entertained at a later date for any errorsfound. 

 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks 
during the progress of the work, the Contractor shall, at his own expense rectify 
such error, if so required, to the satisfaction of the Engineer –in-Charge. Nothing 
extra shall be payable on thisaccount. 
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(iv) Though the site levels are indicated in the drawings the Contractor shall ascertain 
and confirm the site levels with respect to benchmark from the concerned 
authorities. The Contractor shall protect and maintain temporary/ permanent 
benchmarks at the site of work throughout the execution of work. These 
benchmarks shall be got checked by the Engineer-in-Charge or his authorized 
representatives. The work at different stages shall be checked with reference to 
bench marks maintained for the said purpose. Nothing extra shall be payable on 
thisaccount. 

 

(v) The approval by the Engineer-in-Charge, of the setting out by the Contractor, 
shall not relieve the Contractor of any of his responsibilities and obligation to 
rectify the errors/ defects, if any, which may be found at any stage during the 
progress of the work or after the completion of thework. 

 

(vi) The Contractor shall be entirely and exclusively responsible for the horizontal, 
vertical and other alignments, the level and correctness of every part of the work 
and shall rectify effectively any errors or imperfections therein. Such 
rectifications shall be carried out by the Contractor at his own cost to the entire 
satisfaction of theEngineer–in-Charge. 

 

(vii) The rates quoted by the Contractor are deemed to be inclusive of site clearance, 
setting out work (including marking of reference points, center lines of 
buildings), construction and maintenance of reference bench mark(s), taking spot 
levels, construction of all safety and protection devices, barriers, barricading, 
signage, labour safety, labour welfare and labour training measures, preparatory 
works, working during monsoon, working at all depths, height and location etc. 
and any other incidental works required to complete this work. Nothing extra 
shall be payable on this account, unless otherwise mentioned in the schedule 
ofquantities. 

 

1.4.1 The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, 
kitchen etc. and nothing extra on this account isadmissible. 

 

1.4.2 A site laboratory with the minimum equipments as specified in CPWD 
specifications/in this agreement shall be established, made functional and 
maintainedwithinonemonthfromtheawardofworkasperAnnexure-Iatpage 
no.44withoutanyextracosttotheInstitute.Incaseofnoncompliance/delayin 
complianceinthis,arecovery@Rs.1000/-perdaywillbeimposedwhichwillbe 
recoveredfromtheimmediatenextR/ABilloftheContractor. 

 

The agency should make temporary arrangement for sewage disposal, water supply 
and electricity for completed building to make them to functional in case permanent 
arrangements are not ready. 

 

1.5 INTEGRATED SERVICEDRAWINGS 
(i) Before taking up the work, the contractor shall be provided with integrated 

drawings for various civil and electrical services showing details of lay out plan 
including sectional elevations and contractor shall plan and mobilize his 
resourcesaspertheIntegrateddrawingsandasperthesiteconditionsto 
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facilitate convenient execution, installation as well as maintenance of these 
services. Nothing extra shall be payable on this account. 

 
 

(ii) Shopdrawings 
The bill of quantities, technical specifications and drawings together shall be 
considered as a tender requirement and the work shall be carried out as per good 
for construction (GFC) drawings, issued by Engineer-in-charge. The contractor 
shall study the GFC drawings and taking into account actual site conditions and 
selected material and requirements shall prepare shop drawings for the following 
works, as fully coordinated drawings, as given above. 
a. Aluminium work structural glazing andACP. 
b. Expansion jointwork 
c. Stone claddingwork 
d. Suspended ceiling work, coordinated with all ceiling relatedservices. 
e. Marble, granite, vitreous, ceramic, tilework 
f. All Electricalwork 
g. All Sanitarywork 
h. DGsets 

i. Boilers &Pumps 
 

The shop drawings shall be prepared and submitted for approval to achieve the 
milestones provided. 

 

(iii) Within the time frame agreed with the Engineer-in-charge, the contractor shall 
prepare shop drawings using latest version of Auto CAD. Shop drawings shall 
show all layouts, details in plans & sections showing all connections, junctions, 
bends, supports, clearances. Fixing arrangements with dimensions, room, etc shall 
be prepared by the contractor on AutoCAD based on the architectural drawings 
and site measurements. All measurable items quantities shall be mentioned on 
each shop drawing being submitted for approval by the contractor. A set of shop 
drawings (i/c digital soft copy (Autocad& pdf) shall be submitted for approval and 
a set of final shop drawings after approval by Engineer-in-charge shall be 
submitted by the contractor along with the soft copy.  

 

Technical submittals of manufacturer’s catalogues and technical data shall be submitted 
for approval. The contractor shall designate an Engineer responsible for issue and 
preparation of shop drawings and control of GFC drawings. 

 
 

1.6 TOOLS ANDPLANTS 
The bidder should have own constructions equipment required for the proper and 
timely execution of the work. Nothing extra shall be paid on this account. 
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No tools and plants including any special T&P etc. shall be supplied by the Institute 
and the Contractor shall have to make his own arrangements at his own cost. No claim 
of hindrance (or any other claim) shall be entertained on this account. 

 

1.7 SCAFFOLDING 
1.7.1 Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed, by the Contractor. It shall be provided strictly with steel double 
scaffolding system, suitably braced for stability, with all the accessories, gangways, 
etc. with adjustable suitable working platforms to access the areas with ease for 
working and inspection. Single scaffolding system is strictly prohibited and shall 
invite action. It shall be designed to take all incidental loads. It should cater to the 
safety features for workmen. Nothing extra shall be payable on this account. It shall be 
ensured that no damage is caused to any structure due to thescaffolding. 

 

1.7.2 The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within various pockets in the plot so as to achieve early 
completion. The agency should deploy adequate equipment, machinery and labour as 
required for the completion of the entire work within the stipulated period specified. 
Also, ancillary facilities shall be provided by contractor commensurate with 
requirement to complete the entire work within the stipulated period. Nothing extra 
shall be payable on this account. Adequate number/sets of equipment in working 
condition, along with adequate stand-by arrangements, shall be deployed during 
entire construction period. It shall be ensured by the Contractor that all the equipment, 
Tools & Plants, machineries etc. provided by him are maintained in proper working 
conditions at all times during the progress of the work and till the completion of the 
work. Further, all the constructional tools, plants, equipment and machineries 
provided by the Contractor, on site of work or his workshop for this work, shall be 
exclusively intended for use in the construction of this work and they shall not be 
shifted/ removed from site without the permission of the Engineer-in- Charge. 

 

Slab cycle requirements: The contractor shall plan and design concreting activities at 
various stages of work commensurate to the slab cycle requirement through submitted 
shuttering plan/design, which shall be the sole responsibility of the contractor and this 
shall not absolve him of his responsibility despiteapprovals accorded by Engineer-in-
Charge. The quoted rate shall be deemed to include the cost of theabove. 

 

1.7.3 The Contractor shall maintain all the work in good condition till the completion of 
entire work. The Contractor shall be responsible for and shall make good, all damages 
and repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. 
The Engineer-in-Charge shall not be responsible for any claims for injuries to 
person/workmen or for structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the Contractor or of any other 
of his representatives, in his employment during the execution of the work.The 
compensation, if any, shall be paid directly to the Department / authority / persons 
concerned, by the Contractor at his owncost. 
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1.7.4 The recoveries, if any, towards late procurement of centring and shuttering, T&P 
equipment, automatic batching plant, delay in submission of construction 
programmes, progress reports are refundable, if the targeted portions are completed 
within the stipulated period of completion of contracted work and extension of time 
is granted without levy of compensation. Else this is non-refundable and is over and 
above the compensation levied (if any) under Clause 2 of General Conditions of 
Contract. 

 

1.8 ROYALTY 
Royalty at the prevalent rates shall be paid by the Contractor or his material suppliers 
as per the terms of supply between them, on all materials such as boulders, metals, all 
sizes stone aggregates, brick aggregates, coarse and fine sand, moorum, river sand, 
gravels and bajri etc. collected by him for the execution of the work, directly to the 
revenue authority of the state government concerned. Further, contractor needs to 
submit proof of submission of full royalty to the state government or local authority. 
Nothing extra shall be payable on thisaccount. 

 

1.9 PRESERVATION AND CONSERVATIONMEASURES 
(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services, if any, encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. In case the 
same are to be removed and diverted, expenditure incurred in doing so shall be 
payable to the contractor. The contractor shall work out the cost, get the same 
approved by Engineer-in-Charge before taking up actual execution. The contractor 
shall not store materials or otherwise occupy any part of the site in a manner likely 
to hinder the operation of suchservices. 

 

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or 
things of geological or archaeological interest discovered on project location 
during excavation/construction shall be the property of the Institue, and shall be 
dealt with as per provisions of the relevant legislation. The contractor will take 
reasonable precaution to prevent his work men or any other persons from 
removing and damaging any such article or thing. He will, immediately upon 
discovery thereof and before removal acquaint the Engineer-in-charge of such 
discovery and carry out the official instructions of Engineer-in- chargefor 
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dealingwiththesame,tillthenallworkshallbecarriedoutinawaysoasnotto 
disturb/damage such article orthing. 

 

1.10 RESPONSIBILITY 
(i) He shall protect and indemnify the Institute, Project Management Consultant 

(PMC) and Master Plan Designer (MPD) and its officials & employees, against any 
claim and /or liability arising out of violations of any such laws, ordinances, orders, 
decrees, by himself or by his employees or his authorized representatives. Nothing 
extra shall be payable on theseaccounts. 

(ii) The fee payable to statutory authorities for obtaining the various permanent 
service connections and Building Use Certificate for the building shall be borne by 
theInstitute. 

(iii) The Contractor shall assume all liability, financial or otherwise in connection with 
this contract and shall protect and indemnify the Institute, PMC and Master Plan 
Designer (MPD) from any and all damages and claims that may arise on any 
account. The Contractor shall indemnify the Institute, PMC and Master Plan 
Designer (MPD) against all claims in respect of patent rights, royalties, design, 
trademarks- of name or other protected rights, damages to adjacent buildings, 
roads or members of public, in course of execution of work or any other reasons 
whatsoever, and shall himself defend all actions arising from such claims and shall 
indemnify the Institute, PMC and Master Plan Designer (MPD) in all respect from 
such actions, costs and expenses. Nothing extra shall be payable on this account. 

 

1.11 CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/ 
SUBCONTRACTORS, PROJECT MANAGEMENT CONSULTANT AND 
MASTER PLAN DESIGNER(MPD) 

(i) The Contractor shall take all precautions to abide by the environmental related 
restrictions imposed by any statutory body having jurisdiction in on work site as 
well as prevent any pollution of streams, ravines, river bed and waterways. All 
waste or superfluous materials shall be transported by the Contractor, entirely to 
the satisfaction of the Engineer- in-Charge and disposed at designated places only. 
Utmost care shall be taken to keep the noise level to the barest minimum so that 
no disturbance as far as possible is caused to the occupants / users of adjoining 
buildings. No claims what so ever on account of site constraints mentioned above 
or any other site constraints, lack of public transport, inadequate availability of 
skilled, semi-skilled or unskilled workers in the near vicinity, non-availability of 
construction machinery spare parts and any other constraints not specifically 
stated here, shall be entertained from theContractor. 

 

Therefore, the tenderers are advised to visit site and get first-hand information of 
site constraints. Accordingly, they should quote their tenders. Nothing extra shall 
be payable on this account. 

 

(ii) The Contractor shall cooperate with and provide the facilities to the sub- 
Contractors and other agencies working at site for smooth execution of the work. 
The contractor shall indemnify the Institute, PMC and Master Plan Designer 
(MPD) against any claim(s) arising out of any disputes. The Contractorshall: 

(i) Allow use of scaffolding, toilets, shedsetc. 
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(ii) Properly co-ordinate their work with the work of otherContractors. 
(iii) Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors. 
(iv) Provide electricity and water at mutually agreedrates. 
(v) Provide hoist and crane facilities for lifting material at mutually agreed 

rates. 
(vi) Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. atsite. 
(vii) Adjust work schedule and site activities in consultation with the Engineer- 

in-Charge and other Contractors to suit the overall scheduledcompletion. 
(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and 

the Engineer-in-Charge shall not be made intermediary orarbitrator. 
 

(iii) The work should be planned in a systematic manner so as to ensure proper 
coordination of various disciplines viz. sanitary & water supply, drainage, rain 
water harvesting, electrical, fire fighting, information technology, communication 
& electronics and any otherservices. 

 

(iv) Other Associated agencies will also simultaneously execute and install the works 
of sub-station / generating sets, air-conditioning, lifts, etc. for the work if required 
and the contractor shall afford necessary facilities for the same. The contractor shall 
leave such recesses, holes, openings trenches etc. as may be required for such 
related works (for which inserts, sleeves, brackets, conduits, base plates, clamps 
etc. unless otherwise specifically mentioned) and the contractor shall fix the same 
at time of casting of concrete, stone work and brick work, ifrequired. 

 
(v) The contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion of the work being performed by other contractor(s) or by 
the Engineer-In-Charge and shall as far as possible arrange his work and shall 
place and dispose off the materials being used or removed so as not to interfere 
with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and in a proper co–ordinated manner and shall perform 
it in proper sequence to the complete satisfaction ofothers. 

 

 

1.12 SUPERVISION OFWORK 
1.12.1 The Contractor shall depute Site Engineer & skilled workers as required for the work. 

He shall submit organization chart along with details of Engineers and supervisory 
staff. It shall be ensured that all decision-making powers shall be available to the 
representatives of the Contractor at Project Site itself to avoid any likely delays on this 
account. The Contractor shall also furnish list of persons for specialized works to be 
executed for various items of work. The Contractor shall identify and deploy key 
persons having qualifications and experience in the similar and other major works, as 
per the field of their expertise. If during the course of execution of work, the Engineer-
in-Charge is of the opinion that the deployed staff is not sufficient or not well 
experienced; the Contractor shall deploy more staff or better experienced staff at site 
to complete the work with quality and in stipulated time limit. 
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1.12.2 Principle Technical representative of the Contractor having minimum fifteen years of 
experience in similar nature of work as mentioned in the clause 36 of theGeneral 

Conditions of the Contract, shall always be available at the site during the actual 
execution of the work. The recovery of Rs. 60,000/- (Rupees Sixty Thousand Only) per 
month shall be affected from the Contractor in the event of not fulfilling this provision. 

 

1.12.3 SpecializedAgencies 
(i) The composite tender comprises of two main components: viz. civil work. 

 

The main contractor shall submit the credential of specialized agency well in advance as 
per the direction of Engineer-in-charge. After verification of the same, written approval 
will be conveyed to main contractor in this regard. The quantum of credentials will be 
broadly in line with CPWD guidelines. The main contractor shall not change the 
specialized agency. However, if the change is warranted, he may do so, with permission 
of Institute. However before making any such change he has to enter into similar 
agreement as with previous agency & submit the same to Institute for approval. This shall 
however be without any change in the accepted rates of the contract agreement and 
without any cost implications to the Institute. 

 

(ii) ItshallbetheresponsibilityofContractortosortoutanydispute/litigationwiththe 
Specialized Agencies without any time & cost overrun to the Institute. The main 
contractorshallbesolelyresponsibleforsettlinganydispute/litigationarisingout 
ofhisagreementwiththeSpecializedAgencies.Thecontractorshallensurethatthe 
work shall not suffer on account of litigation/ dispute between him and the 
specializedagencies/subcontractor(s). Noclaimofhindranceintheworkshallbe 
entertained from the Contractor on this account. No extension of time shall be 
granted and no claim what so ever, of any kind, shall be entertained from the 
Contractor on account of delay attributable to the selection/rejection of the 
SpecializedAgenciesoranydisputeamongstthem. 

 

1.13 RATES 
I. The rates quoted by the Contractor are deemed to be inclusive of site clearance, 

setting out work, profile, setting lay out on ground, establishment of reference 
bench mark(s), installing various signage, taking spot levels, with total station, 
construction of all safety and protection devices, compulsory use of helmet and 
safety shoes, and other appropriate safety gadgets by workers, imparting 
continuous training for all the workers, barriers, preparatory works, construction 
of clean, hygienic and well ventilated workers housings in sufficient numbers as 
per drawing supplied by Engineer in charge, working during monsoon or odd 
season, working beyond normal hours, working at all depths, height, lead, lift, 
levels and location, unless otherwise provided in the schedule of quantities,and 
any other unforeseen but essential incidental works required to complete this 
work. Nothing extra shall be payable on this account and no extension of time for 
completion of work shall be granted on theseaccounts. 

 

II. The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies 
(Including GST) 

III. No foreign exchange shall be made available by the Institute for importing 
(purchase) of equipment, plants, machinery, materials of any kind or any other 
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items required to be carried out during execution of the work. No delay and no 
claim of any kind shall be entertained from the Contractor, on account of variation 
in the foreign exchange rate. 

 
IV. Ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 
required to be made for working at the basement level, temporary structure for 
plants and machineries, water storage tanks, installation and consumption 
charges of temporary electricity, telephone, water etc. required for execution of 
the work, liaison and pursuing for obtaining various No Objection Certificates, 
completion certificates from local bodies etc., protection works, testing facilities / 
laboratory at site of work, facilities for all field tests and for taking samples etc. 
during execution or any other activity which is necessary (for execution of work 
and as directed by Engineer-in- 
Charge),shallbedeemedtobeincludedinratesquotedbytheContractor,for 

various items in the schedule of quantities. Nothing extra shall be payable on 
these accounts. Before start of the work, the Contractor shall submit to the 
Engineer-in-Charge, a site / construction yard layout, specifying areas for 
construction, site office, positioning of machinery, material yard, cement and 
other storage, steel fabrication yard, site laboratory, water tank, etc. 

 

V. For completing the work in time, the Contractor might be required to work in two 
or more shifts (including night shifts). No claim whatsoever shall be entertained 
on this account, not with-standing the fact that the Contractor may have to pay 
extra amounts for any reason, to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour and other 
statutory bodies regulations and the agreement entered upon by the Contractor 
withthem. 

 

VI. All material shall only be brought at site as per program finalized with the 
Engineer-in-Charge. Any pre-delivery of the material not required for immediate 
consumption shall not be accepted and thus not paidfor. 

 

 

1.14 SAFETYPRACTICES 
(i) WARNING/ CAUTION BOARDS: All temporary warning / caution boards / 

glow signage display such as “Construction Work in Progress”, “Keep Away”, 
“No Parking”, Diversions & protective Barricades etc. shall be provided and 
displayed during day time by the Contractor, wherever required and as directed 
by the Engineer-in-Charge. These glow signage and red lights shall be suitably 
illuminated during night also. The Contractor shall be solely responsible for 
damage and accident caused, if any, due to negligence on his part. Also he shall 
ensure that no hindrance, as far as possible, is caused to general traffic during 
execution of the work. This signage shall be dismantled & taken away by the 
Contractor after the completion of work, only after approval of the Engineer – in 
– Charge. Nothing extra shall be payable on thisaccount. 

 

(ii) Necessary protective and safety equipments such as helmet, safety shoes, gloves 
etc. shall be provided to the Site Engineer, Supervisory staff, labour and technical 
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staff of the contractor by the Contractor at his own cost and to be used at site. 

(iii) No inflammable materials including P.O.L shall be allowed to be stored in huge 
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at 
site subject to the compliance of all rules / instructions issued by the relevant 
authorities and as per the direction of Engineer –in- Charge in this regard. Also 
all precautions and safety measures shall be taken by the Contractor for safe 
handling of the P.O.L products stored at site. All consequences on account of 
unsafe handling of P.O.L shall be borne by theContractor. 

 

1.15 QUALITYASSURANCE 
(i) The proposed work is a prestigious campus development project and quality 

of work is of paramount importance. Contractor shall have to engage well- 
experienced skilled labour and deploy modern T&P and other equipment to 
execute the work. Many items like specialized flooring work, silicon sealant 
and backer rod fixing in expansion joints, factory made door- window shutters, 
proper slope maintaining in toilet units, sanitary- water supply installation, 
water proofing treatment, etc. will specially require engagement of skilled 
workers having experience particularly in execution of suchitems. 

 

(ii) Thecontractorshallensurequalityconstructioninaplannedandtimebound 
manner. Any sub-standard material / work beyond set out tolerance limit 
shallbesummarilyrejectedbytheEngineer-in-charge&contractorshallbe 
boundtoreplace/removesuchsub-standard/defectiveworkimmediately. If 
any material, even though approved by Engineer-In-Charge is found 
defectiveornotconformingtospecificationsshallbereplaced/removedby the 
contractor athis own risk & cost. 

 

(iii) In addition to the supervision of work by Project Management Consultant and 
Master Plan Designer (MPD), the Institute or any Consultants deployed by the 
Institute shall also be carrying out regular and periodic inspection of the 
ongoing activities in the work and deficiencies, shortcomings, inferior 
workmanship pointed out by them shall be communicated by Engineer-in- 
charge to the contractor. Upon receipt of instructions from Engineer in Charge 
these are also to be made good by necessary improvement, rectification, 
replacement upto his complete satisfaction. Special attention shall be paid 
towards line and level of internal and external plastering, exposed smooth 
surface of RCC members by providing fresh shuttering plates, rubberized 
linings to all the shuttering joints, accurate joinery work in wooden doors and 
windows, thinnest joints in stone/ tiling / cladding work, non-hollowness in 
floor and dado tiles work, protection of scratches over flooring by impounding 
layer of plaster of Paris, water tight pipelinings, absence of hollow vertical 
joints in brick masonry, proper compaction of filled up earth, etc. to achieve an 
Institution of International standards and up keeping of quality assurance shall 
be of paramount importance, assuch. 

 

(iv) The Contractor shall submit, within 15 days after the date of award of work, a 
detailed and complete method statement for the execution, testing and Quality 
Assurance, of such items of works, as directed by the Engineer-in- 
Charge.Allthematerialstobeusedinthework,tomakethefinishedwork 
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complete in all respects, shall comply with the requirements of the 
specifications and shall pass all the tests required as per specifications as 
applicable or such specifications / standards as directed by the Engineer-in- 
Charge. However, keeping the Quality Assurance in mind, the Contractor shall 
submit, on request from the Engineer-in-Charge, his own Quality Assurance 
procedures for basic materials and such items, to be followed during the 
execution of the work, for approval of the Engineer-in-Charge. 

 

(v) All materials and fittings brought by the contractor to the site for use shall 
conform to the samples approved by the Engineer-in-charge which shall be 
preserved till the completion of the work. If a particular brand of material is 
specified in the item of work in Schedule of Quantity, the same shall be used 
after getting the same approved from Engineer-In-Charge. Wherever brand / 
quality of material is not specified in the item of work, the contractor shall 
submit the samples as per suggested list of brand names given in the tender 
document / particular specifications for approval of Engineer-In-Charge. For 
all other items, materials and fittings of ISI Marked shall be used with the 
approval of Engineer-In-Charge. Wherever ISI Marked material / fittings are 
not available, the contractor shall submit samples of materials / fittings 
manufactured by firms of repute conforming to relevant specifications or IS 
codes and use the same only after getting the approval of Engineer-In- Charge. 

 

(vi) The Contractor shall procure and provide all the materials from the 
manufacturers /suppliers as per the list attached with the tender documents, as 
per the item description and particular specifications for the work. The 
equivalent brand for any item shall be permitted to be used in the work, only 
when the specified make is not available. This is, however, subject to 
documentary evidence produced by the contactor for non-availability of the 
brand specified and also subject to independent verification by the Engineer- 
in-Charge. In exceptional cases, where such approval is required, the decision 
of Engineer-in-Charge as regards equivalent make of the material shall be final 
and binding on the Contractor. No claim, whatsoever, of any kind shall be 
entertained from the Contractor on this account. Nothing extra shall be payable 
on this account. Also, the material shall be procured only after written approval 
of theEngineer-in-Charge. 

 

(vii) All materials whether obtained from Govt. stores or otherwise shall be got 
checked by the Engineer-in-Charge or his authorized supervisory staff on 
receipt of the same at site beforeuse. 

 
(viii) The contractor has to establish field laboratory at site including all necessary 

equipment for field tests as given in Schedule ‘F’. All the relevant and 
applicable standards and specifications shall be made available by the 
contractor at his cost in the field laboratory. The contractor shall designate one 
of his technical representatives as Quality Assurance Engineer, who shall be 
responsible for carrying out all mandatory field/laboratory tests. The 
contractor shall also provide adequate supporting staff at his cost forcarrying 

out field tests, packaging and forwarding of samples for outside laboratory 
tests and for maintaining test records. 
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(ix) The tests, as necessary and where no field laboratory facilities are available, 
shall be conducted in the external laboratory approved by the Institute/PMC. 
For materials for which field-testing equipment is established at site, 90% of 
total tests shall be done at the laboratory established at site by contractor and 
remaining 10% in the reputed laboratories approved by Institute/PMC. The 
samples shall be taken for carrying out all or any of the tests stipulated in the 
particular specifications and as directed by the Institute or his authorized 
representative. 

 

(x) All the registers of tests carried out at Construction Site or in outside 
laboratories and all Material at Site (MAS) registers including cement register 
shall be maintained by the contractor which shall be issued to the contractor by 
Engineer-in-charge. All the entries in the registers will be made by the 
designated Engineering Staff of the contractor and same should be regularly 
reviewed by Project Management Consultan. Contractor shall be responsible 
for safe custody of all theregisters. 

 

(xi) The Contractor shall at his own risk and cost make all arrangements and shall 
provide all such facilities including material and labour, the PMC may require 
for collecting, preparing, forwarding the required number of samples for 
testing as per the frequency of test stipulated in the contract specifications or 
as considered necessary by the PMC, at such time and to such places, as 
directed by the PMC. Nothing extra shall be payable for theabove. 

 

(xii) The Contractor or his authorized representative shall associate in collection, 
preparation, forwarding and testing of such samples. In case he or his 
authorized representative is not present or does not associate him, the result 
ofsuchtestsandconsequencesthereonshallbebindingontheContractor 
.The Contractor or his authorized representative shall remain in contact with 
the Engineer-in–Charge or his authorized representative associated for all such 
operations. No claim of payment or claim of any other kind, whatsoever, shall 
be entertained from the Contractor. 

 

(xiii) All the testing charges shall be borne by the contractor. 
(xiv) All the hidden items such as water supply lines, drainage pipes, conduits, 

sewers etc. are to be properly tested as per the design conditions before 
coveringandtheirmeasurementsincomputerizedmeasurementbookduly 

test checked shall be deposited with Engineer in-charge or his authorized 
representative, prior to hiding these items. 

 

(xv) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 
accessories should confirm to bylaws and municipal body / corporation 
whereCPWDSpecificationsarenotavailable.Thecontractorshouldengage 
licensedplumbersfortheworkandgetthematerials(fixtures/fittings) tested 
by the Municipal Body/Corporation authorities wherever required at his 
owncost. 

 
(xvi) The contractor shall give performance test of the entire installation(s) as per the 

standing specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for thetest. 
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(xvii) The contractor shall have to execute guarantee bonds in respect of water 
proofing works as per Performaenclosed. 

 

(xviii) The Contractor shall arrange electricity at his own cost for testing of the various 
electrical installations as directed by Engineer-in-Charge and for the 
consumption by the contractor for executing the work. Also all the water 
required for testing various electrical installations, fire pumps, wet riser / fire 
fightingequipments, fire sprinklers etc. and also testing water supply, sanitary 
and drainage lines, water proofing of underground sump, overhead tanks, 
water proofing treatment etc. shall be arranged by the contractor at his own 
cost. Nothing extra shall be payable on thisaccount. 

 

1.16 SUBMISSION ANDDOCUMENTATION 
(i) The Contractor shall display all permissions, licenses, registration certificates, bar 

charts, other statements etc under various labour laws and other regulations 
applicable to the works, at his site office. He should also keep at site at least one set 
of BIS Codes and other relevant codes at site and produce the same if asked for by 
Engineer-In-Charge. In case of non compliance, these codes will be purchased from 
the Market and actual cost of purchase will be recovered from the next R/A Bill of 
theContractor. 

 

(ii) The Contractor shall make available a digital copy (Autocad& pdf) and set of 
completed Building Drawings, “As Built Drawings” along with literatures, 
manuals, warranty certificates etc. of various installed fittings, fixtures and 
equipment for the completed projects. This shall be the prerequisite for payment 
of finalbill. 

 

(iii) The Contractor shall make available a digital copy (Autocad& pdf) and four (04) 
cloth mounted sets of all drawings of internal and external services i.e. Water 
Supply, Sanitary line and Drainage lines. This shall be the prerequisite for payment 
of final bill. These drawings shall have the followinginformation: 

 

(a) Run off for all piping and their diameters including soil, waste pipes and 
verticalstacks. 

(b) Ground and invert level of all drainage pipes together with locations of 
all manholes and connections, up tooutfall. 

 

(c) Run off for all water supply lines with diameters location of control 
valves, access panelsetc. 

 

(iv) The contractor shall make available a digital copy (Autocad& pdf) and four (04) 
sets of computerized Standard Measurement Books (SMBs) having measurement 
of all the permanent standing in abuilding. 

 

(v) The Performance Guarantee shall not be released to the contractor until the 
aforesaid drawings are submitted to theEngineer-in-Charge 

 
(vi) The contractor will submit computerized measurement sheet for the work carried 

out by him for making payment as per Clause – 6A of the General Conditions of 
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Contract. For casting of RCC members and other hidden items the corrected and 
duly test checked measurement sheets of reinforcement or that of other hidden 
items shall be deposited with Engineer in charge or his authorized representative, 
before casting of RCC or other hidden items. The delay in submission of corrected 
and duly checked measurement sheet may, therefore, delay casting of RCC or 
execution of hidden item for which no hindrance shall be recorded. 

 
(vii) To avoid delay, contractor should submit all samples well in advance so as to give 

timely orders forprocurement. 
 

Submission of Progress Reports: 
(i) Apart from the above integrated program chart, the contractor shallbe 

required to submit monthly progress report of the work in a computerized 
form on 1st of every month. The progress report shall contain the following, 
apart from whatever else may be required as specifiedabove: 
(a) Construction schedule of the various components of the work through 

a bar chart for the next two fortnights (or as may be specified), showing 
the micro milestone/ milestones, targeted tasks (including material and 
labour requirement) and up-to-date progress. Atleast 10 digital 
photographs showing all the parts of construction site has to be 
submitted in every monthlyprogressreport. 

(b) Man-power statementindicating: 
 Individually the names of all the staff deployed on the work, 

along with theirdesignations. 

 No. of skilled workers (trade wise) and total no. of unskilled 
workers deployed on the work and their location ofdeployment 
i.e.blocks. 

(c) Financial statement, indicating the broad details of all the running 
account payment received up to date, such as gross value of work 
done, advances taken, recoveries effected, amount withheld, net 
payments,details of advance payment received, 
extra/substituted/deviation items if any,etc. 

(d) Incaseofnoncompliance/delayincomplianceinsubmissionoffortn
ightly, a penalty @ Rs. 5000/- per fortnightly report will be 
imposedwhichwillberecoveredfromtheimmediatenextR/ABillofthe
Contractor. 

1.17 PROJECT REVIEWMEETINGS: 
The contractor, immediately on award of work shall submit details of his key personnel 
to be engaged for the work at site. In addition, he shall furnish the Engineer- in-charge 
detailed organogram involved with thework. 

 

The contractor shall present the programme and status at various review meetings as 
required. 

 

i) Weekly Review Meetings: Shall be attended by Local Team headed by Project-in- 
charge 
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ii) Monthly Review Meetings: Shall be attended by Project – in – charge and the 
Management Representative with authority to take independentdecisions. 

 

 
 

1.18 TEMPORARY WATER/ ELECTRICITY/ TELEPHONECONNECTION 
(i) Arrangement of temporary telephone connection, water and electricity required by 

Contractor, shall be made by him at his own cost and also necessary permissions 
shall be obtained by him directly from concerned authorities, under intimation to 
the Department. Also, all initial cost and running charges, and security deposit, if 
any, in this regard shall be borne by him. The Contractor shall abide by all the rules/ 
bye laws applicable in this regard and he shall be solely responsible for any penalty 
on account of violation of any of the rules/byelaws in this regard. Nothing extra shall 
be payable on thisaccount. 

(ii) The Contractor shall be responsible for maintenance and watch and ward of the 
complete installation and water / electricity meter and shall also be responsible for 
any pilferage, theft, damage, penalty etc. in this regard. The Contractor shall 
indemnify the Institute and its representatives against any claim arising out of 
pilferage, theft, damage, penalty etc. whatsoever on this account. Nothing extra shall 
be payable on thisaccount. 

(iii) The Institute shall in no way be responsible for either any delay in getting electric 
and/or water and/or telephone connections for carrying out the work or notgetting 
connections at all. No claim of delay or any other kind, whatsoever, on this account 
shall be entertained from the Contractor. Also, contingency arrangement of stand-
bywater&electricsupplyshallbemadebytheContractorforcommencement and 
smooth progress of the work so that work does not suffer on account of power failure 
or disconnection or not getting connection at all. No claim of any kind whatsoever 
shall be entertained on this account from the Contractor. Nothing extra shall be 
payable on this account. 

 

1.19 CLEANLINESS OFSITE 
(i) The Contractor shall not stack building material/malba/muck on thelandor road of 

the local development authority or on the land owned by the others, as the case 
may be. The muck, malba, rubbish etc. shall be removed periodically as directed 

Agenda 
(i) ProgressStatus/Statistics. 

(ii) Completion Outlook. 

(iii) Major holdups/slippages. 

(iv) Assistancerequired. 

(v) Criticalissues. 

(vi) Any decision on querries raised either byContractor 

(vii) Anticipated cash flow requirement for next 

twomonths. 

(a) Weekly programme v/s actual achieved in the pastweek 

and programme for next week. 

(b) Remedial actions and hold upanalysis. 

(c) Any decision on querries raised bycontractor 

Agenda 
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by the Engineer-in-Charge, from the site of work to the approved dumping 
grounds as per the local byelaws and regulations of the concerned authorities and 
all necessary permissions in this regard from the local bodies shall be obtained by 
the Contractor. Nothing extra shall be payable on this account. In the event the 
Contractor is found stacking the building material/malba as stated above, the 
Contractor shall be liable to pay the stacking charges/penalty as may be levied by 
the local body or any other authority and also to face penal action as per the rules, 
regulations and bye-laws of such body or authority. The Engineer –in-Charge shall 
be at liberty to recover such sums due but not paid to the concerned authorities on 
the above counts, from any sums due to the Contractor including amount of the 
Security Deposit and performance guarantee in respect of this contractagreement. 

 

(ii) The contractor shall take instructions from the Engineer-In-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building 
rubbish shall be stacked on areas where other buildings, roads, services and 
compound walls are to beconstructed. 

(iii) The site of work shall be always kept clean due to constraints of space and to avoid 
any nuisance to the users of buildings in the adjacent plots. The Contractor shall 
take all care to prevent any water- logging at site. The waste water, slush etc. shall 
not be allowed to be collected at site. It may be directly pumped into the natural 
drainage channels with prior approval of the concerned authorities. For discharge 
into public drainage system, necessary permission shall be obtained from relevant 
authorities after paying the necessary charges, if any, directly tothe authorities. The 
work shall be carried out in such a way that the area is kept clean and tidy. All the 
fees/charges in this regard shall be borne by the Contractor. Nothing extra shall be 
payable on thisaccount. 

 

1.20 INSPECTION OFWORK 
(i) In addition to the provisions of relevant clauses of the contract, the work shall also 

be open to inspection by officers of Institute, Project Management Consultant, 
Master Plan Designer (MPD), Chief Technical Examiner and any other 
consultants/advisors/committees appointed by the Institute. The contractor shall at 
times during the usual working hours and at all times at which reasonable notices 
of the intention of the Engineer-in-charge or other officers as stated above to visit 
the works shall have been given to the contractor, ensure the presence of Principal 
Technical Representative to be present to receive the orders and instructions. 

 

(ii) Inspection of the work byInstitute. 
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(a) The Engineer-in-charge or his representative shall be inspecting the works 
including workshops and fabrication factory to ensure that the works in 
general being executed according to the design, drawings and specifications 
laid down in thecontract. 

(b) The Engineer-in-charge shall certify on completion of particular building that 
it has been constructed according to the approved drawings, designs and 
specifications. 

(iii) Officers of the Central Ministries, Departments, or Institute shall be inspecting the 
on-going work at site at any time with or without prior intimation. The contractor 
shall, therefore, keep updated the following requirements anddetailing. 
(i) Display Board showing detail of work, weekly progress achieved with respect 

to targets, reason of shortfall, status of manpower, wages being paid for 
different categories ofworkers. 

(ii) Entrance and area surrounding to be keptcleaned. 
(iii) Display layout plan key plan, building drawings including plans, elevations 

andsections. 
(iv) Upto date displays of Bar chart, CPM and PERTetc. 
(v) Keep details of quantities executed, balance quantities, deviations, possible 

Extra item, substituted Itemetc. 
(vi) Keepplastic/clothmounted,onesetsofbuildingdrawings. 
(vii) Set of Helmets and safety shoes for exclusive use for officers/dignitaries 

visiting atsite. 
 

1.21 FINAL TESTING OF THEINSTALLATION 
The Contractor shall demonstrate trouble free functioning of all the Civil and E & M 
installations and services. The Engineer-in-Charge or his authorized representatives 
shall carry out final inspection of the various Civil and E & M services and installations. 
Any defect(s) noticed during demonstration shall be rectified by the Contractor at his 
own cost to the entire satisfaction of the Engineer-in-Charge. Nothing extra shall be 
payable on thisaccount. 

 

1.22 SUBMISSION OF AS BUILT DRAWINGS AND OBTAINING OCCUPATION 
CERTIFICATE 
The contractor shall coordinate and facilitate Project Management Consultant and 
Master Plan Designer (MPD) for obtaining occupation certificate /completion 
certificate from local bodies including getting the required site visits conducted by 
such authorities with a view to obtain the same. 

 

1.23 REFUND OF PERFORMANCEGUARANTEE 
The performance guarantee for the work shall be refunded to the contractor soon after 
the completion of the entire construction works under this agreement and recording 
of the completion certificate for such agreement and submission of completion 
plans/As-built drawings. 

 

1.24 DEFECT LIABILITY PERIOD (REFUND OF SECURITYDEPOSIT) 
The defect liability / maintenance period shall be 12 months after the date of 
completion of work except in case of components of works for which a separate 
defect liability / maintenance period has been specified elsewhere in the tender 
document. TheSecurityDepositshallbereleasedaftertheexpiryofdefectliability 
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period and for this the contractor shall have to produce a certificate from the Project 
Management Consultant and Engineer-in-Charge, but subject to other provisions 
specified elsewhere in the contract agreement. 

 
 

1.25 GENERALCLARIFICATIONS 
(i) Wherever any reference to any Indian Standards occurs in the documents relating 

to this contract, the same shall be inclusive of all amendments issued thereto or 
revisions thereof, ifany. 

(ii) Unless otherwise specified in the schedule of quantities, the rates for all items of 
work shall be considered, as inclusive of pumping out or bailing out water, if 
required throughout the construction period for which no extra payment shall be 
made. This shall also include water encountered from any sources such as rains, 
floods, sub soil water table being high and/or due to any othercausewhatsoever. 

(iii) All stone aggregate and stone ballast shall be of hard stone variety to be obtained 
from approvedquarries. 

(iv) Coarse sand should be obtained from approved sources. The same shall be clean 
and sharp angular grit type. The coarse sand shall be screened before using, if 
required. If the sand brought to site is dirty, it must be washed in clean water to 
bring the sand to the required specifications. Nothing extra shall be payable on 
thisaccount. 

(v) The rates for all items of work, shall unless clearly specified otherwise, include cost 
of all operations and all inputs of labour, material, T & P, scaffolding, wastages, 
watch and ward, other inputs, all incidental charges, all taxes, cess, duties, levies 
etc. required for execution of thework. 

 

1.26 PRODUCT DELIVERY, STORAGE AND HANDLING OFCHEMICALS 
(i) The contractor shall construct storage space for Chemical’s materials to ensure that 

the storage conditions are as recommended by themanufactures. 
(ii) All the materials shall be procured and delivered in sealed containers with labels 

legible andintact. 
(iii) All the chemicals {polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, SBR based elastomeric, APP (Atactic Polypropylene Polymer), all 
exterior and interior paints, polish etc.) shall be procured in convenient packs say 
20 litres/Kgs.} capacity packing only or as approved by the Engineer-in-Charge, 
and not in bigger capacity containers, say 200 litre (Kgs.) drums unless otherwise 
specifically permitted by the Engineer-in-Charge. One sample from each lot of the 
chemical procured by the contractor shall be tested in a laboratory as approved by 
theEngineer-in-charge 

(iv) All material required for the execution of the work shall be got approved, procured 
and deposited with the Engineer-in-charge. The materials shall be kept in joint 
custody of the contractor and the Engineer-in-charge. The watch and ward of such 
material shall, however, remain the responsibility of the contractor and no claim, 
whatsoever, on this account shall be entertained. Different containers of each 
chemical shall be serially numbered on packing and also consumed in that order. 
Day-to-Day account of receipt, issue and balance shall be regulated by the 
Engineer-in-charge and proper account shall be maintained at site of work in the 
prescribed form as per the standardpractice. 
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(v) All the chemicals shall be procured by the contractor directly from the 
manufacturer. In exceptional circumstances, the contractor may be allowed to 
procure the materials from the authorized dealers of the manufacturers, if 
specifically permitted by theEngineer-in-Charge. 

(vi) The original copies of challan/cash memos towards the quantity of various 
chemicals procured shall be made available by the contractor at the request from 
the Engineer-in-Charge and a copy of the same shall be kept inrecord. 

(vii) The Name of manufacturers, manufacturer’s product identification, 
manufacturer’s mixing instructions, warning for handling and toxicity and date of 
manufacturing and shelf life shall be clearly and legibly mentioned on the labels 
of the each container. 

(viii) Thecontractorshallsubmitforthechemicalsprocured,manufacturer’sand/or 
authorized dealer’s certificate regarding supplying and verifying conformance to 
the material specifications, asspecified. 

(ix) All filled containers shall be handled in safe manner and in a way to avoid breaking 
containerseals. 

(x) Empty containers of the chemicals should not be removed from site till the 
completion of work and shall be removed only with the written approval of the 
Engineer-in-Charge. 

(xi) All arrangements for measuring, dosing and mixing of material /chemicals at 
site have to be made by thecontractor. 

(xii) Contractor shall suitably advise his site supervisory staff and all the workers as 
regards safe handling of chemicals. Necessary protective and safety equipments in 
form of hand gloves, goggles etc. shall be provided by the contractor and be also 
used atsite. 

(xiii) All incidental charges of any kind including cartage, storage and wastage and safe 
custody of material etc. shall be borne by the contractor and no claim, whatsoever, 
shall be entertained on thisaccount. 

(xiv) The chemicals shall be tested in an independent laboratoryat the frequency as 
specified. If required, more samples may have to be tested as per the directions of 
the Engineer-in-Charge. Nothing extra shall be payable on this account. However, 
testing charges shall be borne by the contractor. 

1.27 DE-WATERING 
(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide 

lines for de-watering during construction) and / or as per the specifications 
approved by the Engineer-in-Charge. Design of an appropriate and suitable 
dewatering system shall be the Contractor’s responsibility. Such scheme shall be 
modified / augmented as the work proceeds based on fresh information 
discovered during the progress of work, at no extra cost. At all times during the 
construction work, efficient drainage of the site shall be carried out by the 
Contractor and especially during the laying of plain cement concrete, taking levels 
etc. The Contractor shall also ensure that there is no danger to the nearby 
properties and installations on account of such lowering of water table. If needed, 
suitable precautionary measures shall be taken by the Contractor. Also the scheme 
of dewatering adopted shall have adequate built in arrangement to serve as stand-
bye to attend to repair of pumps etc. and disruption of power / fuel supply. 
Nothing extra shall be payable on thisaccount. 
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(ii) In trenches where surface water is likely to percolate during monsoons, a ring 
bund of puddle clay or by any other means shall be formed outside, to the required 
height, and maintained by the Contractor. Also, suitable steps shall be taken by the 
Contractor to prevent back flow of pumped water into the trench. Nothing extra 
shall be payable on thisaccount. 

 

1.28 INSURANCEPOLICIES 
Before commencing the execution of work, the Contractor shall, without in any way 
limiting his obligations and liabilities, insure at his own cost and expense against any 
damage or loss or injury, which may be caused to any person or property, at site of work. 
The Contractor shall obtain and submit to the Engineer-in-Charge proper Contractor All 
Risk Insurance Policy for an amount equivalent to contract value plus 10%, for this work, 
with Engineer-in-Charge as the first beneficiary. The insurance shall be obtained in joint 
names of Engineer-in-Charge and the Contractor (who shall be second beneficiary). 
Also, he shall indemnify the Institute or its representatives fromany liability during the 
execution of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a 
third-party insurance policy for Rs.10 lakhs (Rupees Ten Lakhs only) for each accident, 
with number of occurance of atleast four, with the Engineer-in-Charge as the first 
beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge and 
the Contractor (who shall be second beneficiary). The Contractor shall, from time to time, 
provide documentary evidence as regards payment of premium for all the Insurance 
Policies for keeping them valid till the completion of the work. The Contractor shall 
ensure that Insurance Policies are also taken for the workers of his Sub-Contractors 
/specialized agencies also. Without prejudice to any of its obligations and responsibilities 
specified above, the Contractor shall within 10 days from the date of letter of acceptance 
of the tender and thereafter at the end of each quarter submit a report to the Institute 
giving details of the Insurance Policies along with Certificate of these insurance policies 
being valid, along with documentary evidences as required by the Engineer-in-Charge. 
No work shall be commenced by the Contractor unless he obtains the Insurance 
Policies as mentioned above. Also, no payment shall be made to the Contractor on 
expiry of insurance policies unless renewed by the Contractor. Nothing extra shall be 
payable on this account. No claim of hindrance (or any other claim) shall be entertained 
from the contractor on theseaccounts. 

 

1.29 TRAINING OF THEPERSONNEL 
1.29.1 The contractor shall arrange at no extra cost to the Department to train two persons 

from the Institute and two person from the Project Management Consultant, one each 
for civil and electrical works, on how to operate and carryout preventive maintenance 
of the systems (both civil and electrical) . The contractor shall arrange this training 
from well qualified and experience personnel for at least sevendays. 

 

1.29.2 The Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. However, the 
work shall be executed in accordance with the drawings duly approved by the 
Engineer-in-Charge. 
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1.30 APPLICABLEPERMITS 
1.30.1 The contractor(s) shall give to the municipal corporation, police and other authorities, 

all necessary notices etc. that may be required by law and obtain all requisite licenses 
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which 
may be levied on account of these operations in executing the contract. He shall make 
good any damage to the adjoining property whether public or private and shall supply 
and maintain lights either for illumination or for cautioning the public atnight. 

 

1.30.2 The contractor shall ensure that applicable permits mandated by the local bodies and 
in case warranted for this work are obtained as required under the Applicable Laws. 
An indicative but not exhaustive list of some of the applicable permits are mentioned 
below for the guidance of theContractor. 

 

1.30.3 Consequences on account of failure to obtain the mandatory permits shall be the sole 
responsibility of the contractor and no claim what so ever shall be entertained by the 
Institute. Any liability incurred by Institute on account of such failure shall be 
recovered from the amounts/payments due to thecontractor. 

 Permission of the State Government for extraction of boulders fromquarry; 

 Permission of Pollution Control Board for installation ofcrushers; 

 Licence for use ofexplosives; 

 PermissionoftheStateGovernmentfordrawingwaterfromriver/reservoir; 

 Licence from Inspector of factories or other competent authority for setting of 
BatchingPlant; 

 Clearance of Pollution Control Board for setting up BatchingPlant; 

 Clearance of Pollution Control Board for AsphaltPlant; 

 Clearance of Pollution Control Board for installation of diesel generatorsets; 

 Fire safety clearance from fireauthorities; 

 Permission of State Government for cutting of trees; ifany. 

 Permitforemployingunskilled/semiskilledlabourduringday/night. 

 Permit for disposal of solid waste/excess material orsoil, 

 Permissions from the public utilities for diversion of utilities including 
reinstatement/reconstruction to originalspecifications; 

 Approvals for electricsupply/distributions; 

 Any other permits or clearance required under the Applicablelaws. 

 
1.31 RECORDING OF HINDRANCE & MAINTENANCE OF HINDRANCE REGISTER 

(i) Whenever any hindrance whether on part of Institute or on part of contractor, 
comes to the notice of the Project Management Consultant, he shall at once make a 
note of such hindrance in the register kept at site, and immediately make a report 
to the Engineer-in-charge within aweek. 

(ii) The following points shall be kept in mind while entering the hindrances in the 
HindranceRegister: 
a) The entry of date of start of hindrance and date of removal of hindrance shall 

be made on the same day as the hindrance takes place or the cause of the 
hindrance is removed, respectively. 
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b) The Engineer-in-charge shall work out the over lapping period, net if 
hindrance and of each hindrance within 15 days of removal of the cause of 
hindrance. 

c) The items of work affected due to any hindrance shall be clearly mentioned in 
the Hindrance Register by the Project Management Consultant, and the 
weightage shall be allowed on thisbasis. 

d) Each hindrance shall be entered in the hindrance Register, which shall be 
authenticated by the Engineer-in-charge, PMC andContractor. 

e) The hindrance on part of contractor shall also to be entered in the Hindrance 
Register. 

f) The hindrance shall be recorded carefully in the Hindrance Register after 
considering its effect on completion ofwork. 

g) Review of hindrance register shall be compulsory at the time of payment of 
each Running Account Bill and final bill and certificate shall be recorded that 
all up to date hindrances on part of Institute and contractor have been recorded 
in the hindranceregister. 

h) The net delay on part of Institute or contractor shall be worked out after 
considering all the hindrances recorded in the hindranceregister. 

 

1.32 SAFETY, HEALTH ANDENVIRONMENT 

Over and above the provisions made in Safety Code (part of General Conditions of 

Contract) the following will also be applicable: 

In respect of all workmen directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall at his expense 

arrange for the safety provisions as per Indian Standard Safety codes shown below and 

shall at his own expense provide for all facilities in connection there with. In case the 

contractor fails to make arrangement and provide necessary facilities, he shall be liable 

to pay compensations prescribed under Workmen’s Compensation Act 1923 as 

amended from time to time for each default and in addition the Engineer-in-charge shall 

be at liberty to make arrangement and provide facilities as aforesaid and recover the 

cost incurred on that behalf from the contractor, and no claims what so ever shall 

beentertained. 

 

Details regarding some special provisions to be followed by contractor are as follows: 

a) Usage of quality Personal Protection Equipments (PPEs) through approved 

vendors. PPEs would include amongst others the followingitems: 

 SafetyHelmets. 

 HearingProtection. 

 RespiratoryProtection. 

 EyeProtection. 

 ProtectiveGloves. 

 SafetyFootwear. 

 High Visibility Clothing(Jacket) 

 
All the items should be got approved before issued to the use in the work. 
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The contractor shall provide all the PPE (Personnel Protective Equipment) and safety 

appliances required to carry out the job to all the workmen deployed by the contractor 

and also ensure that his workmen use those PPE and safety appliances while on the job. 

The contractor shall not pay any cash amount in lieu of PPE to the workers/sub- 

contractors and expect them to buy and use during work. If the contractor fails to ensure 

provision of safety appliances and its workmen do not use the PPE and safety appliances 

as needed for safe working, the Engineer-in-charge may ask the contractor to stop the 

work and comply with safety requirements first. The contractor shall at all time maintain 

a minimum of 10% spare PPEs and safety appliances and properly record and show to 

the Engineer-in-charge during the inspections. Failing to do so shall invite appropriate 

compensations as per the provisions of under Workmen’s Compensation Act 1923 as 

amended from time to time. 

 

It is always the duty of the contractor to provide required PPEs for all visitors. Towards 

this required quantity of PPEs shall be kept always at the securitypost. 

 

Colour coding for helmets 

Safety Helmet Color Code Person to use 
 

White 
Staff of IIM, Project Management Consultant 

and Master Plan Designer (MPD) 
and their consultants 

Violet Main Contractors (Engineers /Supervisors) 

Blue All Sub-contractors (Engineers /Supervisors) 

Red 
Electricians (Both Contractor 

contractor) 
and Sub- 

Green 
Safety Professionals (Both Contractor and Sub- 

contactor) 

Orange Security Guards / Traffic marshals 

Yellow All workmen 

White (with 
“VISITOR” sticker) 

Visitors 

 

 

b) Working atHeights 

Contractor shall ensure that work at height is properly planned for any emergencies 

and rescue appropriately supervised, and carried out in a manner, which is 

reasonably practicable safe. Contractor shall ensure that work at height is carried 

out only when the weather conditions do not jeopardize the health or safety of 

persons involved in the work. Guardrail, Toe-board, Barrier or similar collective 

means of protection shall be of sufficient dimensions, of sufficient strength and 

rigidity for the purposes for which they are being used, and otherwise suitable. 
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Working Platform shall be of sufficient dimensions to permit the safe passage of 

persons and the safe use of any plant or materials required to be used and to provide 

a safe working area-having regard to the work being carried out there. It shall be so 

constructed that the surface of the working platform has no gap through which a 

person, material or object could fall and injure a person. A working platform and 

any supporting structure shall not be loaded so as to give rise to a risk of collapse 

or to any deformation, which could affect its safe use. Strength and stability 

calculations for scaffolding shall be carried out by the contractor. The dimensions, 

form and layout of scaffolding decks shall be appropriate to the nature of the work 

to be performed and suitable for the loads to be carried and permit work and 

passage in safety. 

 

A personal fall protection system designed for use with an anchor shall be securely 

attached to at least one anchor, and each anchor and the means of attachment 

thereto shall be suitable and of sufficient strength and stability for the purpose of 

supporting any foreseeable loading. Suitable and sufficient steps shall be taken to 

prevent any person falling or slipping from a personal fall protection system. Any 

other steps in the opinion of engineer-in-charge suggested will also be taken in 

Protectionsystem 

 

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall 

be stable, firm, of sufficient strength and of suitable composition safely to support 

the ladder so that its rungs or steps remain horizontal, and any loading intended to 

be placed on it. A ladder shall be so positioned as to ensure its stability during use. 

A suspended ladder shall be attached in a secure manner and so that, with the 

exception of a flexible ladder, it cannot be displaced and swinging is prevented. No 

interlocking or extension ladder shall be used unless its sections are prevented from 

moving relative to each other while inuse. 

 

c) Lifting appliances andgears. 

The contractor shall maintain a register for record of examinations and test details 

of all lifting appliances. This register should also contain a system of identification 

of all tools and tackles, its date of purchase, safe working load etc. Contractors can 

utilize the services of any competent person as defined in Factories Act, 1948 and 

approved by Chief Inspector of Factories with the permission of the Employer. 

 

d) Automatic safe loadindicators 

Every lifting appliances and gears like cranes, hydras etc, if so constructed that the 

safe working load may be varied by raising or lowering of the jib or otherwise shall 

be attached with an automatic indicator of safe working loads approved by Bureau 

of Indian standards/ International certifying bodies which givesa warning to the 

operator and arrests further movements of the liftingparts. 
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e) Qualification of operator of lifting appliances and of signalleretc. 

The contractor shall not employ any person to drive or operate a lifting machine 

like crane, hydra etc whether driven by mechanical power or otherwise or to give 

signals to work as a operator of a rigger or derricks unless he is above twenty-one 

years of age and possesses a valid heavy transport vehicle driving license as per 

Motor Vehicle Act and Rules, is absolutely competent and reliable, possesses the 

knowledge of the inherent risks involved in the operation of lifting appliances by 

undergoing a formal training at any institution of importance and is medically 

examined periodically. 

 

1.33 EXISTING SERVICES 
1.33.1 Existing drains, pipes, electricity cables, overhead wires and telephone cables, 

sewerlines, water lines and similar services encountered in the course of the execution 
of the work shall be protected/ maintained against the damage by the contractor. The 
contractor shall not store materials or otherwise occupy any part of the site in a manner 
likely to hinder the operation of such services. In case temporary shifting/supporting of 
such services is required to facilitate the work, the contractor at no extra cost shall do 
the same. The decision of the Engineer-in-Charge in this regard shall be final andbinding. 

 
1.33.2 All works pertaining to services including rerouting/diversion of services, routine 

testing, installation etc., completed in one or more than one process shall be subject to 
examination and approval at each stage thereof by the Engineer-in-charge or concerned 
department as would be notified by the Engineer-in-charge or his authorized 
representative when such stage is ready. In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quantity and extent thereof andthedecision of 
Engineer-in-Charge or his authorized representative in this regard shall be final 
andbinding. 

 
1.33.3 For utilities which are required to be removed or permanently shifted to new position 

in the opinion of the Engineer-in-charge, shall be removed / shifted by the contractor 
in consultation with the service provider agency. Payment for this shall be made as 
per terms and conditions of the contract. No claim for delay or otherwise due to above 
reasons shall be entertained on thisaccount. 

 

1.33.4 The contractor shall make his own arrangement for the disposal of the spoils, waste of 
bentonite, all dismantled material, slush and foul materials, surplus earth to such place 
where the same shall not cause nuisance or any environmental problems anywhere 
and should be acceptable to the authorities concerned. No extra claim whatsoever shall 
be entertained due to above. The road connected to site should be kept free of nuisance 
or environmentalproblems. 

 

1.33.5 The contractor shall make his own arrangement at his own cost for the provision of 
telephone facilities at the site of works or at any otherplace. 

 

1.33.6 The contractor shall make his own arrangements for obtaining electric & water 
connection(s)ifrequiredandmakenecessarypaymentdirectlytodepartment 
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concerned. The Institute will however make all reasonable recommendations to the 
authority concerned in this regard. 

 
1.33.7 The Contractor shall construct and provide, at location to be approved by Engineer- 

in-charge, the following infrastructure for the exclusive use of the staff/representatives 
of the Institute, engaged for supervision ofProject. 

(a) Office space with a minimum carpet area of 600 sqft and office furniture for8- 

10 persons 

(b) Toilet facility with two European WCs and twourinals 

(c) The above facilities should have lighting and ventilation facilitiesincluding 

air-conditioning. 

(d) The contractor shall maintain the infrastructure and bear all expenses on 

account of housekeeping, maintenance, water andelectricity. 

Nothing extra shall be payable to the contractor for constructing, providing and 

maintaining the above support infrastructure, which shall not be removed after 

completion of the project. 

 
 

1.33.8 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials brought tosite. 

 
1.33.9 The work shall be carried out in accordance with the Architectural drawings, 

structural and services drawings, to be issued from time to time, by the Engineer-in- 
Charge. Before commencement of any item of work, the contractor shall correlate all 
the relevant architectural, structural drawing and services issued for the work, 
nomenclature of items, specifications etc. and satisfy himself that the information 
available there from is complete and unambiguous. The figures & the written 
dimensions of the drawing shall supercede the measurement by scale. The 
discrepancy, if any, shall be brought to the notice of the Engineer-In-Charge for 
immediate decision before execution of the work. The contractor alone shall be 
responsible for any loss or damage occurring by the commencement of work on the 
basis of any erroneous and or incomplete information and no claim, whatsoever shall 
be entertained on thisaccount. 

 
1.33.10 Construction Worker’s 

WelfareCessasapplicableshallbedeductedfrompaymentsmadetothecontractor. 

 
1.33.11 The contractor shall have registration with EPFO and ESIC. The ESI and EPF 

contributions on the part of employer in respect of this contract shall be paid by the 
contractor. 
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2.0.1 Procurement of ConstructionMaterials 
(i) All vehicles delivering construction materials to the site shall be covered to avoid 

spillage of materials and maintain cleanliness of theroads. 
(ii) Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor 

or materials suppliers shall be cleaned and washed clear of all dust/mud before 
leaving the project premises. This shall be done by routing the vehicles through 
tyrewashingtracks. 

(iii) Contractor shall arrange for regular water sprinkling at least twice a day (i.e. 
morning and evening) for dust suppression of the construction sites and unpaved 
roads used by his constructionvehicles. 

 

2.0.2 WaterPollution 
(i) The Contractor shall take all precautionary measures to prevent the wastewater 

during construction to accumulateanywhere. 
(ii) The wastewater arising from the project is to be disposed off in the manner that is 

acceptable to the respective Pollution ControlBoard. 
 

2.0.3 Air and NoisePollution 
Contractor shall use dust screens and sprinkle water around the construction site to 
arrest spreading of dust in the air and surrounding areas. 
(i) Contractor shall ensure that all vehicles, equipment and machinery used for 

construction are regularly maintained and confirm that emission levels comply 
with environmental emissionstandards/norms. 

(ii) For controlling the noise from Vehicles, Plants and Equipments, the Contractor 
shall confirm thefollowing: 

(iii) All vehicles and equipment used in construction will be fitted with exhaust 
silencers. 

(iv) Servicing of all construction vehicles and machinery will be done regularly and 
during routine servicing operations, the effectiveness of exhaust silencers will be 
checked and if found defective will bereplaced. 

(v) Noise emission from compactors (rollers), front loaders, concrete mixers, cranes 
(movable), vibrators and saws should be less than 75dB(A). 

(vi) As per the standards/guidelines for control of Noise Pollution from Stationary 
Diesel Generator (DG) sets, noise emission in dB(A) from DG Sets (2-1010 KVA) 
should be less than 94+10 log 10 (KVA). The standards also suggest construction 
of acoustic enclosure around the DG Set and provision of proper exhaust muffler 
with insertion loss of minimum 25 dB(A) each asmandatory. 

 

2.0.4 Personal Safety Measures forLabour 
Contractor shall provide the following items for safety of workers employed by 
contractor and associate agencies: 
(i) Protectivefootwear/helmetandglovestoallworkersemployedfortheworkon 

mixing cement, lime mortars, concrete etc. and openings in water 
pipeline/sewerline. 
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(ii) Welder’s protective eye-shields to workers who are engaged in weldingworks. 
(iii) Safety helmet and Safety harness/belt. 
(iv) Adequate sanitation/safety facilities for construction workers to ensure the 

health and safety of the workers during construction, with effective provisions 
for the basic facilities such as sanitation, drinking water and safety 
equipmentsormachinery. 

(v) All the workers should be wearing helmet and shoes all the time onsite. 
(vi) Masks and gloves should be worn whenever and whereverrequired. 
(vii) Full time workers (if any with the approval of Engineer-in-Charge) residing on 

site should be provided with clean and adequate temporaryhutment. 
(viii) First aid facility should also beprovided. 
(ix) Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-

lift boxes should be used to transport materialsonsite. 
(x) Tobacco and cigarette smoking should be prohibitedonsite. 
(xi) All dangerous parts of machinery are well guarded and all precautions for 

working on machinery aretaken. 
(xii) Maintain hoists and lifts, lifting machines, chains, ropes and other liftingtackles 

in good condition. Provide safety net of adequate strength to arrest falling 
material downbelow. 

(xiii) Use of durable and reusable formwork systems to replace timber formwork and 
ensure that formwork where used is properlymaintained. 

(xiv) Ensure that walking surfaces or boards at height are of sound construction and 
are provided with safety rails and belts. Provide protective equipments such as 
helmets. 

(xv) Provide measure to prevent fire. Fire extinguisher and buckets of sand to be 
provided in fire-prone area andelsewhere. 

(xvi) Provide sufficient and suitable light for working duringnight. 
(xvii) Ensure that measures to protect workers from materials of construction, 

transportation, storage and other dangers and health hazards aretaken 
(xviii) Ensure that the construction firm/division/company have sound safety 

policies. 
(xix) Comply with the safety procedure, norms and guidelines (as applicable) as 

outlined in NBC 2005 (BIS2005c). 
(xx) Adopt additional best practices and prescribed norms as in NBC 2005 

(BIS2005). 
 

2.0.5 Identify roads on-site that would be used for vehicular traffic. Update vehicular roads 
(if these are unpaved) by increasing the surface strength by improving particle size, 
shape and mineral type that make up the surface base. Add surface gravel to reduce 
source of dust emission. Limit amount of fine particles (smaller than 0.075mm) to 10 -
20%. Limit vehicular speed on site 10km/h. Nothing extra will be payable forthis. 

 

2.0.6 All material storages should be adequately covered and contained so that they are not 
exposed to situations where winds on site could lead to dust/particulate emissions. 

 

2.0.7 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material 
does not become a source of fugitive dust and also to prevent of seepage ofpollutant 
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laden water into the ground aquifers. When cleaning up the spill, ensure that the 
clean – up process does not generate additional dust. Similarly, spilled concrete 
slurries or liquid wastes should be contained/cleaned up immediately 
beforetheycaninfiltrateintothesoil/groundorrunoffinnearbyareas. 

 

2.0.8 Ensure that water spraying is carried out by wetting the surface by spraying water 
on: 

(i) Any dustymaterial. 
(ii) Areas where demolition work is carriedout. 
(iii) Any unpaved main-haul roadand. 

(iv) Areas where excavation or earth moving activities are to be carriedout. 
 

2.0.9 The contractor shall ensure thefollowing: 
(i) Cover and enclose the site by providing dust screen, sheeting or netting to 

scaffold along the perimeter of abuilding. 
(ii) Covering stockpiles of dusty material with impervioussheeting. 
(iii) Covering dusty load on vehicles by impervious sheeting before they leave the 

site. 
(iv) Transferring, handling/storing dry loose materials like bulk cement and dry 

pulverized fly ash inside a totally enclosedsystem. 
(v) Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled 

material does not become a source of fugitive dust and also to prevent seepage 
of pollutant laden water into the ground aquifers. When cleaning up the spill, 
ensure that the clean-up process does not generate additional dust. Similarly, 
spilled concrete slurries or liquid wastes should be contained / cleaned up 
immediately before they can infiltrate into the soil/ground or runoff in 
nearbyareas. 

(vi) Clear vegetation only from areas where work will start rightaway. 
(vii) Vegetate/mulchareaswherevehiclesdonotply. 
(viii) Apply gravel/landscaping rock to the areas where mulching/pavingis 

impractical. 
 

2.0.10 Adopt measures to prevent air pollution in the vicinity of the site due to construction 
activities. There is no standard reference for this. The best practices should be followed 
(as adopted from international best practice documents andcodes). 

 

2.0.11 Provide safety barricading of site by drawing ribbon band along the site boundary, 
next to a road or other publicarea. 

 

2.0.12 The contractor shall provide experienced personnel with suitable training to ensure 
that these methods are implemented. Prior to the commencement of any work, the 
method of working, plant equipment and air pollution control system to be used on – 
site should be made available for the inspection and approval of the Engineer –in- 
Charge to ensure that these are suitable for theproject. 

 

2.0.13 Employ measures to segregate the waste on-site into inert, chemical or hazardous 
wastes. Recycle the unused chemical/hazardous wastes such as oil, paint, batteries and 
asbestos. Inert and Hazardous waste must be collected and storied separately 
fromsite.Propertrainingmustbegiventoallconstructionworkersinordertotrain 
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them to be able to handle different kind of waste on site. In addition to segregating the 
inert and hazardous waste, it is also important to either reuse the construction waste 
on site or safety dispose it off to designated agencies for recycling. 

 

2.0.14 The contractor should preserve the existing landscape and protect it from degradation 
during the process of construction. Select proper timing for construction activity to 
minimize the disturbance such as soil pollution due to spilling of the construction 
material and its mixing with rainwater. The application of erosion control measures 
includes construction of gravel pits and tyre washing bays of approved size and 
specification for all vehicular site entry/exits, protection of slopes greater than 10%. 
Sedimentation Collection System and run-off diversion systems shall be in place 
before the commencement of construction activity. Preserve and protect the existing 
vegetation by not-disturbing or damaging to specified site areas duringconstruction. 

 
2.0.15 The Contractor should follow the construction plan as proposed by the Engineer-in- 

charge /landscape consultant to minimize the site disturbance such as soil pollution 
due to spilling. Use staging and spill prevention and control plan to restrict the spilling 
of the contaminating material onsite. 

 

2.0.16 Spill prevention and control plans should clearly state measures to stop the source of 
the spill. Measures to contain the spill and measures to dispose the contaminated 
material and hazardous wastes. It should also state the designation of personnel 
trained to prevent and control spills. Hazardous wastes include pesticides, paints, 
cleaners and petroleumproducts. 

 

2.0.17 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to 
construction and should be appliedeffectively. 

 

2.0.18 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 
start of construction, clearly stating measures to stop the source of the spill, to contain 
the spill, to dispose the contaminated material and hazardous wastes, and stating 
designation of personnel trained to prevent and control spills. Hazardous wastes 
include pesticides, paints, cleaners, and petroleumproducts. 

 

2.0.19 The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed 
to percolate into the ground. Adequate precautions are to be taken to safeguard against 
this including reduction of wasteful curing processes, collection, basic filtering and 
reuse. The contractor shall follow requisite measures for collecting drainage water run-
off from construction areas and material storage sites and diverting water flow away 
from such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. 
shall be constructed to carry the pollutant –laden water directly to the treatment device 
or facility (municipal sewerline). 

 

2.0.20 All lighting installed by the contractor around the site and at the labour quarters 
during construction shall be energy efficient fixtures of the appropriate illumination 
levels. This condition is a must, unless specifically prescribedotherwise. 
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2.0.21 All paints, adhesives and sealants should comply with the VOC limits prescribed as a 
Green initiatives asfollows: 

 
 

Table 1- VOC limits for paints, adhesives and sealants 
 

Paints VOC Limit (g/l) Adhesives VOC Limit (g/l) 

Non-flat paints 150 Wood flooring Adhesive 100 

Flat (Mat) paints 50 Tile Adhesive 65 

Anti-corrosive/ antirust 

paints 

250 Indoor Carpet Adhesive 50 

Varnish 350 Wood 30 

Lacquer 550 Stains water proofing 

sealer 

250 

 

2.0.22 All the building materials and systems used on site must be as per the specifications 
and approved makes by theEngineer-In-Charge. 

 

2.0.23 Water saving measures as suggested by the Institute need to be followed onsite. 

 
2.0.24 AnyothersitemanagementmeasuressuggestedbytheEngineer-in-charge/Master 

PlanDesigner(MPD)shallbefollowedonsite. 
 

 

 

2.0.25 Nothing extra shall be payable for above provisions unless otherwise specified in 
Schedule ofQuantity. 

 
2.0.26 The recoveries to be made towards non fulfillment of conditions of submission of 

‘SMP’ ,technical staff, field laboratory and safety measures in non-refundable and shall 
be over and above the compensation levied (if any) under Clause 2 of General 
Conditions ofContract. 
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3.0 SPECIAL CONDITIONS FOR ENVIRONMENT MANAGEMETPLAN 
a. The contractor shall obtain approval for laying electrical lines from the electricity 

distribution utility and comply with the provisions as per Terms and Conditions 
for Supply of Electricity, for construction purpose as well as for finalconnection. 

 

b. The contractor shall ensure taking necessary steps on urgent basis to improve the 
living conditions of the labour at site and provide necessary facility to the labour. 

 

c. Contractor has to construct housing colony for labour within the site with all 
necessary infrastructure and facilities such as health facility, sanitation facility, 
and fuel for cooking, along with safe drinking water, medical camps,and toilets 
for women, crèche for infants. The housing may be in the form of temporary 
structures to be removed after the completion of the project. Details of provisions 
should be submitted to Engineer In charge forapproval. 

 

d. During construction period, mobile STP of required capacity shall be provided 
by the contractor for the labour colony. The drains should be of adequate 
capacity and be lined till the final disposal points. Provision for disinfection of 
wastewater after treatment and before reuse to be ensured by thecontractor. 

 

e. All required sanitary and hygienic measures shall be in place before starting 
construction activities. The safe disposal of wastewater and solid waste 
generated during the Construction phase shall beensured. 

 

f. All the Labourers engaged for construction shall be screened for health and 
adequately treated before engaging them to work at thesite. 

 

g. All the topsoil excavated during the construction shall be stored for use in 
horticulture/landscape development within the projectsite. 

 

h. Disposal of muck during construction phase shall not create any adverse effect 
on the neighboring communities and be disposed taking the necessary 
precautions for general safety and health aspects of people only in approved sites 
with approve competentauthority. 

 

i. The contractor shall ascertain that there is no threat to the groundwater quality 
by leaching of heavy metals and other toxic contaminants during construction 
will test soil and ground watersamples. 

 

j. Construction spoils, including bituminous material and other hazardous 
materials must not be allowed to contaminate water courses and the dump sites 
for such material must be secured so that they do not leach into the ground water. 

 

k. The diesel generator sets to be used during construction phase shall be of low- 
sulphur-dieseltypeandshallconformtoEnvironment(Protection)Rulesfor 
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air and noise emission standards. 
 

l. Vehicles hired for bringing construction material and Labourers to the site shall 
be in good conditions and shall conform to applicable air and noise emission 
standards and shall be operated during non-peak/approvedhours. 

 

m. Ambient noise levels shall conform to residential standards both during day and 
night. Incremental pollution loads on the ambient air and noise quality shall be 
closely monitored during constructionphase. 

 

n. Water demand during construction shall be reduced by the use of pre-mixed 
concrete, curing agents and other bestpractices. 

 

o. Adequate measures shall be taken to reduce air and noise pollution during 
construction as per CPCBnorms. 

 

p. A First Aid Room should be provided at the project site during construction 
phase of theproject. 

 

q. Any hazardous waste generated during construction phase shall be disposed of 
as per applicable rules and norms with necessary authorization of the Haryana 
State Pollution ControlBoard. 

 

r. Regular supervision of the above and other measures for monitoring shall be 
done by Engineer In charge throughout the construction phase, so as to avoid 
nuisance to thesurroundings. 
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PARTICULAR SPECIFICATIONS (CIVIL) 

 
 

1. CEMENT 
1.1 The contractor shall procure 43 grade (conforming to IS:5112) Ordinary Portland 

Cement / Portland Pozzolona Cement (PPC) [conforming to IS:1489(Part I)], with a 
flyash content of 28% or more as required in the the work, from reputed manufacturers 
of cement having a production capacity of one million tonnes per annum or more such 
as ACC, Ultratech, Ambuja, Century Cement and J. K. Cement, or from any other 
reputed cement manufacturer having a production capacity not less than one 
million tones per annum and as approved by Engineer-in-charge. Supply of cement 
shall be taken in 50kg bags bearing manufacturer’s name and ISI marking. Samples of 
cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 
tested in accordance with provisions of relevant BIS codes. In case test results indicate 
that the cement arranged by the contractor does not conform to the relevant BIS codes, 
the same shall stand rejected and shall be removed from the site by the contractor at 
his own cost within a week’s time of written order from the Engineer- in-Charge to do 
so. Every fresh cement batch should be brought to site atleast 30 days before they are 
to be used /consumed in the work. 

 

1.2 Every delivery of cement shall be accompanied by producer’s certificate confirming 
that the supplied cement conforms to relevant specifications. These certificates should 
be endorsed to Engineer-in-charge for hisrecord. 

 

1.3 For each grade, cement bags shall be stored in two separate godowns, one for tested 
cement and the other for fresh cement (under testing) constructed by the contractor at 
his own cost as per sketch given in General Conditions of Contract with weather proof 
roofs and walls. The actual size of godown shall be as per site requirements and as per 
the direction of the Engineer in charge and nothing extra shall be paid for the same. 
The decision of the Engineer-in-charge regarding the capacity required/needed will be 
final. However, the capacity of each godown shall not be less than 250 tonnes or as 
decided byEngineer-In-Charge. 

 

1.4 Each godown shall be provided with a single door with two locks. The keys of one 
lock shall remain with CPWD Engineer-in-charge or his authorized person and that of 
other lock with the authorized agent of the contractor at the site of work so that the 
cement is issued from godown according to the daily requirement with the knowledge 
of both the parties. The account of daily receipt and issue ofcement shall be 
maintainedinaregisterinthe prescribed Performa and signed daily by the contractor or 
his authorized agent in token of its correctness. The contractor shall be responsible for 
the watch & ward and the safety of the cement godown. The contractor shall facilitate 
the inspection of the cement godown by the Engineer-in- charge anytime. 

 

1.5 The cement shall be got tested by the Engineer-in-Charge and shall be used on the 
work only after satisfactory test results have been received. The contractor shall supply 
free of charge the cement required for testing including its transportationcost 
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to testing laboratories. The frequency and details of the tests shall be decided by the 
Engineer-in-Charge depending on the quantum of supply in each batch. 

 
1.6 Thecostoftestsshallbebornebythecontractor. 

 
1.7 PPC (Portland Pozzolana Cement) shall be used in RCC structures in accordance with 

the circular issued by the Directorate General of Works vide No.CDO/SE(RR)/Fly Ash 
(Main)/102 dt.09.04.2009. The use of PPC shallberegulated as per the following 
conditions stipulated in the circulardt.09.04.2009:- 

 

a) IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto 
date) shall be followed in regard to Concrete Mix Proportion and its production 
as under: 
(i) The concrete mix design shall be done as “Design Mix Concrete” as 

prescribed in clause-9 of IS 456 mentionedabove. 
(ii) Concreteshallbemanufacturedinaccordancewithclause10ofabove 

mentioned IS:456 covering quality assurance measures both technical and 
organizational, which shall also necessarily require a qualified Concrete 
Technologist to be available during manufacture of concrete for certification 
of quality ofconcrete. 

 

b) Minimum M25 grade or as specified of concrete shall be used in all structural 
elements of RCC, both in load bearing and framedstructure. 

 

c) The mechanical properties such as modulus of elasticity, tensile strength, creep 
and shrinkage of concrete using fly ash blended cements (PPCs) are not likely to 
be significantly different and their values are to be taken same as those used for 
concrete made withOPC. 

 

d) To control higher rate of carbonation in early ages of concrete in PPC based 
concrete, water/binder ratio shall be kept as low as possible, which shall be closely 
monitored during concrete manufacture. If necessitated due to low water/binder 
ratio, required workability shall be achieved by use of chloridefree chemical 
admixtures conforming to IS: 9103. The compatibility of chemical admixtures and 
super plasticizers with each set PPC received from different sources shall be 
ensured bytrails. 

 

e) In environment subjected to aggressive chloride or sulphate attack in particular, 
PPC based concrete is recommended. In case, where structural concrete is exposed 
to excessive magnesium sulphate, fly ash content shall be limited to 18% by 
weight. Special type of cement with low C3A content may also be alternatively 
used. Durability criteria like minimum binder content and maximum 
water/binder ratio also need to be given due consideration is such environment. 
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f) Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In 
hot & arid regions, the minimum curing period shall be 14 days or its equivalent. 

 

g) Subject to General Guidelines detailed out as above, PPC manufactured 
conforming to IS:1489 (Part-I) shall be treated at par with OPC for manufacture of 
Design Mix Concrete for structural use inRCC. 

 

h) Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of 
cement, the certificate from the PPC manufacturer indicating the same shall 
supplied by thecontractor. 

 

i) While using PPC for structural concrete work, no further admixing of fly ash shall 
bepermitted. 

 
 

1.8 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 42 
of the contract and shall be governed by the conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible variation, 
recovery at rate so prescribed shall be made. In case of excess consumption, no 
adjustment shall bemade. 

 

1.9 For non-schedule items, the decision of the Engineer-in-charge or successor thereof 
regarding theoretical quantity of cement which should have been actually used shall 
be final and binding on thecontractor. 

 

1.10 Cement brought to site and cement remaining unused after completion of work shall 
not be removed from site without written permission of theEngineer-in-charge. 

 

1.11 Damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 
3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost 
of thecontractor. 

 
1.12 Cement register for the cement shall be maintained at site. The account of daily receipts 

and issues of cement shall be maintained in the register in the proforma prescribed 
and signed daily by contractor or his authorizedagent. 
of any kind shall be entertained in thisregard. 
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2.1        Painting andDelivery 
(i) Preparation of parts for shop painting: Painting shall consist of providing at 

least one coat of red oxide zinc chromate primer to steel members before 
despatch from shop. Primer coat shall not be appliedunless: 

o Surface have been wire brushed, cleaned of dust, oil, rust or sand blasted as 
per the requirement and direction of Engineer-in-chargeetc. 

o Erection gaps between members, spots that cannot be painted or where 
moisture or other aggressive agents may penetrate, have been filled with an 
approved type of oil andputty. 

o The surface to be painted is completelydry. 
o The parts where water of aggressive agents may collect (during transportation, 

storage, erection and operation) are filled with putty and provided with holes 
for drainage ofwater. 

o Members and parts have been inspected andaccepted 

o Welds have beenaccepted. 
 

The following are not to be painted or protected by any other product: 
o Surface which are in the vicinity of joints to be welded atsite. 
o Surfaces bearingmarkings 

o Other surfaces indicated in thedesign. 
 

The following shall be given a coat of hot oil or any approved resistant lubricant 
only. 
o Planedsurfaces 

o Holes forlinks 
 

The surfaces that are to be embedded or in contact with the concrete shall be given 
a coat of cement wash. The surfaces which are in contact with the ground, gravel 
or brick work and subject to moisture shall be given bituminous coat. The other 
surfaces shall be given a primer coating. 
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Special attention shall be given to locations not easily accessible, where water can 
collect and which after assembly and erection cannot be inspected, painted and 
maintained. Holes shall be provided for water drainage and in accessible box type 
sections shall be hermetically sealed bywelds. 

 

If specified elsewhere, in the schedule of quantities, the contractor shall paint 
further coats of red-oxide after erection and placing in position of the steel 
structures. 

 

(ii) Packing, transportation, delivery 
After final shop acceptance and marking, the item shall be packed and loaded for 
transportation. Packing must be adequate to protect item against warping during 
loading and unloading. Proper lifting devices shall be used for loading, in order 
to protect items against warping. Slender projecting parts shall be braced with 
additional steel bars, before loading, for protection againstwarping during 
transportation. Loading and transportation shall be done in compliance with 
transportation rules. If certain parts cannot be transported in the lengths 
stipulated in the design, the position and type of additional splice joints shall be 
approved by the Engineer-in-charge. Items must be carefully loaded on 
platforms of transportation means to prevent warping, bending or falling during 
transportation. The small parts such as fish-plates, quests etc. shall be securely 
tied with wire to their respective parts. Bolts, nuts and washers shall be packed 
and transported in crates. The parts shall be delivered in the order stipulated by 
the Engineer-in-charge and shall be accompanied by documentshowing: 

o Quality and quantity of structure ormembers 
o Position of member in the structure 
o Particulars of structure 

o Identification number jobsymbol. 

2.2 LIST OF APPROVED MAKE OF MATERIALS (FOR PAINT) 
 

S. No. Materials Vendors 

1 Paint/primer/Acrylic paint 
(Internal and External) 

Asian Paints, ICI Dulux, Nerolac, Berger 

2 Water proof cement paint Snowcem India Ltd, Asian Paints, 
Berger, 

             3 Synthetic enamel paint Berger, Nerolac, Asian, ICI 
4 Cement based wall putty JK wall putty, Birla wall case, Asian 

Paints, Altek. 
           .5 Acrylic textured plaster Asian Paints, Spectrum paints, Berger, 

Nerolac, ICI, Heritage  
          6. Wall Cladding Tiles Kajaria, Jonshon, Somany, NITCO. 
          7. Cement 43 Grade ACC/Ultratech/JKAmbuja 

 
 



SR.NO 

DSR NO‐

2023  ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT 

1 13.1 12 mm cement plaster of mix :
2 13.1.1 1:6 (1 cement: 6 fine sand) SQM 360.82
3 13.11 18 mm cement plaster in two coats under layer 12 mm thick cement

plaster 1:5 (1 cement : 5 coarse sand) finished with a top layer 6 mm

thick cement plaster 1:6 (1 cement : 6 fine sand).

SQM 850

4 13.80. Providing and applying white cement based putty of average thickness 1 

mm, of approved brand and manufacturer, over the plastered wall 

surface to prepare the surface even and smooth complete.

SQM 25000

5 13.83  Wall painting with premium acrylic emulsion paint of interior grade,

having VOC (Volatile Organic Compound ) content less than 50

grams/ litre of approved brand and manufacture, including applying

additional coats wherever required to achieve even shade and colour

6 13.83.2 two coat  SQM 188550
7 13.85 Applying priming coats with primer of approved brand and

manufacture, having low VOC (Volatile Organic Compound ) content

8 13.85.2 With water thinnable cement primer on wall surface

having VOC content less than 50 grams/litre

SQM 65000

9 13.87  White washing with lime to give an even shade :
10 13.87.1 two coat  SQM 2700
11 13.88 Removing white or colour wash by scrapping and sand papering and

preparing the surface smooth including necessary repairs to scratches

etc. complete

SQM 2700

12 13.91 Removing dry or oil bound distemper, water proofing cement paint and 

the like by scrapping, sand papering and preparing the surface smooth 

including necessary repairs to scratches etc. complete.

SQM 346692

13 13.94 Painting (one or more coats) on rain water, soil waste and vent pipes

and fittings with black anticorrosive bitumastic paint of approved brand

and manufacture on old work :

14 13.94.2  100 mm diameter pipes  RM 11000
15 13.99 Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade :
16 13.99.1 One or more coats on old work SQM 26642
17 13.110.  Finishing walls with textured exterior paint of required shade 
18 13.110.1. Old work (Two or more coats on existing cement paint

surface applied @ 3.28 ltr/10 sqm. 

SQM 89250

19 13.112. Finishing walls with Premium Acrylic Smooth exterior paint with

Silicone additives of required shade
20 13.112.1 Old work (Two or more coats applied @ 1.43 ltr/ 10 sqm)

over existing cement paint surface 

SQM 31250

21 15.23 Dismantling tile work in floors and roofs/wall cladding  laid in cement 

mortar including

stacking material within 50 metres lead.

15.23.1 For thickness of tiles 10 mm to 25 mm

SQM 1600

22 NS Providing & Fixing 9"x2", 9"x3", 2.25"x15" or 9"x15", 'CERA BRICK', 7mm 

thick Exterior matt glazed ceramic body wall clading tiles in approved 

shade with specially designed deep grooves on back side of the tile for 

superior adhesion. The tile should have excellent water absorption ie 

between 10‐15% from back surface to assist superior adhesive bonding 

with subtract. The tile weight shall be 1kg / Sqft. and have zero water 

absorption from top surface and should be efflorescence proof. The tiles 

should be fixed on surface having rough plaster of cement morter in 1:3 

ratio (1 cement : 3 coarse sand) and tiles should be fixed with 1:1 ratio 

by volume (1 Cement : 1 Fine sand) and Polymix liquid cement admixture 

(by Unistone or equivalant make), which should be applied by notch 

trowel. The tiles can also be applied with one componant tile adhesive 

Unistone Ultimate or equivalant with notch trowel application. The tile 

adhesive to be mixed with clean water in 1:3 ratio by weight (1 water : 3 

Tile adhesive powder).

SQM 2000
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23 14.72 Providing and fixing double scaffolding system (cup lock type) on the 

exterior side, up to seven story height made with 40 mm dia M.S. tube 

1.5 m centre to centre, horizontal & vertical tubes joining with cup & 

lock system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. 

staircase system in the scaffolding for working platform etc. and 

maintaining it in a serviceable condition for the required duration as 

approved and removing it there after .The scaffolding system shall be 

stiffened with bracings, runners, connection with the building etc 

wherever required for inspection of work at required locations with 

essential safety features for the workmen etc. complete as per directions 

�and approval of Engineer in‐charge .The elevaƟonal area of the 

scaffolding shall be measured for payment purpose .The payment will be 

made once irrespective of duration of scaffolding. sqm 257.95 Note: ‐ 

This item to be used for maintenance work judicially, necessary 

deduction for scaffolding in the existing item to be done

SQM 5822.28

Total  Amount ( Rs.                                                                         Only) Including GST


